

Date: **01/22/2019**
RFB No: **2018-082**
Commodity: **Lockwood Lake Oaks Crestwood Sanitary Sewer Improvements Phase 5 Project**
Purchasing Agent: **Mr. Tim Cubos**

Closing Time: 2:00 P.M. CST, Wednesday, January 23, 2019
Opening Time: 2:01 P.M. CST, Wednesday, January 23, 2019

RFB Opening Location: Operations Center, Purchasing Services Office, 1415 N. 4th St., Waco, TX 76707

Addendum No: 2

The above-mentioned RFB invitation has been changed in the following manner. **Sign and return addendum to the Purchasing Office by the closing time and date with your RFB response.** Returning this page signed by your authorized agent will serve to acknowledge this change. All other requirements of the invitation remain unchanged. If you have any questions, please call or stop by the Purchasing Office at the above address.

THE FOLLOWING IS BEING ISSUED AS ADDENDUM NO. 2

The following pages has clarifications to the contracting requirements. Please read, review and note the changes.

Firm: _____

Address _____

Signature of Person
Authorized to Sign Bid: _____

Signor's Name and Title
(Print or type): _____

E-mail Address: _____

Date: _____ Telephone: _____ Fax: _____

SECTION 00 91 13

ADDENDUM 2

Bid Date:	January 23, 2019
Project Name:	Lockwood, Lake Oaks Crestwood Sanitary Sewer Improvements, Phase 5 Project
Project No.:	RFB No. 2018-082 / CWAC1700222
Owner:	City of Waco
Engineer:	CP&Y, Inc.

This addendum forms a part of the Contract Documents and modifies the original Project Manual dated December 2018 and Addendum 1. Bidder shall acknowledge receipt of this addendum in the space provided below and in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

CHANGES TO CONTRACTING REQUIREMENTS:

1. REVISE Page 7 of RFB 2018-082, IV. Requested Services, Item C. Duration of Service:
... The City of Waco is seeking to have the Project Substantially Completion in **335** Days with Final Completion in **375** Days...
2. REVISE Page 50 of RFB 2018-082, EJCDC C-520 Suggested Form of Agreement Between Owner and Contractor for Construction Contract, Article 4, Item 4.02.A:
The Work will be substantially completed and in-service in **335** Days as provided in Paragraph 2.03 of the General Conditions, and completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions in **375** Days...
3. REVISE Page 50 of RFB 2018-082, EJCDC C-520 Suggested Form of Agreement Between Owner and Contractor for Construction Contract, Article 4, Item 4.03, Liquidated Damages to be **\$610.00** for Substantial Completion and **\$305.00** for Final Completion.

Please acknowledge receipt of this Addendum No. 2 by signing below and submitting with the Bid.

Acknowledged: _____

By: _____

Title: _____





Scott C. Wetzel, PE
CP&Y, Inc.