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City of Waco, Texas

Request for Bid

RFB No. 2020-040 Historic EIm Avenue
Bike/Ped Infrastructure

(University Parks Drive to Garrison St.)

CSJ #0909-22-182

Issue Date: August 03, 2020
Closing Date & Time: September 22, 2020 at 2:30 P.M. (CT)
Opening Date & Time: September 22, 2020 at 2:31 P.M (CT)

RFB Opening Location:
Via Video Conferencing and Telecom - Dial In

For Information Contact:
Paul Campos, Purchasing Services, 254-750-8062; pcampos@wacotx.gov

Pre-submittal

Via Video Conferencing and Telecom-Dial In

On August 26, 2020 at 10:30 A.M (CT)
**Attendance is ENCOURAGED**

Purchasing Services
Post Office Box 2570
Waco, Texas 76702-2570
Telephone 254 / 750-8060 Fax 254 / 750-8063
WWW.Waco-texas.com



mailto:pcampos@wacotx.gov
http://www.waco-texas.com/

NOTICES

Due to COVID-19 restrictions, all public openings will be available through video conferencing and
telecom. Please note the bid tab is available on the city's website at: https://www.waco-texas.com/
bids.asp. Please note that all dates are subject to change, please visit the website daily. For more
infomation, please contact the Purchasing Agent for the project.

If you completed a Register of Interest form, the Purchasing Department will email you the bid tab.

*** Please remember the actual bid will need to be time-stamped before the due date time. ***

>1f dropping off the bid in person, please dispense in the "Drop Box", located at the
Entry Porch of the Operations Center, located at 1415 N. 4th St., Waco, Texas 76707***

Video Conferencing is by invitation only. Instructions will be sent prior to meeting dates.
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City of Waco, Texas
RFB No. 2020-040

Historic EIm Avenue Bike/Ped Infrastructure
Universiy Parks Dr. to Garrison St

CSJ #0909-22-182

REGISTER INTEREST
You have received a copy of the above described Request document. If you
would like to register your interest in this project so that you will receive any
future notices or addenda concerning the project, please fill in the information
requested below and fax this page to 254-750-8063. You may also scan this
page and email to: pcampos@wacotx.gov

Company/Firm:

Name of Contact Person(s):

Email(s):

Telephone: Fax:

Mailing Address:

It is your responsibility to complete and return this form to the City. Failure to do so
will result in your not receiving notices and addenda related to this project from the
City of Waco.

Notices and addenda are posted on the City’s website and can be accessed at:
http://www.waco-texas.com/purchasing-rules.asp.

City of Waco Purchasing Services
Post Office Box 2570
Waco, Texas 76702-2570
Telephone 254 / 750-8060
Fax 254 / 750-8063
WWW.waco-texas.com



mailto:pcampos@wacotx.gov
http://www.waco-texas.com/purchasing-rules.asp
http://www.waco-texas.com/
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I. Schedule for Solicitation
The proposed schedule of events is tentative and may be modified throughout the selection
process at the discretion of the City of Waco.

¢ Issuance of the RFB August 03, 2020
e Pre-submittal Meeting 10:30 a.m. CT **Via Video Conferencing & Telecom** August 26, 2020
e Deadline for questions in 5:00 p.m. CT September 11, 2020
* Bid Open & Close Date 2:30 p.m. September 22, 2020

Tentatively, the final selection decision will be made and submitters will be notified of award by
October 02, 2020. This schedule is subject to change by the City.

Il. Contact with City of Waco

The contact person for this solicitation process is: Paul Campos, Purchasing Agent who can be
reached at:

Email: pcampos@wacotx.gov_Telephone: (254) 750-8062 Fax: (254) 750-8063

Questions concerning the solicitation must be submitted to contact person in writing on or
before date shown in the schedule above.

Via U.S. Mail: Via Delivery Services/Personal Delivery :
City of Waco Purchasing Services City of Waco Purchasing Services
Attn: Paul Campos, Purchasing Agent Attn: Paul Campos, Purchasing Agent
P.O. Box 2570 1415 North 4" Street
Waco, Texas 76702-2570 Waco, Texas 76707
NOTE: US Mail does NOT deliver to street address

Contact with someone other than the Purchasing Agent listed above, or his/her designated
representative; at the City of Waco concerning this solicitation may be grounds for removal
from consideration.

Interpretation, modification, corrections, or changes to the solicitation documents will be made
by addenda issued by the City of Waco. Addenda will be made available http://www.waco-
texas.com/purchasing-rules.asp. Interested vendors are encouraged to return the Register
Interest form on the previous page.

A complete copy of this RFB, including information for bidders, bid forms, contract forms,
plans, specifications, bid bond forms, performance and payment bond forms and all other
contract documents related to this project, may be obtained at http://www.waco-texas.com/
bids.asp and other Websites: Civcastusa.com, TxSmartBuy.com and Demandstar.com



mailto:pcampos@wacotx.gov
http://www.waco-texas.com/purchasing-rules.asp
http://www.waco-texas.com/purchasing-rules.asp
http://www.waco-texas.com/purchasing-rules.asp
http://www.waco-texas.com/bids.asp
http://www.waco-texas.com/bids.asp
http://www.waco-texas.com/bids.asp
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I11. Definitions

The following definitions apply to this document and the transaction between the City and
the selected submitter unless otherwise designated in the context. Terms, which are singular,
may include multiple, where applicable and when in the best interests of the City:

(1)
(2)

©)
(4)
(5)

(6)

(7)
(8)
(9)
(10)

(11)

“City” means and refers to the City of Waco, Texas.

“Company” or “Firm” means and refers to any submitter, whether such submitter be a
sole proprietor, corporation, company, partnership, company, or any other entity legally
defined or recognized under the laws of the State of Texas.

“Bid” or “Submission” refers to a response submitted to an RFB.

“RFB” means and refers to a Request For Bid that will be awarded based on lowest
responsible bid or best value to City of Waco.

“Selected submission” means and refers to the submission sent to the City of Waco by
the Selected Firm.

“Selected Firm” means the firm who is selected by the City and to whom the City
Council/City Manager awards a contract for the services or commodities requested in
this solicitation.

“Solicitation” means an RFB issued by the City Waco seeking products or services
described in the document.

“Submitter” or “Vendor” or “Bidder” or “Contractor” means a firm that submits a
response to a solicitation.

“Contract documents” includes the RFB and all of the Appendices attached to the
RFB.

“Day” means a working day unless otherwise specifically defined.

“TxDOT” means Texas Department of Transportation
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A.

Scope of Services / Specifications

(1)  The City of Waco and the Texas Department of Transportation will continue
revitalization improvements to Historic Elm Avenue. Infrastructure work will be from
University Parks Drive to Forrest/Garrison Streets, with Roadway, Utility, Sanitary Sewer,
Water and Storm Drainage Improvements along with, Bike Lanes, Pedestrian Walkways,
Lighting and Landscaping at designated areas. Construction Cost Estimate is, $6.6M.
Project is expected to last 18 months.

(2) Detailed specifications are attached as Appendices.

(3) A digital version of this document and specifications can be obtained
from the City of Waco Website at www.waco-texas.com/bids.asp, Civcastusa.com,
Texas Smart Buy and Demand Star websites.

Terms, Conditions & Requirements
In addition to the specifications for the Project, the attached Appendices include the
City’s Contract Requirements.

Duration of Services

The City of Waco is seeking to have the work that is the subject of this RFB completed
within 360 working days from the date of the Notice to Proceed. In determining the
number of days for completion of the work under this Contract, it is anticipated that
work will not be performed on Saturdays, Sundays, or City holidays unless specifically
approved by City. Since “day” is defined as a calendar day, Saturdays, Sundays, and
City holidays shall be counted as days and included in calculating the Contract time. If
a Contractor wants to perform work on Saturdays, Sundays, or City holidays, the
Contractor shall seek approval by making a written request to City. Contractor shall
be responsible for all City staff and third-party time, costs, expenses and overtime for
work performed on Saturdays, Sundays, or City holidays, unless excused in writing by
the City prior to the work.

Reservations by City:

The City of Waco reserves the right to reject any and all submittals. This issuance of
this solicitation does not obligate the City to contract for expressed or implied services.
The City of Waco will not reimburse vendors for any costs incurred during the
preparation or submittal of responses to this solicitation.

a. Furthermore, the City expressly reserves the right
to:

i. Waive any defect, irregularity, or informality in any submittal
or procedure;

ii. Extend the solicitation closing time and date;
iii. Reissue this solicitation in a different form or context;
iv. Procure any item by other allowable means;

v. Waive minor deviations from specifications, conditions, terms, or
provisions of the solicitation, if it is determined that waiver of the
minor deviations improves or enhances the City’s business interests
under the solicitation; and/or

vi. Extend any contract when most advantageous to the City, as set forth
in this solicitation.


http://www.waco-texas.com/bids.asp
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Retain all bids submitted and to use any ideas in a bid regardless
of whether or not that bid is selected.

V. REQUEST FOR BIDS - SUBMISSION AND AWARD PROCEDURES

Requirements

Oy

Qualified vendors shall submit one (1) original and (2) additional copies of

the Pricing Forms for the services/products sought by this solicitation

and complete all of the required forms by the stated deadline.

b. Pricing Forms and Submission/Bid Security

Pricing Forms.
1. Bids are to be submitted with a response on each item and

the total extended. More than one (1) bid may be submitted on
items that meet the specifications and the other RFB
requirements.

. Pricing is to be submitted on units of quantity Specified on

the Pricing Form, with extended totals. In the event of a
discrepancy in any extension total, the unit price shall govern
and be binding for purposes of this RFB.

3. All prices included are to be submitted less Federal Excise

and State of Texas Sales Taxes. A tax exemption certificate
will be executed upon request. The City’s federal tax
identification number is 1-74-6002468-4.

Security — Bid Bond.
1. Each submission must be accompanied by a certified check

of the submitter, or a bid bond executed by the submitter as
principal and having as surety thereon a surety company
approved by the City in the amount of 5% of the submission.
The Surety’s Power of Attorney must accompany the bid
bond. The bid bond and surety’s Power of Attorney must
both carry the same date which is no earlier than three (3) days
prior to the scheduled bid opening date.

Checks will be returned to all except the three lowest bidders
within three days after the opening of bids. The remaining
checks will be returned promptly after the City and the
selected bidder have executed the contract.

If no award has been made within ninety (90) days after the
date of the opening of bids, a bidder may demand that the
security submitted be returned so long as said bidder has not
been notified of the acceptance of his bid.

If the selected bidder refuses or fails to execute and deliver
the contract and bonds (payment and/or performance)
required within 10 days after receiving notice of the
acceptance of his bid, the bid security shall forfeit to the City
as liquidated damages for such failure or refusal.

5. A Bid Bond form can be found in the Appendices.
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B. Completeness of Submission

(1)  Vendors are responsible for examining and being familiar with all
specifications, drawings, standard provisions, instructions, and terms and
conditions of the solicitation and their responses.

(2)  The vendor must attach all required forms with each submission copy. Forms
must be signed by a representative of the vendor authorized to bind the vendor
contractually. The vendor must include a statement identifying any exceptions
to this RFB or declare that there are no exceptions taken to the RFB.

C. Bid Resonse Date and Location

Bids must be received at the office of Purchasing Department
by 2:30 p.m. (Central Time) on September 22, 2020.

Interested parties may submit their bids Via Delivery Services or Personal
Delivery to: DROP BOX

City of Waco Purchasing Services
Attn: Paul Campos, Purchasing
Agent 1415 North 4™ Street
Waco, Texas 76707

Interested parties may also submit their bids through U.S. Mail delivered to:

City of Waco Purchasing Services
Attn: Paul Campos, Purchasing Agent
P.O. Box 2570

Waco, Texas 76702-2570

If using U.S. Mail, note that U.S. Mail is initially received at Waco City Hall and then
delivered to the office of Purchasing Services by a City courier. That delivery may occur
a day or more after being received at Waco City Hall. Allow additional time in advance
of the bid due date for U.S. Mail delivery. If the Purchasing Office has not received the
bids by the stated deadline, the bid will be returned unopened.

All submittals shall be sent to the attention of the Purchasing Agent in a sealed
envelope that is clearly marked on the outside as follows:

“RFB 2020-040, (CSJ #909-22-182) Historic EIm Ave. Infrastructure”

Bid Opening: 2:31 p.m. (Central Time) on September 22, 2020.

Vendors accept all risk of late delivery bids regardless of instance or fault. A bid
received after the submission deadline will not be considered and will be returned
unopened to the submitter. Vendors accept all risks of delivery.

The City will NOT accept a response submitted by facsimile transmission (fax) or by
electronic mail (email).

All submissions and accompanying documentation will become the property of the
City.


PCampos
Highlight

pcampos
Highlight

pcampos
Highlight

pcampos
Highlight

pcampos
Highlight

pcampos
Highlight

pcampos
Highlight

pcampos
Highlight

pcampos
Highlight


RFB2020-040 Page 10

D.

Modification to or Withdrawal of Submission

Submissions cannot be altered or amended after the submission deadline passes.
Submissions may be modified prior to the deadline by providing a written notice to
the Purchasing contact person at the address previously stated. To modify a
submission prior to the submission deadline:

(2) Submit a written notice of the modification WITHOUT revealing the bid price.
The modification should provide the addition, subtraction, or other
modifications so that the final prices or terms will not be revealed to the City
until the sealed bid is opened.

(2)  The written modification may be submitted by electronic transmission (fax or
email or personal delivery to Purchasing Agent identified earlier in this
document. The written modification must be received by the City prior to the
closing time.

3) If the modification is submitted through an electronic transmission (fax or
email), the City must receive an original of the modification document signed
by the bidder and submitted to a delivery company (UPS, FedEX, etc.) prior to
the bid closing time. If the original of the modification was not submitted to a
delivery company prior to the closing time or is not received within three (3)
days after the closing time of the bid, consideration will not be given to the
modifications provided in the electronic transmission.

A submission may also be withdrawn by providing the notice in person by a
representative of the vendor who can provide proof of his authority to act for the
vendor. The representative will be required to execute a receipt reflecting the
submission is being withdrawn. If a submission is withdrawn before the submission
deadline stated herein, the vendor may submit a new sealed bid provided the new bid
is received prior to the closing date and time deadline stated on the cover page and in
the Schedule for the Solicitation. This provision does not change the common law
right of a submitter to withdraw a submission due to a material mistake in the
submission.

Submission Validity Period

A submission responding to this RFB signifies the vendor’s agreement that the
submission and the content thereof, are valid for ninety (90) days following the
submission deadline unless otherwise agreed to in writing by all parties. The
submission may become part of the contract that is negotiated between the City and
the successful vendor.

Vendor’s Cost to Develop Submission

Costs for developing and assembling submissions in response to this solicitation are
entirely the responsibility and obligation of the vendor and shall not be reimbursed
in any manner by the City.

References
The City reserves the right to request that a vendor provide references.
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H. Method of Award and Evaluation of Factors [x in box shows applicable]

(1)

)

3)

(4)

For this solicitation, the City will award the contract to

X

the: Lowest responsible bidder

|:| Bidder who provides goods or services at the best value for the City.

Lowest Responsible Bidder:

(a)

(b)

The contract will be awarded to the lowest responsible bidder based on
the base bid plus any selected alternatives provided the amount does
not exceed the funds then estimated by the City as available to finance
the contract.

If the contract is bid with alternatives, the City reserves the right to
select any combination of alternatives and will then compare all bids
using the selected alternatives. If the amount of the bids exceeds the
funds available to finance the contract, the City may (i) reject all bids
or (i) may award the contract based on the base bid with such
deductions as produces a net total which is available within the
available funds.

Best Value:

(a)

(b)

In determining best value for the City, the City may consider:
1. the purchase price;

2. the reputation of the bidder and of the bidder’s goods or
services;

the quality of the bidder’s goods or services;

4, the extent to which the goods or services meet the
municipality’s needs;

5. the bidder’s past relationship with the municipality;

6. the impact on the ability of the municipality to comply with
laws and rules relating to contracting with historically
underutilized businesses and non-profit organizations employing
persons with disabilities;

7. the total long-term cost to the municipality to acquire the
bidder’s good or services; and

Compliance with all bid requirements, delivery and needs of the City
are considerations in evaluating bids. The City of Waco reserves the
right to contact any offer or, at any time, to clarify, verify or request
information with regard to any bid.

During the evaluation process, the City reserves the right, where it may serve
the City’s best interest, to request additional information or clarifications from
bidders.

Contract Award and Execution

The final contract must be awarded and approved by the Waco City Council if the
amount of the contract will exceed $50,000.00. If the contract is for less than that
amount, depending on the amount, the contract may be executed by the City Manager,
an Assistant City Manager, department head or director.
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APPENDIX A
Services/Products Bid

Forms - City of Waco

(1) Pricing Form (s)
(2) Sample Bid Bond Forms
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE
CSJ 0909-22-182
EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID

NO.

DEMOLITION
1.01  TxDOT 500

1.02  TxDOT 104

1.03  TxDOT 104

1.04 Waco 1.1

1.05 Waco 1.1

1.06 Waco 1.1

1.07  TxDOT 100

1.08 Waco 1.1

1.09 Waco 1.1

1.10 Waco 1.1

111 TxDOT 104

_IMPROVEMENTS
2.01 TxDOT 530

1 LS
1700 SY
3700 SY

20 EA
1 EA
41 EA
38 STA
7 EA
18 EA
1100 LF
3500 LF
380 sy

MOBILIZATION, BONDS AND INSURANCE
for the sum of

Dollars
and Cents.
REMOVING CONC (DRIVEWAYS)
for the sum of

Dollars
and Cents.

REMOVING CONC (SIDEWALK OR RAMP)
for the sum of

Dollars
and Cents.

REMOVE & SALVAGE EXISTING STREET LIGHTS

for the sum of

Dollars
and Cents.
REMOVE AWNING & SUPPORTS
for the sum of

Dollars
and Cents.

REMOVE SIGN SPPRT AND RELOCATE EXIST SIGN PANEL

for the sum of

Dollars
and Cents.
PREPARING RIGHT-OF-WAY
for the sum of

Dollars
and Cents.
REMOVE STORM INLET
for the sum of

Dollars
and Cents.
REMOVE STORM GRATE
for the sum of

Dollars
and Cents.

REMOVE & SALVAGE LIMESTONE CURB
for the sum of

Dollars
and Cents.

REMOVING CONC (CURB OR CURB AND GUTTER)

for the sum of
Dollars
and Cents.

INTRSCT, DRVWAYS, & TURNOUTS (CONC)
for the sum of
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE
CSJ] 0909-22-182
EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
Dollars
and Cents.
2.02 TxDOT 531 7200 SY CONC SIDEWALK (5")
for the sum of
Dollars
and Cents.
2.03 Waco 5.4 700 SY CONC SIDEWALK (5") COLORED AND SCORED
for the sum of
Dollars
and Cents.
2.04 TxDOT 531 9 EA CURB RAMPS (TY 1)
for the sum of
Dollars
and Cents.
2.05 TxDOT 531 10 EA CURB RAMPS (TY 2)
for the sum of
Dollars
and Cents.
2.06 TxDOT 531 1 EA CURB RAMPS (TY 3)
for the sum of
Dollars
and Cents.
2.07 TxDOT 531 3 EA CURB RAMPS (TY 5)
for the sum of
Dollars
and Cents.
2.08 TxDOT 531 17 EA CURB RAMPS (TY 7)
for the sum of
Dollars
and Cents.
2.09 TxDOT 531 1 EA CURB RAMPS (TY10)
for the sum of
Dollars
and Cents.
2.10 TxDOT 531 2 EA CURB RAMPS (TY 21)
for the sum of
Dollars
and Cents.
2.11 TxDOT 618 950 LF  CONDT (PVC)(SCHD 40)(2")
for the sum of
Dollars
and Cents.
212 TxDOT 624 97 EA GROUND BOXTY D
for the sum of
Dollars
and Cents.
213 950 LF RAIL (HANDRAIL)
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE
CSJ] 0909-22-182
EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
for the sum of $
Dollars
and Cents.
214 Waco 8.1 5 EA  ADUST ELECTRICAL GROUND BOX TO FINISH GRADE
for the sum of $
Dollars
and Cents.
2.15 Waco 8.1 97 EA PEDESTRIAN LIGHT STANDARD AND FOUNDATION
for the sum of $
Dollars
and Cents.
2.16 Waco 8.1 1 LS ELECTRICAL SERVICE FOR PEDESTRIAN LIGHTS
for the sum of $
Dollars
and Cents.
217 Waco 8.5 1 EA RELOCATE TRAFFIC SIGNAL AND PED BUTTON
for the sum of $
Dollars
and Cents.
2.18 Waco 8.5 1 EA RELOCATE PED POLE
for the sum of $
Dollars
and Cents.
219  TxDOT 644 29 EA IN SM RD SN SUP&AM TY10BWG(1)SA(P)
for the sum of $
Dollars
and Cents.
220  TxDOT 658 14 EA  INSTL OM ASSM (OM-3L)(FLX)SRF
for the sum of $
Dollars
and Cents.
2.21 20 EA BENCH (CITYVIEW CV-1-1010 OR APPROVED EQUAL)
for the sum of $
Dollars
and Cents.
2.22 20 EA  TRASH RECEPTACLE
for the sum of $
Dollars
and Cents.
2.23 1 LS GENERAL LANDSCAPING
for the sum of $
Dollars
and Cents.
224 Waco 1.7 750 SY SOD (MATCH EXISTING TYPE), INCLUDING WATERING

for the sum of $

Dollars
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE
CSJ] 0909-22-182
EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
and Cents.
2.25 4 EA ROOT BARRIER
for the sum of
Dollars
and Cents.
2.26 1 EA TEMPORARY CONSTRUCTION FENCE
for the sum of
Dollars
and Cents.
2.27 TxDOT 502 20 MO  BARRICADES, SIGNS AND TRAFFIC HANDLING
for the sum of
Dollars
and Cents.
2.28 TxDOT 529 7800 LF CONC CURB AND GUTTER (TY II)(REINF)
for the sum of
Dollars
and Cents.
2.29 TxDOT 666 6 EA REPMTY I(ACC PRK)(WHT)(SYMBOL AND BORDER)
for the sum of
Dollars
and Cents.
2.30 TxDOT 666 200 LF  REFL PAV MRK TY | (W)24"(SLD)(090MIL)
for the sum of
Dollars
and Cents.
2.31 TxDOT 666 210 LF  REFL PAVMRK TY | (W)8"(SLD)(090MIL)
for the sum of
Dollars
and Cents.
2.32 TxDOT 666 2550 LF  RE PMW/RET REQ TY | (W)4"(SLD)(090MIL)
for the sum of
Dollars
and Cents.
2.33 TxDOT 666 4200 LF  RE PMW/RET REQTY I (Y)4"(SLD)(090MIL)
for the sum of
Dollars
and Cents.
2.34 TxDOT 668 1 EA PREFAB PAV MRK TY C (W)(ARROW)
for the sum of
Dollars
and Cents.
2.35 TxDOT 668 1 EA PREFAB PAVMRK TY C (W)(WORD)
for the sum of
Dollars

and Cents.
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Waco Transportation Alternative (TA) Program

HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE

CSJ 0909-22-182
EXHIBIT 'A’
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ITEM SPEC QUANTITY UNIT

NO.

DESCRIPTION OF ITEMS

UNIT PRICES

AMOUNT BID

2.36 TxDOT 668

2.37

DRAINAGE IMPROVEMENTS

3.01 Waco 4.10

3.02 Waco 4.10

3.03 Waco 4.10

3.04 Waco 4.10

3.05 Waco 4.10

3.06 Waco 1.10

WATER IMPROVEMENTS

4.01 Waco 4.9
4.02 Waco 4.9
4.03 Waco 4.9
4.04 Waco 4.9

40

25

22

22

12

EA

EA

EA

EA

EA

EA

EA

LS

EA

EA

EA

EA

PREFAB PAV MRK TY C (W)(SHARROW)
for the sum of

Dollars
and Cents.
CONCRETE WHEEL STOP
for the sum of

Dollars
and Cents.
5' STANDARD CURB INLET
for the sum of

Dollars
and Cents.
10' STANDARD CURB INLET
for the sum of

Dollars
and Cents.
3'X3' GRATE INLET
for the sum of

Dollars
and Cents.
5'X3' GRATE INLET
for the sum of

Dollars
and Cents.
5'X7.5' CURB INLET
for the sum of

Dollars
and Cents.

EROSION CONTROL PLAN IMPLEMENTATION
for the sum of

Dollars
and Cents.
RELOCATE FIRE HYDRANT ASSEMBLY
for the sum of

Dollars
and Cents.

RELOCATE WATER METER AND METER BOX
for the sum of

Dollars
and Cents.

RECONNECT PRIVATE SERVICE TO NEW METER LOCATION
for the sum of

Dollars
and Cents.

IRRIGATION METER AND METER BOX (1.0")
for the sum of
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ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES
NO.

AMOUNT BID

Dollars
and Cents.

RFB2020-040 Part 1 SUBTOTAL (CSJ 0909-22-182) s




for the sum of
Dollars
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE
City of Waco Improvements
EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
DEMOLITION
1.12 TxDOT 500 1 LS MOBILIZATION, BONDS AND INSURANCE
for the sum of
Dollars
and Cents.
1.13 TxDOT 105 1150 SY REMOVING STAB BASE AND ASPH PAV (2"-6")
for the sum of
Dollars
and Cents.
1.14 TxDOT 110 2100 CY EXCAVATION (ROADWAY) (HAUL OFF)
for the sum of
Dollars
and Cents.
1.15 Waco 1.1 4680 CY REMOVE EXISTING RAILROAD CONCRETE AND RAIL
for the sum of
Dollars
and Cents.
1.16 Waco 1.1 10 EA  REMOVE STORM MANHOLE
for the sum of
Dollars
and Cents.
1.17 Waco 1.1 5 EA REMOVE FIRE HYDRANT
for the sum of
Dollars
and Cents.
1.18 Waco 1.1 1560 LF  REMOVE 18" RCP
for the sum of
Dollars
and Cents.
1.19 Waco 1.1 490 LF  REMOVE 24" RCP
for the sum of
Dollars
and Cents.
1.20 Waco 1.1 150 LF  REMOVE 36" RCP
for the sum of
Dollars
and Cents.
1.21 Waco 1.1 860 LF  REMOVE 48" RCP
for the sum of
Dollars
and Cents.
1.22 480 LF  FILL WITH GROUT AND ABANDON 18" RCP
for the sum of
Dollars
and Cents.
1.23 Waco 1.1 308 LF  REMOVE 15" SANITARY SEWER




DRAINAGE IMPROVEMENTS

for the sum of $
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE
City of Waco Improvements
EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
and Cents.
1.24 Waco 1.1 2 EA REMOVE SANITARY SEWER MANHOLE
for the sum of $
Dollars
and Cents.
1.25 TxDOT 354 6700 SY  MILL/REMOVE EXIST HMAC PVMNT 2" BELOW PROP GRADE
for the sum of $
Dollars
and Cents.
1.26 TxDOT 677 85 SY REMV PAVEMENT MRKS (CROSSWALKS AND STOP BARS)
for the sum of $
Dollars
and Cents.
STREET IMPROVEMENTS
2.37 Waco 2.3C 6450 CY 12" CEMENT TREATED BASE
for the sum of $
Dollars
and Cents.
2.38 Waco 2.3 980 CY 6" THICK STRUCTURAL BACKFILL
for the sum of $
Dollars
and Cents.
2.39 Waco 3.2 17850 SY CHIP SEAL (SINGLE COURSE)
for the sum of $
Dollars
and Cents.
240 TxDOT 3002 4500 GAL MEMBRANE UNDERSEAL
for the sum of $
Dollars
and Cents.
2.41 TxDOT 340 450 TN D-GR HMA (SQ)(TY-B)(PG 64-22)
for the sum of $
Dollars
and Cents.
2.42 TxDOT 340 2016 TN D-GR HMA (SQ)(TY-D)(PG 64-22)
for the sum of $
Dollars
and Cents.
243 TxDOT 672 1 EA REFL PAVMRKR TY I-C
for the sum of $
Dollars
and Cents.
244 TxDOT 672 105 EA REFL PAV MRKR TY II-A-A

Dollars
and Cents.
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE
City of Waco Improvements
EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
3.07 Waco Gen. 1 LS TRENCH SAFETY PLAN AND IMPLEMENTATION
for the sum of
Dollars
and Cents.
3.08 Waco Gen. 1 LF CONFINED SPACE PLAN
for the sum of
Dollars
and Cents.
3.09 Waco 4.10 1675 LF 18" RCP (CLASS Il
for the sum of
Dollars
and Cents.
3.10 Waco 4.10 465 LF 24" RCP (CLASS Il
for the sum of
Dollars
and Cents.
3.1 Waco 4.10 257 LF 30" RCP (CLASS Il
for the sum of
Dollars
and Cents.
3.12 Waco 4.10 2157 LF 48" RCP (CLASS Il
for the sum of
Dollars
and Cents.
3.13 Waco 4.10 9 EA  4'DIAMETER STORM MANHOLE
for the sum of
Dollars
and Cents.
3.14 Waco 4.10 6 EA 6' DIAMETER STORM MANHOLE
for the sum of
Dollars
and Cents.
3.15 Waco 4.10 2 EA FIELD CONNECT TO EXISTING 18" RCP
for the sum of
Dollars
and Cents.
3.16 Waco 4.10 2 EA FIELD CONNECT TO EXISTING 24" RCP
for the sum of
Dollars
and Cents.
3.17 Waco 4.10 3 EA FIELD CONNECT TO EXISTING 30" RCP
for the sum of
Dollars
and Cents.
3.18 Waco 4.10 1 EA FIELD CONNECT TO EXISTING 36" RCP
for the sum of
Dollars
and Cents.
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE

City of Waco Improvements

EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
3.19 Waco 4.10 6 EA FIELD CONNECT TO EXISTING 48" RCP
for the sum of $ $
Dollars
and Cents.
WATER IMPROVEMENTS
4.05 Waco Gen. 1 LS TRENCH SAFETY PLAN AND IMPLEMENTATION
for the sum of $ $
Dollars
and Cents.
4.06 Waco 4.2 36 LF CONCRETE ENCASE WATER LINE
for the sum of $ $
Dollars
and Cents.
4.07 Waco 4.9 1350 LF 8" C-900 PVC INCL EXCAV & BKFL
for the sum of $ $
Dollars
and Cents.
4.08 Waco 4.9 2700 LF 12" C-900 PVC INCL EXCAV & BKFL
for the sum of $ $
Dollars
and Cents.
4.09 Waco 4.9 8 EA 8" GATE VALVE
for the sum of $ $
Dollars
and Cents.
4.10 Waco 4.9 16 EA 12" GATE VALVE
for the sum of $ $
Dollars
and Cents.
4.11 Waco 4.9 5 EA CONNECT TO EX. 6" WATER LINE
for the sum of $ $
Dollars
and Cents.
4.12 Waco 4.9 3 EA CONNECT TO EX. 8" WATER LINE
for the sum of $ $
Dollars
and Cents.
413 Waco 4.9 1 EA CONNECT TO EX. 10" WATER LINE
for the sum of $ $
Dollars
and Cents.
4.14 Waco 4.9 2 EA CONNECT TO EX. 12" WATER LINE
for the sum of $ $
Dollars
and Cents.
4.15 Waco 4.9 1 EA CONNECT TO EX. 16" WATER LINE
for the sum of $ $

Dollars
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for the sum of $

EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
and Cents.
4.16 Waco 4.9 10 EA FIRE HYDRANT ASSEMBLY
for the sum of $
Dollars
and Cents.
417 Waco 4.9 1 LS DUCTILE IRON FITTINGS
for the sum of $
Dollars
and Cents.
4.18 Waco 4.9 39 EA  ABANDON WATER SERVICE
for the sum of $
Dollars
and Cents.
4.19 Waco 4.9 44 EA 2" WATER SERVICE LINE CONNECT
for the sum of $
Dollars
and Cents.
4.20 Waco 4.3 60 LF CLASS 'A-1' SURFACE REPLACEMENT
for the sum of $
Dollars
and Cents.
4.21 Waco 4.9 3 EA  ABANDON 6" WATER LINE AND FILL WITH GROUT
for the sum of $
Dollars
and Cents.
4.22 Waco 4.9 2850 LF ABANDON 8" WATER LINE AND FILL WITH GROUT
for the sum of $
Dollars
and Cents.
4.23 Waco 4.9 160 EA  ABANDON 10" WATER LINE AND FILL WITH GROUT
for the sum of $
Dollars
and Cents.
WASTEWATER IMPROVEMENTS
5.01 Waco Gen. 1 LS TRENCH SAFETY PLAN AND IMPLEMENTATION
for the sum of $
Dollars
and Cents.
5.02 Waco Gen. 1 LF CONFINED SPACE PLAN
for the sum of $
Dollars
and Cents.
5.03 Waco 4.8 310 LF 15" SDR-26 PVC ASTM-2241 (+5' - 10' TRENCH) (EXCAV & BACKFILL)

Dollars
and Cents.
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Waco Transportation Alternative (TA) Program
HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE
City of Waco Improvements
EXHIBIT 'A’
ITEM SPEC QUANTITY UNIT DESCRIPTION OF ITEMS UNIT PRICES AMOUNT BID
NO.
5.04 Waco 4.8 310 LF VIDEO NEWLY INSTALLED SANITARY SEWER MAIN
for the sum of $
Dollars
and Cents.
5.05 Waco 4.8 2 EA  4'DIAMETER MANHOLE (0'- 5' DEEP) WITH STANDARD COVER
for the sum of $
Dollars
and Cents.
5.06 Waco 4.8 2 EA EXTRADEPTH FOR 4' DIAMETER MANHOLE OVER 5' DEEP
for the sum of $
Dollars
and Cents.
5.07 Waco 4.8 2 EA CONNECT 15" SANITARY SEWER TO NEW MANHOLE
for the sum of $
Dollars
and Cents.

SUBTOTAL (City of Waco Improvements) s

BID SUMMARY

RFB2020-040 Part 1 SUBTOTAL (CSJ 0909-22-182) s

RFB2020-040 Part 2 SUBTOTAL (City of Waco Improvements) s

TOTAL Part1 & Part2 $
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BID BOND

THE STATE OF TEXAS 8
COUNTY OF 8§

KNOW ALL MEN BY THESE PRESENTS, THAT

, (hereinafter called the Principal), as Principal,

and :

(hereinafter called the Surety), as Surety, are bound unto the City of Waco, Texas, a home
rule municipal corporation of McLennan County, Texas (hereinafter called Obligee) in
the amount DOLLARS

(% ), which is five percent (5%) of the bid, for the payment

whereof said Principal and Surety bind themselves, and their heirs, administrators,
executors, successors and assigns, jointly and severally, firmly by these presents.
WHEREAS, the Principal has submitted a Bid to enter into a certain written Contract

with Obligee for {enter description of contract below}

which is scheduled to be opened on , 20

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS
SUCH, that if the said Principal shall faithfully, enter into such written Contract, then this
obligation shall be void; otherwise to remain in full force and effect.

IT IS EXPRESSLY UNDERSTOOD AND AGREED that if said Principal should
withdraw its Bid any time after such Bid is opened and before official rejection of such Bid
or, if successful in securing the award thereof, said Principal should fail to enter into the
Contract and furnish, if required, satisfactory Performance Bond and Payment Bond, the
Obligee, in either of such events, shall be entitled and is hereby given the right to collect
the full amount of this Bid Bond as liquidated damages.

The Surety, for value received, hereby stipulates and agrees that the obligation of
said Surety and its bond shall be in no way impaired or affected by any extension of the
time within which the Obligee may accept such Bid, and said Surety does hereby waive

notice of any such extension.
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Bid Bond — Page 2

PROVIDED, further that if any legal action be filed upon this Bond, venue shall lie
in McLennan County, Texas.

IN WITNESS WHEREOF, the said Principal and Surety do sign and seal this
instrument this day of , 20

ATTEST/WITNESS:

Secretary (if corporation) / Witness Name of Principal - Contractor
(if corporation Corporate Seal) BY:
Signature
Title:
Address:
ATTEST:
Surety Secretary Name of Surety
BY:
(Surety Seal) Attorney-in-Fact signature
Address:
Witness to Surety For Attorney in Fact
Address:

NOTE: Submit an original bid bond and a certified copy of the power of attorney along with full contact
information for the Surety. Both the bid bond and the power of attorney should be dated for the same
date which is no earlier than three (3) business days prior to the scheduled bid opening. [Count back
from the day of the bid opening and do not count the bid opening day. Example: bid opening on
Thursday, count back Wednesday, Tuesday, and Monday.] If the opening is delayed or rescheduled,
Principal and/or Surety may be asked to provide proof that the bid bond executed is still valid.
(11/03/2016)

COMPLETED FORM MUST BE RETURNED WITH BID/PROPOSAL
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APPENDIX B
Contract Requirements
City Of Waco

(1)  City of Waco General Terms and Conditions

(2) General Conditions for Construction Work

3) Insurance & Indemnification Requirements

(4)  Worker’s Compensation

(5)  Wage Rates

(6) Sales Tax Information

(7)  HB1295 Information Sheet

(8) Protest Procedure

(9) Sample Contract Form

(10) Sample Performance and Payment Bond Requirements
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(a)

(b)

(©)

(d)

(e)

()

(9)

(h)

(i)

()

APPENDIX B. (1)
General Waco Terms and Conditions

Applicable Law and Venue. This solicitation and any resulting contract will be
governed and construed according to the laws of the State of Texas. The terms and
conditions of the contract awarded pursuant to the solicitation are fully performable in
McLennan County, Texas and venue for any dispute regarding contract shall be in
McLennan County, Texas.

Arbitration / Mediation. The City of Waco will not agree to binding or mandatory
arbitration or mediation.

Conlflict of Interest. Vendor agrees to comply with the conflict of interest provisions
of the Waco City Charter, Waco Code of Ordinances, and/or state law. Vendor
agrees to maintain current, updated disclosure of information on file with the
Purchasing Services Division throughout the term of the contract.

Gratuities. The City may, by written notice to the Vendor, cancel this contract without
liability to the City, if it is determined by the City that gratuities have been offered
to any officer or employee of the City with a view toward securing a contract, securing
favorable treatment with respect to the awarding, amending, or the making of any
determinations in respect to the performance of such a contract. In the event this
contract is canceled by City as set forth in this paragraph, the City shall be entitled
to recover from Vendor all additional costs incurred by City as a result of the
cancellation.

Unfunded Liability. City's obligation is payable only and solely from funds available
for the purpose of this purchase. Lack of funds shall render this contract null and
void to the extent funds are not available and any delivered but unpaid for goods will
be returned to Vendor by City. The City will not incur a debt or obligation to pay
selected bidder any amounts the City does not have the current funds available to pay,
unless the contract includes a provision for the City to appropriate funding for the debt
or obligation.

Advance Payments. The City will not make advance payments to a selected firm or
any third party pursuant to this solicitation or resulting contract.

Gift of Public Property. The City will not agree to any terms or conditions that
cause the City to lend its credit or grant public money or anything of value to the
selected firm.

Procurement Laws. The City will not agree to any terms or conditions that cause the
City to violate any federal, Texas, or local procurement laws, including its own charter.

Limitation of Liability. The City of Waco will not agree to an artificial limitation of
liability (e.g. liability limited to contract price or liability capped at an amount actually
paid in previous 3 months, etc.) or an artificial statute of limitations (e.g. any lawsuit
must be commenced within one year of the event).

Waiver. No claim or right arising out of a breach of the contract resulting from this
solicitation can be discharged in whole or in part by a waiver or renunciation of the

claim or right unless the waiver or renunciation is supported by consideration and is
in writing signed by the aggrieved party.
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(k)

(1

(m)

(n)

(0)

(p)

(a)

Right To Assurance. Whenever one party to this contract in good faith has reason to
question the other party's intent to perform, that party may request that the other party
give written assurance of his intent to perform. In the event that a request is made
and no assurance is given within five (5) days, the requesting party may treat this
failure as an anticipatory repudiation of the contract.

Attorney’s fees; Legal Costs. The City will not agree to pay the selected firm’s
attorney’s fees or other legal costs under any circumstances.

Advertising. Vendor shall not advertise or publish, without City's prior consent, the
fact that City has entered into this contract, except to the extent necessary to comply
with proper requests for information from an authorized representative of the federal,
state or local government.

Arrears In Taxes. Article VII. Taxation, Section 8, of the City of Waco Home Rule
Charter states: The City shall be entitled to counterclaim and offset against any debt,
claim, demand or account owed by the City to any person, firm or corporation who is
in arrears to the City of Waco for taxes, in the amount of taxes so in arrears, and no
assignment or transfer of such debt, claim, demand or account after the said taxes are
due, shall affect the right of the City to offset the said taxes against the same.

Tax Certification; Offset of Other Debts Against City. Selected bidder hereby
certifies that it is not delinquent in the payment of taxes owed to the City and will pay
any taxes owed to the City so that such taxes will not become delinquent. If this
certification is subsequently determined to be false, such false certification shall
constitute grounds for termination of the contract awarded under this SOLICITATION,
at the option of City. Furthermore, Selected bidder agrees the City is entitled to
counterclaim and offset against any debt, claim, demand, or account owed by the
City to the selected bidder, pursuant to the awarded contract, for any debt, claim,
demand, or account owed to the City, including other than the taxes mentioned
above. The City may withhold from payment under the awarded contract an amount
equal to the total amount of debts, claims, accounts, or demands including taxes owed
to the City by the selected bidder. The City may apply the amount withheld to the
debts and taxes owed to the City by the selected bidder until said debts are paid in
full. No assignment or transfer of such debt, claim, demand or account after the said
taxes or debts are due shall affect the right of the City to offset the taxes and the debt
against the same.

Independent Contractor. The selected bidder will be an independent contractor
under the contract. Professional services provided by the selected bidder shall be by
the employees or authorized subcontractors of the selected bidder and subject to
supervision by the selected bidder, and not as officers, employees or agents of the
City. Selected bidder will be required and agrees to comply with all state and federal
employment laws as well as all other federal, state and local laws, rules and
regulations affecting the performance of all obligations taken herein.

No Joint Enterprise/Joint Venture. It is not the intent of this solicitation or the
contract to be awarded to create a joint enterprise or joint venture.

Subcontracting Bid. If subcontracting with another company or individual is
proposed, that fact, along with providing the same information for the subcontractor
that is required to be provided by the bidder under this solicitation, must be provided
and clearly identified in the bid. Following the award of the contract, no additional
subcontracting will be permitted without the express prior written consent of the City.
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(s)

(t)

(u)

(v)

(w)

Assignment-Delegation. No right or interest in the contract shall be assigned or
delegation of any obligation made by Vendor without the written permission of the
City. Any attempted assignment or delegation by Vendor shall be wholly void and
totally ineffective for all purposes unless made in conformity with this paragraph.

Modifications: This contract can be modified or rescinded only by a written
instrument signed by both of the parties or their duly authorized agents.

Interpretation-Parol Evidence: This writing is intended by the parties as a final
expression of their agreement and is intended also as a complete agreement for dealings
between the parties and no usage of the trade shall be relevant to supplement or explain
any term used in this agreement. Acceptance or acquiescence in a course of
performance rendered under this agreement shall not be relevant to determine the
meaning of this agreement even though the accepting or acquiescing party has
knowledge of the performance and opportunity for objection.

Equal Employment Opportunity: Vendor agrees that during the performance of its
contract it will:

1. Treat all applicants and employees without discrimination as to race, color,
religion, sex, national origin, marital status, age, or handicap.

2. Identify itself as an "Equal Opportunity Employer” in all help wanted advertising
or request. The Vendor shall be advised of any complaints filed with the City
alleging that Vendor is not an Equal Opportunity Employer. The City reserves the
right to consider its reports from its human relations administrator in response to
such complaints in determining whether or not to terminate any portion of this
contract for which purchase orders or authorities to deliver have not been included,
however, the Vendor is specifically advised that no Equal Opportunity
Employment complaint will be the basis for cancellation of this contract for which
a purchase order has been issued or authority to deliver granted.

Israel: Vendor acknowledges that effective September 1, 2017, the City is required
to comply with Section 2270.001 of the Texas Government Code, enacted by House
Bill 89 (85" (R) Texas Legislature), which requires that a governmental entity may
not enter into a contract with a company for goods or services unless the contract
contains a written verification from the company that it does not boycott Israel and
will not boycott Israel during the term of the contract. By executing this Agreement,
Vendor verifies that it does not boycott Israel and will not boycott Israel during the
term of this Agreement.
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APPENDIX B. (2)
General Conditions for Construction Work

The “City of Waco Standard Specifications for Construction” (2013 Edition), hereinafter
referred to as City Standard Specifications, is incorporated herein by reference for all

intents and purposes. The General Provisions of the City Standard Specifications
include provisions related to the administration of the contract. If a provision of the
City Standard Specifications conflicts with a provision in this solicitation, the provision
in this solicitation controls. If the applicable provision is still unclear, the City Manager
for the City of Waco, or his designee, will determine which provisions, specification or
standard controls and his determination shall be final.

The City Standard Specifications may be obtained by accessing the City of Waco website at
www.waco-texas.com and going to Bid Opportunities — Engineering Services.

(a) Permits and Fees: All permitting fees from the City will be waived on construction
projects. The contractor will still need to apply for all applicable permits. However,
there will be no cost associated with issuance of City permits.

(b) Time of Completion and Liquidated Damages: Completing the work described in
this solicitation in a timely manner is very important to the City of Waco. Submitter
must agree to commence work on or before a date to be specified in a written "Notice
to Proceed" of the City and to fully complete the project within the time stated in the
contract documents. As it is impracticable and extremely difficult to fix the actual
damages, if any, that may proximately result from a failure by Submitter to perform
the service, should Submitter fail to complete the project within the calendar days
specified in the contract, Submitter agrees to pay to City, or have withheld from
monies due it, the amount stated in the contract documents as liquidated damages for
each calendar day of delay or nonperformance. Any sums due and payable hereunder
by the Submitter shall be payable, not as a penalty, but as liquidated damages
representing an estimate of delay damages likely to be sustained by the City, estimated
at the time of executing this Contract. Execution of a contract for this Project shall
constitute agreement by the City and Submitter that said amount is the minimum
value of the costs and actual damage caused by the failure of the Submitter to complete
the Project within the allotted time. A sum due as liquidated damages may be deducted
from payments due the Contractor if such delay occurs. Adjustments to the contract
times can only be made as provided in the contract documents and any conditions or
specifications referenced therein.


http://www.waco-texas.com/
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(©)

(d)

()

(f)

(9)

(h)

Conditions of Work: While the City is issuing a solicitation including specifications,
each Submitter is still responsible for examining all of the issued documents, attending
any pre-bid conference, making a site visit, and taking whatever steps are necessary to
inform itself of the conditions relating to the project and the employment of labor
thereon. Each Submitter must inform itself of the conditions relating to the project
and the employment of labor thereon. Failure to do so will not relieve the Submitter
awarded this contract of its obligation to furnish all material and labor necessary to
carry out the provisions of the contract. Insofar as possible, the Selected Firm, in
carrying out the Project, must employ such methods or means as will not cause any
interruption of or interference with the work of any other contractor.

Employment Conditions/Requirements: Submitters shall pay particular attention to
the required employment conditions that must be observed and the minimum wage
rates to be paid. If federal or state funds are involved in paying for the work, there
may be additional requirements that must be followed to comply with the terms of the
federal or state funding.

Price Discrepancy. In the case of a discrepancy between the unit price and
the extended total for a bid item, the unit price will prevail. The unit prices of
bids that have been opened may not be changed for the purpose of correcting an
error in the bid price.

Security for Faithful Performance [Payment and Performance Bonds]:
Simultaneously with his delivery of the executed contract, the Selected Firm shall
furnish the required surety bonds as security for faithful performance of this contract
(Performance Bond) and for the payment of all persons performing labor on the project
under this contract and furnishing materials in connection with this contract (Payment
Bond), as specified in the documents included herein. For public works contracts,
state law requires a Performance Bond if the contract is for an amount in excess of
$100,000.00 and a Payment Bond if the contract is for an amount in excess of
$50,000.00. The surety on such bond or bonds shall be a duly authorized surety
company satisfactory to the City. The surety who signs contract bonds must file with
each bond a certified and effectively dated copy of their power of attorney.

Force Majeure: In the event performance by the Selected Firm of its obligations
under this Agreement shall be interrupted or delayed by or as a consequence of a fire,
flood, severe weather, or other act of God, war, insurrection, civil disturbance, or act
of state, the Selected Firm shall be excused from such performance for the period of
time such occurrence shall have lasted or such period as is reasonably necessary to
rebuild or take other action necessary to resume performance. The period of time
reasonably necessary to rebuild or take other action necessary to resume performance
shall be as determined by the agreement of the parties, which agreement shall be
negotiated and arrived at in good faith. The Selected Firm shall notify the Contact
Person or Contract Administrator of any matter covered above, the occurrence of
which interferes or threatens to interfere with the performance of any of its
obligations under the bid. Upon such notice, the Selected Firm and the City shall
consult and cooperate as to measures which may be taken to overcome the
interference or as to alternative measures which may be undertaken by the parties
with a view to the continued performance of the bid agreement.

Right to Assurance: Whenever one party to this contract in good faith has reason to
question the other party's intent to perform, the questioning party may demand the
other party give written assurance of its intent to perform. In the event that a demand
is made, and no assurance is given within five (5) days, the demanding party may
treat this failure as an anticipatory repudiation of the contract.
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(i)

()

(k)

Invoice Submittal Procedures: If invoices are submitted or otherwise used pursuant
to the bid awarded under this solicitation, the Selected Firm shall present invoices to
the City in the following form and content:

1. Each invoice must reference the City of Waco contract, agreement or Purchase
Order number;

2. Only one contract, agreement, or project shall be billed on a particular invoice;

3. Only one invoice per every thirty (30) days per contract, agreement, or project
may be submitted; and

4. Each invoice must have a billing number, which reflects in sequence the number
of invoices that have been submitted on the contract, agreement, or project.

The invoice requirements stated herein shall not be read to disallow or exclude other
information that may be otherwise required or requested by the City. Such
information required herein must be submitted only on an invoice and not in any other
non-invoice form or document.

Termination of Contract: Except as provided elsewhere in the contract documents:

1. The City may terminate the contract for cause for Selected Firm’s failure to perform
work, non-adherence to established federal, state and/or local laws, or a violation
of any of the contract provisions. Upon written termination, the City may exclude
the Selected Firm from the Project site and pursue any remedies available to the
City.

2. Upon ten (10) days written notice, City may terminate the contract for convenience,
for any reason. In such case, the Selected Firm shall be paid, without duplication,
for completed and acceptable work and expenses, including reasonable overhead
and profit, and for other reasonable expenses directly attributable to the
termination. In no case shall the Selected Firm be paid for anticipated profits
or other consequential damages. Upon receipt of written notice, the Selected Firm
shall have a duty to mitigate its termination costs and shall not incur additional
costs unrelated to the costs directly related to either securing completed work or
winding down the Project.

Israel: Vendor acknowledges that effective September 1, 2017, the City is required
to comply with Section 2270.001 of the Texas Government Code, enacted by House
Bill 89 (85" (R) Texas Legislature), which requires that a governmental entity may
not enter into a contract with a company for goods or services unless the contract
contains a written verification from the company that it does not boycott Israel and
will not boycott Israel during the term of the contract. By executing this Agreement,
Vendor verifies that it does not boycott Israel and will not boycott Israel during the
term of this Agreement.
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City of Waco Insurance & Indemnification Requirements
Horizontal Construction (03/22/2019)

Insurance Requirements:

A contractor’s financial integrity is of interest to the City. Therefore, subject to a
contractor’s right to maintain reasonable deductibles in such amounts as are approved by
the City, a contractor shall obtain and maintain in full force and effect for the duration of
the contract, and any extension hereof, at contractor’s sole expense, insurance coverage
written on an occurrence basis by companies authorized to do business in the State of Texas
that are rated A- or better by A.M. Best Company and/or otherwise acceptable to the City
in the following types and amounts:

Type Amount

Workers' Compensation

Statutory

Employer’s Liability

$1,000,000/$1,000,000/$1,000,000

Commercial General Liability

$1,000,000 per occurrence; $2,000,000

General Aggregate, or its equivalent in
Umbrella or Excess Liability Coverage

Including:

e Premises/Operations
Independent Contractors
Products Liability/Completed Operations
Personal & Advertising Injury
Broad form property damage, to include
fire legal liability

Business Automobile Liability
a. Owned/leased vehicles
b. Non-owned vehicles
c. Hired vehicles

on a combined single limit (CSL basis).

$1,000,000 per occurrence or its equivalent

Term of Policy: With regard to any approved claims-made policy form, a contractor shall
maintain and keep in force and effect said coverage during the term of this contract and for a period
of seven (7) years following the expiration or completion of the contract with the City, either
through an existing carrier or a carrier of comparable financial statute and reputation.

Modification of Insurance Requirement: The City reserves the right to review these insurance
requirements during the effective period of the contract and any extension or renewal hereof and
to modify insurance coverages and their limits when deemed necessary and prudent by City’s Risk
Manager or designee, based upon changes in statutory law, court decisions, or circumstances
surrounding this contract. In no instance will the City allow a modification which results in the
City incurring increased risk.
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Proof of Insurance Required and When to Submit:

Examination & Approval. All insurance policies shall be subject to the examination and approval
of the City for their adequacy as to form and content, form of protection, and financial status of
insurance company.

When to Submit. Prior to the execution of the contract by the City of Waco and before
commencement of any work under this contract, a contractor shall furnish original proof of
insurance to the City’s Risk Manager which is clearly labeled with the contract name and City
department. The proof will include completed/current Certificate(s) of Insurance, endorsements,
exclusions, and/or relevant extracts from the insurance policy, or copies of policies. Thereafter,
new certificates, policy endorsements, exclusions, and/or relevant extracts from insurance policies,
or policies shall be provided prior to the expiration date of any prior certificate, endorsement, or
policy. No officer or employee other than the City’s Risk Manager or designee shall have authority
to waive this requirement.

Additional Insured. Except for Workers’ Compensation, Employers’ Liability, and Professional
Liability Insurance, the City, its elected officials, officers, servants, agents, volunteers and
employees shall be named as additional insureds. No officer or employee, other than the City Risk
Manager or designee, shall have authority to waive this requirement.

Other-Insurance Endorsement -- All insurance policies are to contain or be endorsed to state that
an “Other Insurance” clause shall not apply to the City where the City is an additional insured shown on
the policy.

Agent Information. The certificate(s) or other proof of insurance must be completed by an agent
authorized to bind the named underwriter(s) and their company to the coverage, limits, and
termination provisions shown thereon, containing all required information referenced or indicated
thereon. The original certificate(s) or form must be signed and include the agent information
including the agent name, title and phone number. The proof of insurance shall be sent directly
from the insurance agent to the City’s Risk Management Office by U.S. Postal Service to City of
Waco, ATTN: Risk Manager, P.O. Box 2570, Waco, Texas 76702-2570 or by delivery service to
1415 North 4™ Street, Waco, Texas 76707. To send by email, please contact the Risk Management
Office at 254-750-5730 to obtain the email address.

Precondition to Performance & Basis for Termination. The City shall have no duty to pay or
perform under the contract until such certificate(s), policy endorsements, exclusions, and/or
relevant extracts from the insurance policy have been delivered to and approved by the City’s Risk
Manager. The contractor understands that it is the contractor’s sole responsibility to provide this
necessary information to the City and that failure to timely comply with these insurance
requirements shall be a cause for termination of a contract. If the City determines that it will deny
payment, not perform, or terminate the contract because of the failure to provide certain
information or documents, the City shall give the contractor notice of that determination and allow
contractor fifteen (15) days to correct the deficiency.

Waiver of Subrogation. All liability policies will provide a waiver of subrogation in favor of the
City.

Notice of Cancellation, Non-renewal, Material Change. The Contractor shall provide written
notification to the City of the cancellation, non-renewal, or material change of any insurance
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required herein. The Contractor shall provide such written notice within five (5) business days of
the date the Contractor is first aware of the cancellation, non-renewal, or material change, or is
first aware that the cancellation, non-renewal, or material change is threatened or otherwise may
occur, whichever comes first. Contractor shall provide the City with a replacement certificate(s)
of insurance, policy endorsements, exclusions, and/or relevant extracts from the insurance policy
either before the cancellation, non-renewal, or material change is effective, if it knew in advance
of such, or within ten (10) business days of first learning of the cancellation, non-renewal, or
change if it did not learn of that such action in advance.

INDEMNIFICATION.

A CONTRACTOR EXECUTING A CONTRACT WITH THE CITY AGREES TO ASSUME
FULL RESPONSIBILITY AND LIABILITY FOR THE SERVICES RENDERED PURSUANT TO
THE CONTRACT AND AGREES TO INDEMNIFY, PROTECT, DEFEND, AND HOLD
HARMLESS THE CITY, ITS EMPLOYEES, AGENTS, AND SERVANTS, OF AND FROM
ALL CLAIMS, DEMANDS, AND CAUSES OF ACTIONS OF EVERY KIND AND
CHARACTER, INCLUDING THE COST OF DEFENSE THEREOF, FOR ANY INJURY TO,
INCLUDING DEATH OF, PERSONS AND ANY LOSSES FOR DAMAGES TO PROPERTY
CAUSED BY OR ALLEGED TO BE CAUSED, ARISING OUT OF, OR ALLEGED TO ARISE
OUT OF, EITHER DIRECTLY OR INDIRECTLY, OR IN CONNECTION WITH, THE
SERVICES TO BE RENDERED HEREUNDER, WHETHER OR NOT SAID CLAIMS,
DEMANDS, CAUSES OF ACTIONS ARE CAUSED BY CONCURRENT NEGLIGENCE OF
THE CITY AND A PARTY TO THIS AGREEMENT, OR WHETHER IT WAS CAUSED BY
CONCURRENT NEGLIGENCE OF THE CITY AND SOME OTHER THIRD PARTY.

Employee Litigation: In any and all claims against any party indemnified hereunder by any
employee (or the survivor or personal representative of such employee) of the contractor, any
subcontractor, any supplier, or any individual or entity directly or indirectly employed by any of
them to perform any of the work, or anyone for whose acts any of them may be liable, the
indemnification obligation herein shall not be limited in any way by any limitation on the amount
or type of damages, compensation, or benefits payable by or for contractor or any such
subcontractor, supplier, or other individual or entity under workers’ compensation or other
employee benefit acts.
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Workers’ Compensation Coverage Information

The City of Waco, a State of Texas Governmental Entity and Municipality, is required
to comply with the Texas Labor Code. Specifically Texas Labor Code — Section
406.96 directs Contractors who enter into a building or construction Contract with
a Municipality to certify in writing that (1) the contractor provides workers’
compensation insurance coverage for each employee of the contractor employed on
public projects, and (2) the contractor receive a certificate from each subcontractor
showing that every employee of the subcontractor is covered by workers’
compensation insurance. Texas Labor Code — Section 406.096 states:

Sec. 406.096. REQUIRED COVERAGE FOR CERTAIN BUILDING OR CONSTRUCTION
CONTRACTORS.

(@) A governmental entity that enters into a building or construction contract shall require
the contractor to certify in writing that the contractor provides workers' compensation insurance
coverage for each employee of the contractor employed on the public project.

(b) Each subcontractor on the public project shall provide such a certificate relating to
coverage of the subcontractor's employees to the general contractor, who shall provide the
subcontractor's certificate to the governmental entity.

(c) A contractor who has a contract that requires workers' compensation insurance
coverage may provide the coverage through a group plan or other method satisfactory to the
governing body of the governmental entity.

(d) The employment of a maintenance employee by an employer who is not engaging in
building or construction as the employer's primary business does not constitute engaging in building
or construction.

(e) In this section:

(1) "Building or construction” includes:
(A) erecting or preparing to erect a structure, including a building, bridge,
roadway, public utility facility, or related appurtenance;
(B) remodeling, extending, repairing, or demolishing a structure; or
(C) otherwise improving real property or an appurtenance to real property
through similar activities.
(2) "Governmental entity" means this state or a political subdivision of this state.
The term includes a municipality.
Acts 1993, 73rd Leg., ch. 269, Sec. 1, eff. Sept. 1, 1993.

28 Texas Administrative Code Section 110.110(c)(7) follows:
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Texas Administrative Code Title 28 Section 110.110(c)(7) requires the following language to
be contained in building and construction bid specifications and contracts:

Workers' Compensation Insurance Coverage
A. Definitions:

Certificate of coverage (“certificate™)- A copy of a certificate of insurance, a certificate of authority
to self-insure issued by the commission, or a coverage agreement (TWCC-81, TWCC-82, TWCC-
83, or TWCC-84), showing statutory workers' compensation insurance coverage for the person's or entity's
employees providing services on a project, for the duration of the project.

Duration of the project - includes the time from the beginning of the work on the project until the
contractor's/person's work on the project has been completed and accepted by the governmental entity.

Persons providing services on the project (“subcontractor” in 8406.096) - includes all persons or
entities performing all or part of the services the contractor has undertaken to perform on the project,
regardless of whether that person contracted directly with the contractor and regardless of whether that
person has employees. This includes, without limitation, independent contractors, subcontractors, leasing
companies, motor carriers, owner-operators, employees of any such entity, or employees of any entity
which furnishes persons to provide services on the project. "Services" include, without limitation,
providing, hauling, or delivering equipment or materials, or providing labor, transportation, or other
service related to a project. "Services" does not include activities unrelated to the project, such as
food/beverage vendors, office supply deliveries, and delivery of portable toilets.

B. The contractor shall provide coverage, based on proper reporting of classification codes and payroll
amounts and filing of any coverage agreements, which meets the statutory requirements of Texas Labor
Code, Section 401.011(44) for all employees of the contractor providing services on the project, for the
duration of the project.

C. The Contractor must provide a certificate of coverage to the governmental entity prior to being
awarded the contract.

D. If the coverage period shown on the contractor's current certificate of coverage ends during the
duration of the project, the contractor must, prior to the end of the coverage period, file a new certificate
of coverage with the governmental entity showing that coverage has been extended.

E. The contractor shall obtain from each person providing services on a project, and provide to the
governmental entity:

(1) a certificate of coverage, prior to that person beginning work on the project, so the
governmental entity will have on file certificates of coverage showing coverage for all persons providing
services on the project; and

(2) no later than seven days after receipt by the contractor, a new certificate of coverage showing
extension of coverage, if the coverage period shown on the current certificate of coverage ends during the
duration of the project.

F. The contractor shall retain all required certificates of coverage for the duration of the project and for
one year thereafter.

G. The contractor shall notify the governmental entity in writing by certified mail or personal delivery,
within 10 days after the contractor knew or should have known, of any change that materially affects the
provision of coverage of any person providing services on the project.
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H. The contractor shall post on each project site a notice, in the text, form and manner prescribed by the
Texas Workers' Compensation Commission, informing all persons providing services on the project that
they are required to be covered, and stating how a person may verify coverage and report lack of
coverage.

I. The contractor shall contractually require each person with whom it contracts to provide services on a
project, to:

(1) provide coverage, based on proper reporting of classification codes and payroll amounts and
filing of any coverage agreements, which meets the statutory requirements of Texas Labor Code, Section
401.011(44) for all of its employees providing services on the project, for the duration of the project;

(2) provide to the contractor, prior to that person beginning work on the project, a certificate of
coverage showing that coverage is being provided for all employees of the person providing services on
the project, for the duration of the project;

(3) provide the contractor, prior to the end of the coverage period, a new certificate of coverage
showing extension of coverage, if the coverage period shown on the current certificate of coverage ends
during the duration of the project;

(4) obtain from each other person with whom it contracts, and provide to the contractor:
(a) a certificate of coverage, prior to the other person beginning work on the project; and

(b) a new certificate of coverage showing extension of coverage, prior to the end of the
coverage period, if the coverage period shown on the current certificate of coverage ends during
the duration of the project;

(5) retain all required certificates of coverage on file for the duration of the project and for one
year thereafter;

(6) notify the governmental entity in writing by certified mail or personal delivery, within 10 days
after the person knew or should have known, of any change that materially affects the provision of
coverage of any person providing services on the project; and

(7) contractually require each person with whom it contracts, to perform as required by paragraphs
(1) - (7), with the certificates of coverage to be provided to the person for whom they are providing
services.

J. By signing this contract or providing or causing to be provided a certificate of coverage, the contractor
is representing to the governmental entity that all employees of the contractor who will provide services
on the project will be covered by workers' compensation coverage for the duration of the project, that the
coverage will be based on proper reporting of classification codes and payroll amounts, and that all
coverage agreements will be filed with the appropriate insurance carrier or, in the case of a self-insured,
with the commission’s Division of Self-Insurance Regulation. Providing false or misleading information
may subject the contractor to administrative penalties, criminal penalties, civil penalties, or other civil
actions.

K. The contractor's failure to comply with any of these provisions is a breach of contract by the contractor
which entitles the governmental entity to declare the contract void if the contractor does not remedy the
breach within ten days after receipt of notice of breach from the governmental entity.
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Prevailing Wage Rates Information

Texas Government Code Chapter 2258 requires a worker employed by a contractor or
subcontractor in the execution of a contract for the public work by or on behalf of political subdivision
of the state to be paid a prevailing wage rate.

Definition of “public work.” A public work to which this provision applies includes but is not
limited to construction of a building, highway, road, excavation, and repair work or other project
development or improvement, paid for in whole or in part from public funds, without regard to
whether the work is done under public supervision or direction. It does not apply to work done
directly by a public utility company under an order of a public authority. Whether this Project is a
public work shall be determined by the City, and such determination shall be provided in writing
to the Contractor before the opening of bids.

Worker wage rate. Contractor agrees, covenants, and guarantees that it and its subcontractor(s)
constructing this Project, if a public work, shall pay their workers, other than maintenance workers,
employed on this Project:
1. not less than the general prevailing rate of per diem wages for work of a similar character
performed within the geographical limits of the City; and
2. not less than the general prevailing rate of per diem wages for legal holiday and overtime
work.

"Worker employed on a public work" defined. A worker is employed on a public work for the
purposes of this provision if the worker, including a laborer or mechanic, is employed by a contractor
or subcontractor in the execution of a contract for a public work with the City, or any officer of
the City, or the City Council of the City of Waco.

Determination of prevailing wage rate. The City Council of the City of Waco shall determine the
general prevailing rate of per diem wages to be paid for each craft or type of worker needed to
construct the Project by:

1. conducting a survey of the wages received by classes of workers employed on public works
of a character similar to the contract work in the geographical limits of the City in which
this public work is to be performed; or

2. using the prevailing wage rate as determined by the United States Department of Labor in
accordance with the Davis-Bacon Act (40 U.S.C. Section 276a et seq.) if the survey used to
determine that rate was conducted within a three-year period preceding the date the City
Council of the City of Waco issues invitations for bids for this public work.

Sum certain of prevailing wage rate. The City Council shall determine the general prevailing rate
of per diem wages as a sum certain, expressed in dollars and cents.

Wage rates incorporated in agreement and in invitation to bid. The prevailing wage rate to be
paid for each craft or type of worker needed to construct the public work shall be specified in the
invitation to bid for this Project and is incorporated by reference herein.
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Determination final. The City Council’s determination of the general prevailing rate of per diem
wages is final.

Penalty. A contractor or subcontractor who violates this provision shall pay to the City sixty
dollars ($60) for each worker employed for each calendar day or part of the day that the worker
is paid less than the wage rates stipulated in the invitation to bid and this contract. The City
Council shall use any money collected under this provision to offset the costs incurred in the
administration of this provision. A contractor or subcontractor does not violate this provision if
the City Council, in awarding the bid for this contract, does not determine the prevailing wage
rates and specify the rates in the invitation to bid and in this contract.

Maintenance of wage record. Contractor agrees, covenants, and guarantees that it and its
subcontractor(s) shall keep a record showing:
1. the name and occupation of each worker employed by the contractor(s) and
subcontractor(s) in the construction of this public work; and
2. the actual per diem wages paid to each worker.

Inspection of wage record. The record shall be open at all reasonable hours to inspection by the
officers and agents of the City.

Payment greater than prevailing rate not prohibited. This provision does not prohibit the payment
to a worker employed on a public work an amount greater than the general prevailing rate of per
diem wages.

Reliance on certificate of subcontractor. The contractor awarded this bid is entitled to rely on a
certificate by a subcontractor regarding the payment of all sums due those working for the
subcontractor until the contrary has been determined.

Duty of City to hear complaints and withhold payment. The City Council shall:
1. take cognizance of complaints of all violations of this provision committed in the execution
of the construction of this public work; and
2. withhold money forfeited or required to be withheld under this provision from the
payments to the contractor(s) under the bid contract, except that the City may not withhold
money from other than the final payment without a determination by the City Council
that there is good cause to believe that the contractor has violated this provision.

Complaint; initial determination. The City Council shall comply with Sections 2258.023 and
2258.056, Government Code, in the initial determination of a complaint presented pursuant to
this provision.

For the purposes of this Project, the general prevailing rate of per diem
wages are the wage the rates set forth on the following page(s).
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TEXAS COUNTIES IDENTIFIED BY
WAGE RATE ZONES: 2, 3,4, 5, 6, 7, 8, 24, 25, 27, 28, 29, 30, 37, 38, 42

County Name Zone County Name Zone County Name Zone County Name Zone
Anderson 28|Donley 37|Karnes 27|Reagan 37
Andrews 37|Duval 30|Kaufman 25|Real 37
Angelina 28|Eastland 37|Kendall 7 |Red River 28
Aransas 29|Ector 2 |Kenedy 30|Reeves 8
Archer 25|Edwards 8 [Kent 37|Refugio 27
Armstrong 2 |El Paso 24 (Kerr 27 [Roberts 37
Atascosa 7 |[Ellis 25(Kimble 37[Robertson 7
Austin 38(Erath 28(King 37 [Rockwall 25
Bailey 37|Falls 28|Kinney 8 |Runnels 37
Bandera 7 |Fannin 28|Kleberg 27|Rusk 4
Bastrop 7 |Fayette 27 |Knox 37|Sabine 28
Baylor 37|Fisher 37|Lamar 28|San Augustine 28
Bee 27|Floyd 37|Lamb 37|San Jacinto 38
Bell 7 |Foard 37|Lampasas 7 |San Patricio 29
Bexar 7 |Fort Bend 38|LaSalle 30(San Saba 37
Blanco 27|Franklin 28|Lavaca 27|Schleicher 37
Borden 37|Freestone 28|Lee 27|Scurry 37
Bosque 28|Frio 27|Leon 28|Shackelford 37
Bowie 4 |Gaines 37|Liberty 38|Shelby 28
Brazoria 38|Galveston 38|Limestone 28|Sherman 37
Brazos 7 |Garza 37|Lipscomb 37|Smith 4
Brewster 8 |Gillespie 27|Live Oak 27|Somervell 28
Briscoe 37|Glasscock 37|Llano 27 Starr 30
Brooks 30(Goliad 29(Loving 37|Stephens 37
Brown 37|Gonzales 27 |Lubbock 2 |Sterling 37
Burleson 7 |Gray 37|Lynn 37|Stonewall 37
Burnet 27|Grayson 25|Madison 28|Sutton 8
Caldwell 7 |Gregg 4 |Marion 28|Swisher 37
Calhoun 29(Grimes 28|Martin 37|Tarrant 25
Callahan 25(Guadalupe 7 |Mason 27 |Taylor 2
Cameron 3 |Hale 37|Matagorda 27| Terrell 8
Camp 28(Hall 37|Maverick 30|Terry 37
Carson 2 |Hamilton 28(McCulloch 37|Throckmorton 37
Cass 28[Hansford 37|McLennan 7 |Titus 28
Castro 37 (Hardeman 37(McMullen 30({Tom Green 2
Chambers 38|Hardin 38|Medina 7 |Travis 7
Cherokee 28|Harris 38|Menard 37| Trinity 28
Childress 37 [Harrison 42(Midland 2 (Tyler 28
Clay 25|Hartley 37|Milam 28|Upshur 4
Cochran 37 [Haskell 37|Mills 37|Upton 37
Coke 37|Hays 7 |Mitchell 37|Uvalde 30
Coleman 37 [Hemphill 37Montague 37(Val Verde 8
Collin 25|Henderson 28|Montgomery 38|Van Zandt 28
Collingsworth 37[Hidalgo 3 |Moore 37 |Victoria 6
Colorado 27| Hill 28|Morris 28|Walker 28
Comal 7 [Hockley 37|Motley 37|Waller 38
Comanche 37|Hood 28|Nacogdoches 28|Ward 37
Concho 37 [Hopkins 28[Navarro 28(Washington 28
Cooke 37|Houston 28|Newton 28|Webb 3
Coryell 7 |Howard 37|Nolan 37|Wharton 27
Cottle 37|Hudspeth 8 |Nueces 29|Wheeler 37
Crane 37|Hunt 25|0Ochiltree 37|Wichita 5
Crockett 8 [Hutchinson 37|0Oldham 37 Wilbarger 37
Crosby 2 |lrion 2 |Orange 38| Willacy 30
Culberson 8 |Jack 28|Palo Pinto 28| Williamson 7
Dallam 37|Jackson 27|Panola 28|Wilson 7
Dallas 25|Jasper 28|Parker 25|Winkler 37
Dawson 37|Jeff Davis 8 |Parmer 37|Wise 25
Deaf Smith 37 |Jefferson 38|Pecos 8 [Wood 28
Delta 25|Jim Hogg 30|Polk 28|Yoakum 37
Denton 25|Jim Wells 27 |Potter 2 |Young 37
DeWitt 27|Johnson 25|Presidio 8 |Zapata 30
Dickens 37|Jones 25|Rains 28|Zavala 30
Dimmit 30 Randall 2

01-03-2020
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TEXAS SALES TAX EXEMPTION INFORMATION

This information is being provided to assist contractors and is
therefore general in nature. It is not a substitute for advice from
the contractor’s attorney or accountant.

Under the Texas Tax Code Section 151.309, the City of Waco is exempt the payment of sales tax. In
addition, when the City contracts with a third party to make certain improvements to real property,
purchases of materials/consumable items that are physically incorporated into that real property may
also exempt from state and local sales tax. Items qualifying for this exemption must be used up
entirely on a job for the City of Waco.

To claim this exemption, a contractor who has a Texas Taxpayer Number (the number on their Texas
Sales and Use Tax Permit number) can complete the Texas Sales and Use Tax Resale Certificate
(front side of Form 01-339) and provide it to the vendor from whom the contractor is purchasing
materials and supplies for use under a contract with the City of Waco. The form is available on the
Texas Comptroller website at:

http://www.window.state.tx.us/taxinfo/taxforms/01-forms.html
or
http://www.window.state.tx.us/taxinfo/taxforms/01-339.pdf

A copy of a blank form has been attached for your convenience. In completing the exemption form
(01-339 front) when purchasing materials and supplies, a contractor will:

(1) List itself (the contractor) as the purchaser and complete required information;
(2) Fillin the name and required information about the seller;

(3) Describe the item being purchased or attached order or invoice — the only items included
must be items that will be entirely consumed or used in the project for the City of Waco -
might include statement that purchase is related to contract with City of Waco, Texas, for
Project {description, e.g., New Street sewer lien project};

(4) Describe the type of business activity generally engaged in by purchaser or type of items
normally sold by the purchaser

Since the City of Waco is a governmental entity, the contract or purchase order with the City provides

the necessary documentation that the materials are acquired for an exempt contract [See 34 TAC

83.291(c)(1)]. However, if requested, the City of Waco will provide to the contractor awarded the
contract an executed exemption certification showing that the city is exempt from sales tax (Form 01-
339 back).

The state statutes and rules related to sales tax can be accessed from the Texas Comptroller
website: http://www.window.state.tx.us/taxinfo/sales/

In addition, the Texas Comptroller’s office can be contacted at 1-800-252-555 for questions about Sales and
Use Taxes.

State statutes regarding sales tax can be found in Texas Tax Code Chapter 151 at:
http://www.statutes.legis.state.tx.us/Docs/T X/htm/TX.151.htm

Rules related to sales tax in the Texas Administrative Code can be found at:
http://info.sos.state.tx.us/pls/pub/readtac$ext.ViewTAC?tac view=5&ti=34&pt=1&ch=3&sch=0&rl=Y



http://www.window.state.tx.us/taxinfo/taxforms/01-forms.html
http://www.window.state.tx.us/taxinfo/taxforms/01-339.pdf
http://www.window.state.tx.us/taxinfo/sales/
http://www.statutes.legis.state.tx.us/Docs/TX/htm/TX.151.htm
http://info.sos.state.tx.us/pls/pub/readtac%24ext.ViewTAC?tac_view=5&amp;amp%3Bamp%3Bti=34&amp;amp%3Bamp%3Bpt=1&amp;amp%3Bamp%3Bch=3&amp;amp%3Bamp%3Bsch=O&amp;amp%3Bamp%3Brl=Y
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(Rev.4-13/8)

Texas Sales and Use Tax Resale Certificate

Name of purchaser, firm or agency as shown on permit Phone (Area code and number)

Address (Street & number, P.O. Box or Route number)

City, State, ZIP code

Texas Sales and Use Tax Permit Number (must contain 11 digits)

Out-of-state retailer's registration number or Federal Taxpayers Registry (RFC) number for retailers based in Mexico

(Retailers based in Mexico must also provide a copy of their Mexico registration form to the seller.)

I, the purchaser named above, claim the right to make a non-taxable purchase (for resale of the taxable items
described below or on the attached order or invoice) from:

Seller:

Street address:

City, State, ZIP code:

Description of items to be purchased on the attached order or invoice:

Description of the type of business activity generally engaged in or type of items normally sold by the purchaser:

The taxable items described above, or on the attached order or invoice, will be resold, rented or leased by me within the geographical
limits of the United States of America, its territories and possessions or within the geographical limits of the United Mexican States, in
their present form or attached to other taxable items to be sold.

I understand that if | make any use of the items other than retention, demonstration or display while holding them for sale, lease or rental,
I must pay sales tax on the items at the time of use based upon either the purchase price or the fair market rental value for the period
of time used.

I understand that it is a criminal offense to give a resale certificate to the seller for taxable items that | know, at the time of purchase,
are purchased for use rather than for the purpose of resale, lease or rental, and depending on the amount of tax evaded, the offense
may range from a Class C misdemeanor to a felony of the second degree.

Purchaser Title Date

This certificate should be furnished to the supplier.
Do not send the completed certificate to the Comptroller of Public Accounts.
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01-339 (Back)

(Rev.4-13/8)

Texas Sales and Use Tax Exemption Certification

This certificate does not require a number to be valid.

Name of purchaser, firm or agency

Address (Street & number, P.O. Box or Route number) Phone (Area code and number)

City, State, ZIP code

I, the purchaser named above, claim an exemption from payment of sales and use taxes (for the purchase of taxable
items described below or on the attached order or invoice) from:

Seller:

Street address: City, State, ZIP code:

Description of items to be purchased or on the attached order or invoice:

Purchaser claims this exemption for the following reason:

the provisions of the Tax Code and/or all applicable law.

from a Class C misdemeanor to a felony of the second degree.

| understand that | will be liable for payment of all state and local sales or use taxes which may become due for failure to comply with

| understand that it is a criminal offense to give an exemption certificate to the seller for taxable items that | know, at the time of purchase,
will be used in a manner other than that expressed in this certificate, and depending on the amount of tax evaded, the offense may range

. Purchaser Title Date
sign
here ’

NOTE: This certificate cannot be issued for the purchase, lease, or rental of a motor vehicle.
THIS CERTIFICATE DOES NOT REQUIRE A NUMBER TO BE VALID.
Sales and Use Tax "Exemption Numbers" or "Tax Exempt" Numbers do not exist.

This certificate should be furnished to the supplier.
Do not send the completed certificate to the Comptroller of Public Accounts.
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NOTICE OF HB 1295 DISCLOSURE

Beginning January 1, 2016, business entities entering into a contract which is
approved by the Waco City Council for goods or services to be used by the City of
Waco are required to complete a Certificate of Interested Parties Form 1295 on the
Texas Ethics Commission website.

Certificate of Interested Parties (Form 1295):

In 2015, the Texas Legislature adopted House Bill 1295, which added Section 2252.908 to the Texas
Government Code. Beginning January 1, 2016, a business entity which:

(1) enters into a contract which must be approved by the Waco City Council
(2) for goods or services
(3) to be used by the City of Waco

is required to complete a Certificate of Interested Parties Form 1295 on the Texas Ethics Commission
website. The disclosure requirement applies to a contract (including an amendment, extension
or renewal) entered into on or after January 1, 2016. Business entities required to comply include
for-profit and non-profit entities.

The Texas Ethics Commission adopted rules to implement the law and adopted the Certificate of
Interested Parties form (Form 1295). The Commission states that it does not have any additional
authority to enforce or interpret House Bill 1295.

Form 1295 requires disclosure of interested parties (2) who have a controlling interest in a business
entity with whom the government entity contracts or (b) who actively participate in facilitating a
contract or negotiating the terms of a contract (such as a broker, advisor, or attorney for business entity)
if the person receives compensation from the business entity (but is not an employee of the entity)
and communicates directly with the governmental entity regarding the contract. A person has a
controlling interest if the person: (1) has an ownership interest or participating interest in a business
entity by virtue of units, percentage, shares, stock, or otherwise that exceeds 10 percent;

(2) has membership on the board of directors or other governing body of a business entity of which
the board or other governing body is composed of not more than 10 members; or (3) serves as an
officer of a business entity that has four or fewer officers, or serves as one of the four officers most
highly compensated by a business entity that has more than four officers.

Filing Process:

The Texas Ethics Commission has made the filing Form 1295 available on its website as an electronic
form at: https://www.ethics.state.tx.us/whatsnew/elf info_form1295.htm

A business entity entering into a contract for goods or services with the City of Waco must use that
website application to enter the required information on Form 1295 and then print a copy of the form.
A certification of filing will be issued by the Commission containing a unique certification number
established by the Commission. An authorized agent of the business entity must sign the printed copy
of the Form and have the form notarized. The original executed and notarized Form 1295 (with
certification of filing) must be filed with the City of Waco. The City is then required to notify the
Commission using the Commission’s website that the Form 1295 has been received by the City. The
information from the completed Form 1295 will then be posted on the Commission’s website. The
City will retain the original of the notarized form.


https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm
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CERTIFICATE OF INTERESTED PARTIES FORM 1295

OFFICEUSE ONLY

Complete Nos. 1 - 4 and 6 if there are interested parties.
Complete Nos. 1, 2, 3, 5, and 6 if there are no interested parties.

1 Name of business entity filing form, and the city, state and country of the business
entity's place of business.

2 Name of governmental entity or state agency that is a party to the contract for
which the form is being filed.

3 Provide the identification number used by the governmental entity or st
and provide a description of the goods or services to be provided und

ck or identify the contract,

City, Co Nature of Interest (check applicable)

Name of Interested Party (place of ess)

Contalli Intermediary

> 4

5 Check onlyif there §8 NO Intergsted Pa

6 AFFIDAVIT r, or affirm, under penalty of perjury, that the above disclosure is true and correct.

Signature of authorized agent of contracting business entity

AFFIX NOTARY STAMP / SEAL ABO

Swornto and subscribed before me, by the said , this the day
of , 20 , to certify which, witness my hand and seal of office.
Signature of officer administering oath Printed name of officer administering oath Title of officer administering oath

ADD ADDITIONAL PAGES AS NECESSARY

Form provided by Texas Ethics Commission www.ethics.state.tx.us Adopted 10/5/2015


http://www.ethics.state.tx.us/
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D.

Procedure to Protest Award Recommendation

If a firm or person believes it is injured as a result of an RFB, a written protest may be
filed.

The written protest may be delivered to the City’s Purchasing Services Depart ment
(“Purchasing”) in person to the department offices located at 1415 N. 4th St., Waco,
Texas, 76707, or by certified mail, return receipt requested, to the following address:

Purchasing Services c/o City of Waco
Post Office Box 2570
Waco, Texas 76702-2570

The written protest must be filed no later than 5:00 p.m. on the fifth (5th) business day
from the date of receipt of notification of the recommendation for the contract award.

The written protest must include the following information before it may be considered:
1. Name, mailing address, and business phone number of the protesting party;
2. ldentification of the RFB being protested;

3. A precise and concise statement of the reason(s) for the protest which should provide
enough factual information to enable a determination of the basis of the protest; and

4. Any documentation or other evidence supporting the protest.

In conjunction with the department that requested the RFB, Purchasing will attempt to
resolve the protest, which may at Purchasing’s discretion include meeting with the
protesting party. If the protest is successfully resolved by mutual agreement, written
verification of the resolution of each ground addressed in the protest will be provided to
the city manager or designee assistant city manager.

If the Purchasing is unable to resolve the protest, the protesting party may request the
protest be reviewed and resolved by the city manager or designee assistant city manager.

A request for the city manager’s review must be in writing and received by the Purchasing
within three (3) business days from the date the Purchasing informs the protesting party the
protest cannot be resolved. The request for review must be delivered in person to the
Purchasing at the address stated above or by certified mail, return receipt requested, to the
mailing address stated above.

If a protesting party fails or refuses to request a review by the city manager within the
three (3) days, the protest is deemed finalized and no further review by the city is required.

Applicable documentation and other information applying to the protest may be submitted
by the protesting party to the Purchasing before review by the city manager. If the protesting
party requests a review by the city manager, such documentation will be forwarded to the
city manager or designee assistant city manager for consideration. The city manager or
designee assistant city manager may likewise notify the protesting party or any city
department to provide additional information. The decision reached by the city manager or
designee assistant city manager will be final, but the protesting party may still appear before
the City Council during the Hearing of the Visitors session of a City Council meeting.
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SAMPLE CONTRACT

A sample contract is being provided for information purposes so that the
Bidder will be familiar with the possible form of the contract. The City

of Waco reserves the right to revise this contract form.
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CONTRACT
THIS CONTRACT (“the Contract”), made this day of :
2020, by and between CITY OF WACO, herein called "Owner" acting herein through its

City Manager or Assistant City Manager, and ., of

, herein called "Contractor".

WITNESSETH: that for and in consideration of the payments and agreements
hereinafter mentioned, to be made and performed by the OWNER, the CONTRACTOR
hereby agrees with the OWNER to commence and complete the construction and repair
work for the HISTORIC ELM AVENUE BIKE/PED INFRASTRUCTURE (UNIVERSITY
PARKS DR. TO GARRISON ST.). hereinafter called the Project, for the sum of

$ ) and all extra work in connection therewith, and at his
(its or their) own proper cost and expense to furnish all the materials, supplies, machinery,
equipment, tools, superintendence, labor, insurance, and other accessories and services
necessary to complete the said Project in accordance with the Contract Documents. The
Contract Documents consist of the following:

1. This Contract;
2. Permits and licenses from other agencies as may be required by law;

3. The Specifications/Plans which consist of:
a. Specifications prepared by the City of Waco.

b. City of Waco Standard Specifications for Construction” dated 2013, as
revised by Special Provisions listed on the City of Waco website at
http://www.waco-texas.com/engineering-specifications.asp  (“Standard
Specifications”); and

c. City of Waco, Texas — Manual of Standard Details revised April 15,
2015, (also referred to as *“Standard Plans” in the Standard
Specifications), the Special Project Provisions, and the Plans (as
defined in the Standard Specifications); and

d. Standard Specifications for Construction and Maintenance of Highways,
Streets and Bridges Adopted by the Texas Department of Transportation,
November 1, 2014.

d. All Texas Department of Transportation Requirements

All documents included in RFB No. 2020-040
Addenda to the RFB (if any);

Contractor’s Bid Proposal;

Required bonds;

Reference Specifications (as defined in the Standard Specifications);

© ®© N o &~

Change Directives and Change Orders (as defined in the Standard
Specifications);

10.  All Modifications issued after the execution of the Agreement; and

11. Any other drawings and printed or written explanatory matter.


http://www.waco-texas.com/engineering-specifications.asp%20(
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The Contractor hereby agrees to commence work under this Contract on or before a
date to be specified in a written "Notice to Proceed" of the Owner and to fully complete the
Project within 360 WORKING days thereafter and perform the work in accordance with the
Contract Documents. The Contractor further agrees to pay, as liquidated damages, the sum
of $500.00 for each WORKING day thereafter as provided in Section 7.8 of the General
Provisions of the Standard Specifications.

The OWNER agrees to pay the CONTRACTOR in current funds for the
performance of the contract, subject to additions and deductions, as provided in Section
4 of the City of the General Provisions of the Standard Specifications.

IN WITNESS WHEREOF, the parties to these presents have executed this
contract, in the year and day first above mentioned.

CITY OF WACO, TEXAS

BY:
Bradley Ford, City Manager
APPROVED AS TO FORM & LEGALITY
Jennifer Richie, City Attorney
APPROVED:
(Corporate Seal)
CONTRACTOR

ATTEST/WITNESS: By:

Title:
Corporate Secretary or Witness

Address:

Note: If Contractor is a corporation, corporate secretary should attest. For other types of entities,
a witness should sign.


PCampos
Highlight
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Bond No.

PERFORMANCE BOND
Required by City of Waco where contract is over $100,000

STATE OF _TEXAS
COUNTY OF _McLENNAN

KNOW ALL BY THESE PRESENTS: That we (1)
, (2) a of (3)
hereinafter called Principal and (4)

of , State of y

which is duly authorized to do business in the State of Texas and is hereinafter called Surety, are

held and firmly bound unto City of Waco of McLennan County, Texas in the amount of

Dollars

$ ) in lawful money of the United States, to be paid in McLennan

County, Texas, for the payment of which sum well and truly to be made, we bind ourselves, our

heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into

a certain contract with City of Waco dated the (5) day of ,
A.D., 20 , a copy of which is hereto attached and make a part hereof for the construction of:

(1) Correct legal name of Contractor

(2) A Corporation, a Partnership, Limited Liability Company or an Individual, whatever the business entity form
(3) City and state of contractor’s office

(4) Correct name of Surety along with city and state

(5) Leave dates blank. City will fill in with date of City Council action.

NOW THEREFORE, if the Principal shall well, truly and faithfully perform the work in
accordance with the plans, specifications and contract documents during the original term
thereof, and any extensions thereof which may be granted by the City of Waco, with or without
notice to the Surety, and if Principal shall fully satisfy all claims and demands incurred under
such contract, and shall fully indemnify and save harmless the City of Waco from all costs and
damages which it may suffer by reason of failure to do so, and shall reimburse and repay the
City of Waco all outlay and expense which the City of Waco may incur in making good any
default, then this obligation shall be void. Otherwise, this obligation remains in full force and
effect.

For value received, Surety hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract or to the work performed thereunder, or
the plans, specifications, drawings, etc. accompanying same, with or without notice to Surety,
shall in any way affect its obligation on this Bond; and it does hereby waive notice of any such
change, extension of time, alteration or addition to the terms of the Contract or to the work to be
performed thereunder.
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. Any notice of claim shall be

sent to Surety at:
Mailing address:

Address of surety company:

IN WITNESS WHEREOF, this instrument is executed, this the day of

20

A.D.

NOTE: Date of Bond must NOT be prior to date of Contract or date of Council action, whichever is later.

ATTEST:

(Principal) Secretary

(Corporate Seal)

Witness as to Principal

Address:

ATTEST:

(Surety) Secretary

(Surety Seal)

Witness to Surety

Address:

Principal - Contractor*

BY:
Title:
Address:
Surety
BY:
Attorney-in-Fact
Address:

*|f Contractor is Partnership, all partners should execute bond. Use extra pages if necessary.

Form 09/22/2016
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Payment Bond Page 1

Bond No.

PAYMENT BOND
Required by City of Waco where contract is over $50,000

THE STATE OF _TEXAS
COUNTY OF _McLENNAN

KNOW ALL MEN BY THESE PRESENTS: That we (1)
(2) of (3) hereinafter called
Principal and (4)

of , State of

, Which is duly authorized to do business in the State of Texas and is hereinafter called
Surety, are held and firmly bound unto THE CITY OF WACO of _"McLENNAN COUNTY, TEXAS ,

and unto all persons, firms, and corporations, who may furnish materials for, or perform labor upon

the building or improvements hereinafter referred to in the amount of

Dollars
(% ) in lawful money of the United States, to be paid in McLENNAN
COUNTY, TEXAS , for the payment of which sum well and truly to be made, we bind ourselves,

our heirs, executors, administrators and successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the Principal entered into a
certain contract with THE CITY OF WACO dated the (5) ___ day , A.D.,,
20___, a copy of which is hereto attached and made a part hereof for

(herein called the “Work?).

(1) Correct name of Contractor

(2) A Corporation, a Partnership, Limited Liability Company or an Individual, whatever the business entity form
(3) City and state of contractor’s office

(4) Correct name of Surety along with city and state

(5) Leave dates blank. City will fill in with date of City Council action.

NOW, THEREFORE, the condition of this obligation is such that, if the Principal shall
promptly make payment to all payment bond beneficiaries as defined in Chapter 2253 of the
Texas Government Code, supplying labor and materials in the prosecution of the work provided
for in said Contract, then this obligation shall be null and void; otherwise the obligation shall
remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract or to the Work to be performed under the
Contract, with or without notice to Surety, shall in any way affect its obligation on this Bond, and it
does hereby waive notice of any such change, extension of time, alteration or addition to the terms
of the Contract or to the Work to be performed under the Contract.

The Surety agrees to pay the City of Waco upon demand all loss and expense, including
attorney’s fees and court costs, incurred by the City of Waco by reason of or on account of any
breach of this obligation by the Surety.
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This bond is made for and entered into solely for the protection of all payment bond
beneficiaries supplying labor and materials in the prosecution of the work provided for in said
contract, and all such payment bond beneficiaries shall have a direct right of action under the
bond as provided in Chapter 2253 of the Texas Government Code.

PROVIDED FURTHER, that no final settlement between the City of Waco and the
Contractor shall abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

Surety’s telephone number is ( ) . Any notice of claim shall be
sent to Surety at:

Mailing address:

Address of surety company:

IN WITNESS WHEREOF, this instrument is executed, this the day of ,
A.D. 20 .

NOTE: Date of Bond must NOT be prior to date of Contract or date of Council action, whichever is
later.

ATTEST:
(Principal) Secretary Principal - Contractor*
(Corporate Seal) BY:
Title:
Witness as to Principal
Address: Address:
ATTEST:
Surety
(Surety) Secretary
BY:
(Surety Seal) Attorney-in-Fact
Address:

Witness to Surety

Address:

*If Contractor is Partnership, all partners should execute bond. Use extra pages if necessary.

Form 09/22/2016
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APPENDIX C
Forms to Complete and Return

(2) Submission of Bid/Proposal and Acknowledgment of Addenda
2) Business Identification Form

3) Conflict of Interest Questionnaire (CIQ form)

(4) Disclosure of Relationships with City Council/Officers (City Charter)
(5) House Bill 89 - Certification 2270.001 (Israel Form)

(6) Minority/Women Owned Business & HUB Certification

(7 Litigation Disclosure

(8) Certification Regarding Debarment

(9) Non-collusion Affidavit

(10) Texas Public Information Act

(11)  Drug Free Work Place
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Submission of Bid/Proposal and Acknowledgment of Addenda

RFB/P No. 2020-040, Issued by City of Waco, Texas

The entity identified below hereby submits its response to the above identified RFB/P. The entity affirms
that it has examined and is familiar with all of the documents related to RFB/P.

DECLARATION OF INTENT
| attest that the bid submitted is: (check one box below)

[ 1. to the exact Specifications and the Terms and Conditions of the bid documents.

L1 2. to the exact specifications with modifications to the Specifications and/or the Terms and Conditions
as noted in the attached documentation.
or

[J 3. NOT to the exact Specifications and/or the Terms and Conditions and is therefore an alternate bid,
submitted for the City’s consideration, with attached justification(s) and documentation defending
the alternate bid as meeting or exceeding the intent of the specifications or scope of work.

Submitter further acknowledges receipt of the following addenda:

Addendum No issued

Addendum No issued

Addendum No issued

Addendum No issued

Addendum No issued

Addendum No issued

Date :

Proposal of (entity name)

Signature of Person Authorized
to Sign Submission:

Signor's Name and Title
(print or type):

PLEASE SIGN AND RETURN WITH BID
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Business Entity Identification
To identify the appropriate person to execute documents, please fill in this form:

Full Legal Name of Business Entity:

Doing Business As (assumed name):

Main Contact Person:
Registered Office Address:
Mailing Address:
Business Phone #: Fax #:
Email Address:

DUNS Number:

Check the appropriate box to designate the type of business entity & complete the information below.

Is entity: [ _]Sole Proprietorship [ |Corporation [_]Professional Corporation
[]General Partnership [ JLimited Partnership [ JLimited Liability Partnership
[ ]Limited Liability Company [ ]Professional Limited Liability Company
[ ]Other
Date Business Started: State Where Started:

If the entity was formed in another state, registration with the Texas Secretary of State may be required
before transacting business in Texas. See http://www.sos.state.tx.us/corp/foreign outofstate.shtml

Publicly traded company [ ] No [_] Yes — where traded:

Depending on the type of business entity, the business will have owners, corporate officers,
corporate directors, partners, managers, members, etc. Complete the information below.

To provide information on more than one person or entity for boxes 1 to 5, please use back of page,
blank page, or another copy of this form.

1

Name of Primary
Officer, Partner, Owner, Manager,
Member, Director

Position or title with business
entity

Address (if different from above)

Who is authorized to execute
contracts and other documents?

5

What is the title or position of the
person listed in #47?

6

Please provide a document (resolution, bylaw, agreement, etc.) that states the person identified
in #4 has authority to execute contracts or execute affidavit.

In signing this form, | acknowledge that | have read the above and state that the information
contained therein is true and correct.

Signature: Date:

Print Name: Print Title:

Form 03/21/2018


http://www.sos.state.tx.us/corp/foreign_outofstate.shtml
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ESTABLISHING AUTHORITY TO EXECUTE CONTRACT

When an instrument is signed on behalf of a business entity, documentation must be submitted that
states the person signing on behalf of the business entity has the authority to do so. That
documentation may be in the form of a resolution approved by a corporate board of directors, charter
provisions, by-laws, partnership agreement, etc.

If a business entity has a document authorizing one or more individuals to enter into contracts or
execute any instrument in the name of the business entity that it may deem necessary for carrying on
the business of the entity, a certified copy of that document may be submitted.

If the business has a document stating who can execute documents for the business (such as a

corporate resolution, charter provision, corporate bylaw, etc), the certification below may be signed
and that document attached to this page.

CERTIFICATION REGARDING ATTACHED DOCUMENT

I, the undersigned person, as the {title} of
{business entity} , certify that the attached
document authorizes [name of person] to execute

contracts and other documents on behalf of said business entity and said document has not been
revoked, altered, or amended and is still in full force and effect.

SIGNED this day of , 20

(Signature)

Print Name

Attach document to this form
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If a corporation does not have a document authorizing someone to execute contracts on
behalf of the corporation, this resolution form may be used to establish that authority.

RESOLUTION FOR CORPORATION

BE IT RESOLVED by the Board of Directors of

that

(Name of Corporation)

is hereby authorized to execute a contract

(Name)

with the City of Waco to complete/construct

(Name of Project, Project No.)

, Secretary, is authorized to attest the

signature binding the corporation.

Corporate Name

(Corporate Seal) By:

Title:

ATTEST:

Secretary of Corporation
CERTIFICATION

l, , certify that the above resolution
(Secretary of Corporation)

was adopted by the Board of Directors of

(Corporation)

at a meeting on the day of , 20

(Signature of Secretary)

(Print Name of Secretary)
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If business entity has no document declaring who has authority to execute a
contract on behalf of a business entity, this affidavit must be completed.

AFFIDAVIT OF AUTHORITY TO SIGN FOR COMPANY,
CORPORATION, OR PARTNERSHIP

Name of Business Entity:

Whichis [ _]Corporation [_]Professional Corporation
[ ]General Partnership [ ]Limited Partnership [ ]Limited Liability Partnership
[ ]Limited Liability Company [ |Professional Limited Liability Company

On behalf of the above named business entity, I, the undersigned, certify and affirm
that the following named person has authority to execute contracts and other
documents on behalf of said business entity:

Name:
Title:
I declare under penalty of perjury that the above is true and correct.

Signature
Print Name
Print Title

STATE OF

COUNTY OF

SWORN TO AND SUBSCRIBED BEFORE ME this day of :

A.D., 20 :

(seal)

Notary Public

My Commission Expires:
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\9 INSTRUCTIONS FOR

CONFLICTS OF INTEREST QUESTIONNAIRE
[Form CIQ)]

Chapter 176 of the Texas Local Government Code requires vendors who wish to conduct business or
be considered for business with a city to file a “conflict of interest questionnaire.” The Texas Ethics
Commission (TEC) created the conflict of interest questionnaire (Form CIQ).

Who must complete and filed CIQ form?

Every vendor doing business with the City or seeking to do business with the City must complete Box
1 and sign and date in Box 7. Whether or not a conflict exists determines the other information to
include on the form.

Who is a vendor?

The term “vendor” includes a partnership, corporation or other legal entities, including those
performing professional services. Partnerships or corporations act through individuals, but it is the
partnership or corporation that is doing business with or seeking to do business with the City.

If the vendor seeking to do business with the City is a sole proprietorship, then just the name of the
person who is the vendor is needed.

What triggers the requirement to file the Form CIQ?

When a vendor (or an agent of the vendor) begins (1) contract discussions or negotiations with the city
or (2) submits an application, quote, response to request for proposals or bids, or anything else that
could result in an agreement (contract or purchase order) with the City, Form CIQ must be completed.
Whether the vendor initiates the discussion or the City initiates the discussions, Form CIQ must be
completed. The monetary amount or value of the contract/purchase does not matter. The contract or
purchase may involve the sale or purchase of property, goods, or services with the City of Waco

When does a conflict requiring disclosure exist? What has to be revealed?
« A vendor shall file a completed conflict of interest questionnaire if the vendor has a business
relationship with the City of Waco and the vendor:

(1) has an employment or other business relationship with an officer of the City of Waco, or a
family member of an officer, that results in taxable income exceeding $2,500 during the 12
month period preceding the date a contract/purchase is executed or a contract/purchase is
being considered; or

(2) has given an officer of the City of Waco, or a family member of an officer, one or more
gifts with the aggregate value of more than $100 in the 12 month period preceding the date
a contract/purchase is executed or a contract/purchase is being considered

(3) has a family relationship with an officer of the City of Waco.

What family relationships create a conflict?

A “family member" is a person related to another person within the first degree by consanguinity
(blood) or affinity (marriage), as described by Subchapter B, Chapter 573, Texas Government Code.
The ending of a marriage by divorce or the death of a spouse ends relationships by affinity created by
that marriage unless a child of that marriage is living, in which case the marriage is considered to
continue as long as a child of that marriage lives.

“Family relationship” means a relationship between a person and another person within the third
degree by consanguinity or the second degree by affinity, as those terms are defined by Subchapter B,
Chapter 573, Texas Government Code.
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Who are officers of the City of Waco?

Officers are the members of the Waco City Council, the City Manager, and any agent or employee
who exercises discretion in the planning, recommending, selecting, or contracting with a vendor. An
agent may include engineers and architects, as well as others, who assist the City is making a decision
on some contract or purchase.

When must a vendor file the conflict of interest questionnaire?

No later than seven days after the date the vendor: (a) begins contract discussions or negotiations with
the city, or (b) submits an application or response to a request for proposals or bids, correspondence, or
another writing related to a potential agreement with a city, or (c) becomes aware of an employment or
other business relationship with an officer or family member of the officer that the vendor (i) has made
one or more gifts of more than $100 or (ii) has a family relationship with.

How do I go about filling out the Conflict of Interest Questionnaire form?

Section 1: Fill in the full name of the person or company who is trying to do business with the City. If
the “person” is a corporation, partnership, etc., then it is the name of that corporation, partnership,
etc., that is required on Form CIQ. If a sole proprietorship, then just the name of the individual is
needed. If the “person” is an individual acting as an agent for some other person or a company,
then it is the agent’s name. Any time an agent is involved, two FORM CIQs must be
completed and submitted: one for the agent, and one for the person or company that the agent
acted for. The agent’s FORM CIQ must note the vendor that the agent acted for.

Section 2: Check box if the form is an update to a form previously completed. Updates are required
by the 7th business day after an event that makes a statement in a previously filed questionnaire
incomplete or inaccurate. Updates are also required by September 1 of each year in which the
person submits a proposal, bid or response to the City of Waco or begins contract discussions or
negotiations with the City.

Section 3: Insert the name of the City of Waco officer with whom there is an affiliation to or business
relationship. If there is more than one City officer with whom there is an affiliation or business
relationship, a separate form should be completed for each officer.

Section 4. Check the “Yes” or “No” box in Section 4 A or B.
4.A: State whether the officer named on the form receives or is likely to receive taxable income,
other than investment income, from the vendor filing the questionnaire.
4.B: State whether the vendor receives or is likely to receive taxable income, other than
investment income, from or at the direction of the officer named on the form AND the
taxable income is not received from the City.

Section 5: Describe each employment or business relationship with the local government officer
named on the form.

Section 6: Check box to acknowledge gifts made that require disclosure.

Section 7. Person completing form must date and sign the form. If the form is being completed for a
corporation, partnerships, etc., the person signing should be someone who is authorized to act on
behalf of the corporation, partnership, etc.

A signature is required in box #4 regardless of any other entry on the form.

A copy of Chapter 176 of the Texas Local Government Code can be found at:
http:/lwww.statutes.leqgis.state.tx.us/SOTWDocs/LG/htm/LG.176.htm



http://www.statutes.legis.state.tx.us/SOTWDocs/LG/htm/LG.176.htm
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CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later =
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be | 1 NiS includes the
filed. See Section 176.006(a-1), Local Government Code. vendor name even

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An |if a conflict does
offense under this section is a misdemeanor. not exist

1] Name of vendor who has a business relationship with local governmental entity.

Insert name of vendor seeking to do business with the City of Waco

2]

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3] Name of local government officer about whom the information is being disclosed.
|Insert name of officer with whom there is business, employment or family relationship. If no conflict, insert N/A. |

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
CIQ as necessary.

Complete A-B if a conflict exist

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

|:| Yes |:| No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

|:| Yes |:| No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

Identify and describe the relationship, if applicable
6
Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).
7

[Signature required -- so sign and date, even if no conflict |

Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015
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CONFLICT OF INTEREST QUESTIONNAIRE
For vendor doing business with local governmental entity

A complete copy of Chapter 176 of the Local Government Code may be found at http://www.statutes.legis.state.tx.us/
Docs/LG/htm/LG.176.htm. For easy reference, below are some of the sections cited on this form.

Local Government Code § 176.001(1-a): "Business relationship” means a connection between two or more parties
based on commercial activity of one of the parties. The term does not include a connection based on:
(A) atransaction thatis subject to rate or fee regulation by a federal, state, or local governmental entity or an
agency of a federal, state, or local governmental entity;
(B) atransaction conducted at a price and subject to terms available to the public; or
(C) apurchase or lease of goods or services from a person that is chartered by a state or federal agency and
that is subject to regular examination by, and reporting to, that agency.

Local Government Code § 176.003(a)(2)(A) and (B):
(a) Alocal government officer shall file a conflicts disclosure statement with respect to a vendor if:
(2) the vendor:
(A) has an employment or other business relationship with the local government officer or a
family member of the officer that results in the officer or family member receiving taxable
income, other than investment income, that exceeds $2,500 during the 12-month period
preceding the date that the officer becomes aware that
(i) a contract between the local governmental entity and vendor has been executed;
or
(ii) the local governmental entity is considering entering into a contract with the
vendor;
(B) has given to the local government officer or a family member of the officer one or more gifts
that have an aggregate value of more than $100 in the 12-month period preceding the date the
officer becomes aware that:
(i) a contract between the local governmental entity and vendor has been executed; or
(i) the local governmental entity is considering entering into a contract with the vendor.

Local Government Code § 176.006(a) and (a-1)
(a) Avendor shall file a completed conflict of interest questionnaire if the vendor has a business relationship
with a local governmental entity and:
(1) has an employment or other business relationship with a local government officer of that local
governmental entity, or a family member of the officer, described by Section 176.003(a)(2)(A);
(2) has given a local government officer of that local governmental entity, or a family member of the
officer, one or more gifts with the aggregate value specified by Section 176.003(a)(2)(B), excluding any
gift described by Section 176.003(a-1); or
(3) has a family relationship with a local government officer of that local governmental entity.
(a-1) The completed conflict of interest questionnaire must be filed with the appropriate records administrator
not later than the seventh business day after the later of:
(1) the date that the vendor:
(A) begins discussions or negotiations to enter into a contract with the local governmental
entity; or
(B) submits to the local governmental entity an application, response to a request for proposals
or bids, correspondence, or another writing related to a potential contract with the local
governmental entity; or
(2) the date the vendor becomes aware:
(A) of an employment or other business relationship with a local government officer, or a
family member of the officer, described by Subsection (a);
(B) thatthe vendor has given one or more gifts described by Subsection (a); or
(C) of a family relationship with a local government officer.

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015
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CONFLICT OF INTEREST QUESTIONNAIRE FORM CIQ

For vendor doing business with local governmental entity

This questionnaire reflects changes made to the law by H.B. 23, 84th Leg., Regular Session. OFFICE USE ONLY

This questionnaire is being filed in accordance with Chapter 176, Local Government Code, by a vendor who
has a business relationship as defined by Section 176.001(1-a) with a local governmental entity and the
vendor meets requirements under Section 176.006(a).

Date Received

By law this questionnaire must be filed with the records administrator of the local governmental entity not later
than the 7th business day after the date the vendor becomes aware of facts that require the statement to be
filed. See Section 176.006(a-1), Local Government Code.

A vendor commits an offense if the vendor knowingly violates Section 176.006, Local Government Code. An
offense under this section is a misdemeanor.

1] Name of vendor who has a business relationship with local governmental entity.

2]

Check this box if you are filing an update to a previously filed questionnaire. (The law requires that you file an updated
completed questionnaire with the appropriate filing authority not later than the 7th business day after the date on which
you became aware that the originally filed questionnaire was incomplete or inaccurate.)

3] Name of local government officer about whom the information is being disclosed.

Name of Officer

4] Describe each employment or other business relationship with the local government officer, or a family member of the
officer, as described by Section 176.003(a)(2)(A). Also describe any family relationship with the local government officer.
Complete subparts A and B for each employment or business relationship described. Attach additional pages to this Form
CIQ as necessary.

A. Is the local government officer or a family member of the officer receiving or likely to receive taxable income,
other than investment income, from the vendor?

|:| Yes |:| No

B. Is the vendor receiving or likely to receive taxable income, other than investment income, from or at the direction
of the local government officer or a family member of the officer AND the taxable income is not received from the
local governmental entity?

|:| Yes |:| No

5 Describe each employment or business relationship that the vendor named in Section 1 maintains with a corporation or
other business entity with respect to which the local government officer serves as an officer or director, or holds an
ownership interest of one percent or more.

6

Check this box if the vendor has given the local government officer or a family member of the officer one or more gifts
as described in Section 176.003(a)(2)(B), excluding gifts described in Section 176.003(a-1).

7

Signature of vendor doing business with the governmental entity Date

Form provided by Texas Ethics Commission www.ethics.state.tx.us Revised 11/30/2015



w RFB2020-040 DISCLOSURE OF RELATIONS WITH

Page 69

CITY COUNCIL MEMBER, OFFICER, OR EMPLOYEE OF CITY OF WACO
Failure to fully and truthfully disclose the information required by this form may result in the termination of

any business the City is now doing with the entity listed below and/or could impact future dealings.

1. Name of Entity/Business/Person doing business with City:

Is the above entity:  (Check one)

[ ] A corporation [ ] A partnership [ ] A sole proprietorship or an individual

[ ] Other (specify):

Check all applicable boxes.

2. Is any person involved as an owner, principal, or manager of name listed in #1 related to or
financially dependent on Council member, officer, or employee of the City of Waco?

[ ] NO -- there is no such relationship between Entity/Business/Person and the City of Waco.
[ ] YES, a person who is alan [_| owner, [_] principal, or [_] manager of this entity/business/person

is:  (Check all applicable boxes below)

[ ] related to by blood or marriage* and/or [_] a member of the same household as
and / or []financially dependent upon** and/or [] financially supporting**

to a City of Waco [_] City Council member, [ ] officer or

[ ] employee.

* As used here, “related to” means a spouse, child or child’s spouse, and parent or parent’s spouse. It also includes a former
spouse if a child of that marriage is living (the marriage is considered to continue as long as a child of that marriage lives).

** As used herein, “financially dependent upon” and “financially supporting” refers to situations in which monetary
assistance—including for lodging, food, education, and debt payments—is provided by owner, principal or manger of #1 to
Council member, officer or employee of City of Waco, or that Council member, officer or employee of City of Waco provides

to owner, principal or manger of #1.

If YES, provide (a) the name of owner, principal, or manager, and (b) the name of the City Council member,
officer or employee (include the department the City officer or employee works for, if known), and (c) if a
relationship by marriage or by blood/kinship exists. (Use back of sheet if more space is needed)

(a) Name of owner, principal, or manager (b) Name of Council member, officer or
employee & department

(c) What is relationship or household
arrangement

3. Is a current City Council member or City employee involved with the name listed in #1 as an owner,
principal, manager, or employee, or employed as a contractor for name listed in #1?

|:| NO (no person involved/working for Entity/Business/Person is Council member, officer or employee of the City).

[ ] YES, a person is (Check all applicable boxes)

(a) a current City of Waco [ ] City Council member, [ ] officer or [_] employee ,

(b) and is []an owner, [_]a principal, or [_]Ja manager of the entity/business/person listed in #1,

or [ ]Jan employee or [ ]an independent contractor  of the entity/business/person listed in #1.

If YES, provide the name of owner, principal, manager, employee or independent contractor who is a City
Council member, officer or employee. Include the department the City officer or employee works for, if known.

Signature: Phone #:

Date:

Print Name: Print Title:
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CERTIFICATION REQUIRED BY TEXAS GOVERNMENT CODE SECTION 2271.002

State law requires certification from a Company for contracts (which includes contracts formed
through purchase orders) involving goods or services: (1) between a government entity and a Company
with 10 or more full-time employees, and (2) has a value of $100,000 or more that is to be paid wholly
or partly from public funds of the governmental entity.

By signing below, Company hereby certifies the following:
1. Company does not boycott Israel; and

2. Company will not boycott Israel during the term of the contract.

PRINT COMPANY NAME:

SIGNED BY:

Print Name & Title:

Date Signed:

The following definitions apply to this state statute:

(1) "Boyecott Israel" means refusing to deal with, terminating business activities with, or otherwise
taking any action that is intended to penalize, inflict economic harm on, or limit commercial relations specifically with
Israel, or with a person or entity doing business in Israel or in an Israeli-controlled territory, but does not include an
action made for ordinary business purposes; and

(2) "Company" means a for-profit organization, association, corporation, partnership, joint venture,
limited partnership, limited liability partnership, or limited liability company, including a wholly owned subsidiary,
majority-owned subsidiary, parent company, or affiliate of those entities or business associations that exists to make a
profit.

By signing below, Contractor hereby certifies that Section 2271.002 does not apply to this contract
due to the following (check all that apply):

[] Contractor is a sole proprietor; or

[] Contractor has less than 10 full-time employees; or

[J Contract value is for less than $100,000.00.
PRINT COMPANY NAME:

SIGNED BY:

Print Name & Title:

Date Signed:
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CITY OF WACO
Purchasing Services
Minority/Women Owned Business Certification

The City of Waco is committed to assuring that all businesses are given prompt, courteous, and
equal opportunity to provide goods and services to the City. To achieve this goal, the City
Council requests the minority women owned status of each vendor on the City vendor list.

Definition: A Disadvantaged Minority and Woman owned Business Enterprise means a business
concern owned and controlled by socially and economically disadvantaged individuals. This
means any business concern that ( a) is at least 51% owned by one or more socially and
economically disadvantaged individuals; or in the case of publicly owned businesses, at least
51% of the stock which is owned by one or more socially or economically disadvantaged
individuals; and (b) whose management and daily operations are controlled by one or more
other socially and economically disadvantaged individuals who own it. The groups included in
this program are Black Americans, Hispanic Americans, Women, Asian Pacific Americans,
Service Disabled Veterans, and Native Americans

Certification: Bidder declares a minority and/or women owned business status:

YES NO

If yes, check one of the blocks (indicate male or female):
Black M/F ;  Hispanic M/F ;5 Woman ;  Asian M/F 5

Native American M/F ;5  Service Disabled Veteran of 20% or more M/F .

HUB certified YES NO

COMPANY NAME:

AUTHORIZED SIGNATURE:

TITLE:

DATE:
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LITIGATION DISCLOSURE

Failure to fully and truthfully disclose the information required by this
Litigation Disclosure form may result in the disqualification of your
bid/proposal/qualifications from consideration or termination of the contract,
once awarded.

1. Have you or any member of your Firm or Team to be assigned to this
engagement ever been indicted or convicted of a felony or misdemeanor greater
than a Class C in the last five (5) years?

] Yes ] No

2. Have you or any member of your Firm or Team been terminated (for cause or
otherwise) from any work being performed for the City of Waco or any other
Federal, State or Local Government, or Private Entity?

] Yes ] No

3. Have you or any member of your Firm or Team been involved in any claim or
litigation with the City of Waco or any other Federal, State or Local
Government, or a Private Entity during the last ten (10) years?

] Yes ] No

If you have answered “Yes” to any of the above questions, please indicate the
name(s) of the person(s), the nature, and the status and/or outcome of the
information, indictment, conviction, termination, claim or litigation, as
applicable. Any such information should be provided on a separate page,
attached to this form and submitted with your bid/proposal/qualifications.
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INSTRUCTIONS FOR CERTIFICATION REGARDIN
Certification Regarding Debarment, Suspension, Ineligibility,
and Voluntary Exclusion

1. By signing and submitting this proposal and the certification form, the prospective lower tier participant
(BIDDER/PROPOSER/SUBRECIPENT) is providing the certification set out on the following form (or reverse
side) in accordance with these instructions.

2. The certifications in this clause are a material representation of fact upon which reliance was placed when
this transaction was entered into. If it is later determined that the prospective lower tier participant
(BIDDER/PROPOSER/ SUBRECIPENT) knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction originated may
pursue available remedies, including suspension and/or debarment.

3. The prospective lower tier participant (BIDDER/PROPOSER/SUBRECIPENT) shall provide immediate
written notice to the person to whom this bid/proposal is submitted if at any time the prospective lower tier
participant (BIDDER/PROPOSER/SUBRECIPENT) learns that its certification was erroneous when submitted or
has become erroneous by reason of changed circumstances.

4. The terms "covered transaction,” "debarred,” "suspended," “ineligible,” "lower tier covered transaction,"
"participant,” "person,” "primary covered transaction,” "principal,” "proposal,” and "voluntarily excluded,” as used
in this clause, have the meanings set out in the Definitions and Coverage sections of rules implementing Executive
Order 12549. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of
those regulations.

5. The prospective lower tier participant (BIDDER/PROPOSER/SUBRECIPENT) agrees by submitting this
proposal that, should the proposed covered transaction be entered into, it shall not knowingly enter into any lower
tier covered transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which this transaction
originated.

6. The prospective lower tier participant (BIDDER/PROPOSER/SUBRECIPENT) further agrees by submitting
this proposal that it will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction, "without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower
tier covered transaction that it is not debarred, suspended, ineligible, or voluntarily excluded from the covered
transaction, unless it knows that the certification is erroneous. A participant may decide the method and frequency
by which it determines the eligibility of its principals. Each participant may, but is not required to, check the
Nonprocurement List.

8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in
order to render in good faith the certification required by this clause. The knowledge and information of a
participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of
business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended, debarred,
ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to
the Federal Government, the department or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.
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Purchasing Department
Post Office Box 2570

Waco, Texas 76702-2570
254 / 750-8060

Fax: 254/ 750-8063
WWW.Waco-texas.com

CERTIFICATIONREGARDING DEBARMENT, SUSPENSION, INELIGIBILITY,

Project Name:

Location:

RFB/RFP #:

This certification is required (or may be required) by the federal regulations implementing
Executive Order 12549, Debarment and Suspension. The regulations were published as Part VI
of the May 26, 1988 Federal Register (pages 19160-19211). For further assistance in obtaining
a copy of the regulations, contact the City of Waco Purchasing Department.

READ INSTRUCTIONS BEFORE COMPLETING CERTIFICATION

(1) The prospective lower tier participant (BIDDER/PROPOSER/SUBRECIPENT) certifies,
by submission of this proposal that neither it nor its principals is presently debarred,
suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal or State department or agency.

(2) Where the prospective lower tier participant (BIDDER/PROPOSER/SUBRECIPENT) is

unable to certify to any of the statements in this certification, such prospective participant
shall attach an explanation to this proposal.

Company:

Name and Title of Authorized Representative:

Signature: Date:



http://www.waco-texas.com/
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NON-COLLUSION AFFIDAVIT

STATE OF TEXAS

w W W

COUNTY OF

By the signature below, the signatory for the bidder certifies that neither he nor the firm,
corporation, partnership or institution represented by the signatory or anyone acting for
the firm bidding this project has violated the antitrust laws of this State, codified at
Section 15.01, et seq., Texas Business and Commerce Code, or the Federal antitrust
laws, nor communicated directly or indirectly the bid made to any competitor or any
other person engaged in the same line of business, nor has the signatory or anyone
acting for the firm, corporation or institution submitting a bid committed any other act of

collusion related to the development and submission of this bid proposal.

Signature:

Printed Name:
Title:

Company:

Date:

THE STATE OF

COUNTY OF

Before me, the undersigned authority, on this day personally appeared

(the person who signed above), known to me to be the persons whose names are
subscribed to the foregoing instruments, and acknowledged to me that they executed same for the
purposes and considerations therein expressed.

GIVEN UNDER MY HAND AND SEAL OF OFFICE on this day of
A.D., 20 :

(Seal) Notary Public Signature
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Texas Public Information Act
Steps to Assert Information Confidential or Proprietary

All proposals, data, and information submitted to the City of Waco are
subject to release under the Texas Public Information Act (“Act”) unless
exempt from release under the Act. You are not encouraged to submit data
and/or information that you consider to be confidential or proprietary unless
it is absolutely required to understand and evaluate your submission.

On _each page where confidential or proprietary information appears, you
must label the confidential or proprietary information. Do not label every

page of your submission as confidential as there are pages (such as the
certification forms and bid sheet with pricing) that are not confidential. It
is recommended that each page that contains either confidential or
proprietary information be printed on colored paper (such as yellow or
pink paper). At a minimum the pages where the confidential information
appears should be labeled and the information you consider confidential or
proprietary clearly marked.

Failure to label the actual pages on which information considered
confidential appears will be considered as a waiver of confidential or
proprietary rights in the information.

In the event a request for public information is filed with the City which
involves your submission, you will be notified by the City of the request so
that you have an opportunity to present your reasons for claims of
confidentiality to the Texas Attorney General.

In signing this form, | acknowledge that | have read the above and further state:

[] The proposal/bid submitted to the City contains NO confidential information and
may be released to the public if required under the Texas Public Information Act.

[1 The proposal/bid submitted contains confidential information which is labeled and
which may be found on the following pages:

and any information contained on page numbers not listed above may be released to
the public if required under the Texas Public Information Act.

Vendor/Proposer Submitting:

Signature: Date:

Print Name: Print Title:
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DRUG-FREE WORK PLACE ACT CERTIFICATION

1. The contractor certifies that it will provide a drug-free work place by:

(a) Publishing a statement notifying employees that unlawfully manufacturing, distributing, possessing or using a
controlled substance in the contractor’s work place is prohibited and specifying the actions that will be taken
against employees for violation of such prohibition.

(b) Establishing a drug-free awareness program to inform employees about:

(1) the dangers of drug abuse in the work place;

(2) the contractor’s policy of maintaining a drug-free work place;

(3) any drug counseling, rehabilitation, and employee assistance programs that are available; and
(4) the penalties that may be imposed upon employees for drug abuse violations in the work place.

(c) Making it a requirement that each employee to be engaged in the performance of the contract be given a copy
of the statement required by paragraph (a).

(d) Notifying the employee in the statement required by paragraph (a) that, as a condition of employment under
the contract the employee will:

(1) Abide by the terms of the statement; and
(2) Notify the employer of any criminal drug statute conviction for a violation occurring in the work place no
later than five (5) days after such a conviction.

(e) Notifying the City of Waco within ten (10) days after receiving notice under subparagraph (d) (2) from an
employee or otherwise receiving actual notice of such conviction.

(f) Taking one of the following actions within thirty (30) days of receiving notice under subparagraph (d)(2) with
respect to any employee so convicted:

(1) Taking appropriate personnel action against such an employee, up to and including termination; or

(2) Requiring such an employee to participate satisfactorily in drug abuse assistance or rehabilitation
program approved for such purposes by a federal, state, or local health, law enforcement, or other
appropriate agency.

(g) Making a good faith effort to continue to maintain a drug free work place through implementation of
paragraphs (a), (b), (c), (d), (e), and (f).

2. The contractor’s headquarters is located at the following address. The addresses of all other work places
maintained by the contractor are provided on the accompanying list.

Name of Contractor:

Street Address:

City: County:
State: Zip Code:
SIGNED BY: Date Signed:

Print Or Type Name And Title:
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APPENDIX D

City of Waco Specifications

In addition to the attached Specification and/or Drawings, the “City of Waco Standard Specifications
for Construction” dated January 2013 is incorporated herein by reference for all intents and purposes.
If a standard specified in the City of Waco Standard Specifications conflicts with a standard included
within an attached specification and/or drawing, the attached specification and/or drawing controls. If
the standard is unclear, the Director of Public Works for the City of Waco will determine which
standard controls and his determination shall be final.

> A copy of “City of Waco Standard Specifications for Construction” and the City of
Waco Standard Details may be obtained by contacting the Public Works Department
for the City of Waco at 254-750-5440 or by accessing the City of Waco website at
www.waco-texas.com and going to Bid Opportunities — Engineering Services (Public
Works).



http://www.waco-texas.com/
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APPENDIX E

Texas Department of Transportation
Specifications

o Standard Specifications for Construction and Maintenance of Highways, Streets,
and Bridges Adopted by the Texas Department of Transportation, 2014.

(Link)

o https://www.txdot.gov/inside-txdot/division/materials-and-tests/txdot-specifications.html



https://www.txdot.gov/inside-txdot/division/materials-and-tests/txdot-specifications.html
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APPENDIX F

Texas Department of Transportation
Requirements, Special Provisions,

(1)
(2)
(3)
(4)
(5)

Forms to Complete and Return

Requirements, Information and Standards
DBE Goal

Materials

Construction Notices

Forms to Complete and Return

Page 80
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PROJECT: City of Waco Transportation Alternative (TA) Program
Historic EIm Ave. Bike/Ped Infrastructure
CSJ 0909-22-182

Buy America
The project is subject to FHWA 23 CFR 635.410 and to TxDOT Standard Specifications for

Construction 2014. Refer to FHWA 23 CFR 635.410 and to TxDOT Standard
Specifications for Construction for specific requirements.

Non-Collusion Statement
Refer to FHWA 23 CFR 635.112

By signing the proposal, the bidder certifies the only persons or parties interested in this
proposal are those names, and the bidder has not directly or indirectly participated in
collusion with the Copperas Cove Transportation Alternative (TA) Program

THE NARROWS PEDESTRIAN IMPROVEMENTS.

Child Support
Refer to Family Code 231.006

Under Section 231.006, Family Code, the vendor or applicant certifies that the individual
or business entity named in this contract, bid or application is not ineligible to receive
the specified grant, loan, or payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification is inaccurate.

Differing Site Conditions (23 CFR 635.109)

The 23 Code of Federal Regulations (CFR 635.109) contains policies, requirements, and
procedures for standardized “changed conditions” clauses for Federal aid highway
projects. In summary, unless prohibited by State law, part 635 requires that a “differing
site condition” clause shall be made part of and incorporated into each highway project
approved under Title 23.

Title VI and Nondiscrimination

Refer to FHWA-1273 and 23 CFR Part 230

Contractors and subcontractors with contracts of $10,000 or greater do not discriminate
and will take affirmative action to assure equal employment opportunity for all persons
attendant to the contract.
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Both contractors and subcontractors accept the following as their EEO policy:

“It is the policy of the Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex,
color or national origin, age or disability. Such action shall include: employment,
upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-job training.”

Contractors and subcontractors must designate and identify an EEO
Officer.
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

I. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
So.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.
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4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar
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with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions
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of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-
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Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly
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rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.
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V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
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evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this
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covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok Kk ok

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
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this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok koK

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok Kk K

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.
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0909-22-182
STP 2019(140)TAPS

HIGHWAY: N/A

COUNTY:

MCCLENNAN

TEXAS DEPARTMENT OF TRANSPORTATION

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS

ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT
ARE IDENTIFIED AS FOLLOWS:

STANDARD SPECIFICATIONS:

ADOPTED BY THE TEXAS DEPARTMENT OF

ITEM 1L
ITEM 2L
ITEM 3L
ITEM 4L
ITEM 5L
ITEM 6L
ITEM 7L
ITEM 8L
ITEM 9L
ITEM 100
ITEM 104
ITEM 105
ITEM 340
ITEM 402
ITEM 500
ITEM 502
ITEM 529

ITEM 530
ITEM 531
ITEM 618
ITEM 624
ITEM 644

ITEM 658
ITEM 666
ITEM 668
ITEM 672

ITEM 3002

TRANSPORTATION NOVEMBER 1, 2014
STANDARD SPECIFICATIONS ARE
INCORPORATED INTO THE CONTRACT
BY REFERENCE.

ABBREVIATIONS AND DEFINITIONS

INSTRUCTION TO BIDDERS

AWARD AND EXECUTION OF CONTRACT

SCOPE OF WORK

CONTROL OF WORK

CONTROL OF MATERIALS

LEGAL RELATIONS AND RESPONSIBILITIES
PROSECUTION AND PROGRESS

MEASUREMENT AND PAYMENT

PREPARING OF RIGHT-OF-WAY

REMOVING CONCRETE

REMOVING STABILIZED BASE AND ASPHALT

HOT MIX ASPHALT CONCRETE (300)(301)(320)(520)(585)
TRENCH EXCAVATION PROTECTION

MOBILIZATION

BARRICADES, SIGNS AND TRAFFIC HANDLING
CONCRETE CURB, GUTTER AND COMBINED CURB AND GUTTER
(360)(420)(421)(440)

INTERSECTIONS, DRIVEWAYS, AND TURNOUTS
SIDEWALKS (104)(360)(420)(421)(440)

CONDUIT

GROUND BOXES

SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)(441)
(442)(445)(636)(643)(656)

DELINEATOR AND OBJECT MARKER ASSEMBLIES
RETROREFLECTORIZED PAVEMENT MARKINGS
PREFABRICATED PAVEMENT MARKINGS

RAISED PAVEMENT MARKERS

SPRAY APPLIED UNDERSEAL MEMBRANE
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SPECIAL PROVISIONS (SP): SPECIAL PROVISIONS WILL GOVERN AND

TAKE PRECEDENCE OVER THE
SPECIFICATIONS ENUMERATED HEREON
WHEREVER IN CONFLICT THEREWITH.

REQUIRED CONTRACT PROVISIONS, FEDERAL-AIDED CONSTRUCTION

SP 000---001L
SP 000---002L
SP 000---003L
SP 000---004L

SP 000---005L

SP 000---007L

SP 007---001L
SP 506---001L

CONTRACTS

SCHEDULE OF LIQUIDATED DAMAGES
NONDISCRIMINATION

CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT
NOTICE OF REQUIREMENT FOR AFFIRMTIVE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNITY (EXECUTIVE
ORDER 11246)

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS
DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID
CONTRACTS

LEGAL RELATIONS AND RESPONSIBILITIES

TEMPORARY EROSION, SEDIMENTATION, AND
ENVIRONMENTAL CONTROL
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ltems 1L-9L

Local Government General Requirements and
Covenants
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Abbreviations and Definitions
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1. APPLICABILITY

Wherever the following terms are used in these specifications or other Contract documents, the intent and
meaning will be interpreted as shown below.

2. ABBREVIATIONS
AAR Association of American Railroads
AASHTO American Association of State Highway and Transportation Officials
ACI American Concrete Institute
ACPA American Concrete Pipe Association
Al Asphalt Institute
AlA American Institute of Architects
AISC American Institute of Steel Construction
AlSI American Iron and Steel Institute
AITC American Institute of Timber Construction
ALSC American Lumber Standard Committee, Inc.
AMRL AASHTO Materials Reference Laboratory
ANLA American Nursery and Landscape Association
ANSI American National Standards Institute
APA The Engineered Wood Association
API American Petroleum Institute
APWA American Public Works Association
AREMA American Railway Engineering and Maintenance-of-Way Association
ASBI American Segmental Bridge Institute
ASCE American Society of Civil Engineers
ASLA American Society of Landscape Architects
ASME American Society of Mechanical Engineers
ASNT American Society for Nondestructive Testing
ASTM American Society for Testing and Materials
AWC American Wood Council
AWG American Wire Gage
AWPA American Wood Protection Association
AWPI American Wood Preservers Institute
AWS American Welding Society
AWWA American Water Works Association
BMP Best Management Practices
CFR Code of Federal Regulations
CMP Corrugated Metal Pipe
COE U.S. Army Corps of Engineers
CRSI Concrete Reinforcing Steel Institute
DBE Disadvantaged Business Enterprise
DMS Departmental Material Specification
EIA Electronic Industries Alliance
EPA United States Environmental Protection Agency
FHWA Federal Highway Administration, U.S. Department of Transportation
FSS Federal Specifications and Standards (General Services Administration)
GSA United States General Services Administration
HUB Historically Underutilized Business
ICEA Insulated Cable Engineers Association
IEEE Institute of Electrical and Electronics Engineers
[ESNA llluminating Engineering Society of North America
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IMSA International Municipal Signal Association
ISO International Organization for Standardization
ITS Intelligent Transportation System
ITE Institute of Transportation Engineers
LG Local Government
LRFD Load and Resistance Factor Design
MASH Manual for Assessing Safety Hardware
MPL Material Producer List (TxDOT document)
NCHRP National Cooperative Highway Research Program
NCR Nonconformance Report (TxDOT form)
NEC National Electrical Code (Published by NFPA)
NEMA National Electrical Manufacturers Association
NEPA National Environmental Policy Act
NESC National Electrical Safety Code
NFPA National Fire Protection Association
NIST National Institute of Standards and Technology
NRM Nonhazardous Recyclable Material
NRMCA National Ready Mixed Concrete Association
NSBA National Steel Bridge Alliance
NTPEP National Transportation Product Evaluation Program
OSHA Occupational Safety & Health Administration, U.S. Department of Labor
PCA Portland Cement Association
PCI Precast/Prestressed Concrete Institute
PE Professional Engineer
PPI Plastics Pipe Institute
PS&E Plans, Specifications, and Estimates
PSL Project-Specific Location
PTI Post-Tension Institute
QA Quality Assurance
QC Quality Control
RCP Reinforced Concrete Pipe
RPLS Registered Public Land Surveyor
RRC Railroad Commission of Texas
SBE Small Business Enterprise
SFPA Southern Forest Products Association
Sl International System of Units
SPIB Southern Pine Inspection Bureau
SSPC The Society for Protective Coatings
TAC Texas Administrative Code
TCEQ Texas Commission on Environmental Quality
TDLR Texas Department of Licensing and Regulation
TGC Texas Government Code
TMUTCD Texas Manual on Uniform Traffic Control Devices
TxDOT Texas Department of Transportation
UL Underwriters Laboratory, Inc.
usc United States Code
WRI Wire Reinforcement Institute
WWPA Western Wood Products Association
3. DEFINITIONS
3.1 Abrasive Blasting. Spraying blasts of pressurized air combined with abrasive media.
3.2. Actual Cost. Contractor’s actual cost to provide labor, material, equipment, and project overhead necessary
for the work.
3.3. Addendum. Change in bid documents developed between advertising and bid submittal deadline.
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3.4. Additive Alternate. A bid item contained in the bid documents that is not a regular item or a replacement
alternate bid item. The additive alternate items include work that may be added to the base bid work.

3.5. Deductive Alternate. A bid item contained in the bid documents that is not a regular item or a replacement
alternate bid item. The deductive alternate items include work that may be deducted from the base bid work.

3.6. Advertisement. The public announcement required by law inviting bids for work to be performed or materials
to be furnished.

3.7. Affiliates. Two or more firms are affiliated if they share common officers, directors, or stockholders; a family
member of an officer, director, or stockholder of one firm serves in a similar capacity in another of the firms;
an individual who has an interest in, or controls a part of, one firm either directly or indirectly also has an
interest in, or controls a part of, another of the firms; the firms are so closely connected or associated that
one of the firms, either directly or indirectly, controls or has the power to control another firm; one firm
controls or has the power to control another of the firms; or the firms are closely allied through an established
course of dealings, including, but not limited to, the lending of financial assistance.

3.8. Air Blasting. Spraying blasts of pressurized air free of oil and moisture.

3.9. Air Temperature. The temperature measured in degrees Fahrenheit (°F) in the shade, not in the direct rays
of the sun, and away from artificial heat.

3.10. Anticipated Profit. Profit for work not performed.

311 Apparent Low Bidder. The Bidder determined to have the numerically lowest total bid as a result of the
tabulation of bids by the Owner.

3.12. Architect of Record. A person registered as an architect or licensed as a landscape architect, in
accordance with State law, exercising overall responsibility for the design or a significant portion of the
design and performs certain Contract administration responsibilities as described in the Contract; or a firm
employed by the Owner to provide professional architectural services.

3.13. Arterial Highway. A highway used primarily for through traffic and usually on a continuous route.

3.14. Notice of Award. The Owner’s acceptance of a Contractor’s bid for a proposed Contract that authorizes the
Owner to enter into a Contract.

3.15. Base Bid. The total bid amount without additive alternates.

3.16. Bid. The offer from the Bidder for performing the work described in the bid documents, submitted on the
prescribed hid form, considering addenda issued and giving unit bid prices for performing the work described
in the bid documents.

3.17. Bid Bond. The security executed by the Contractor and the Surety furnished to the Owner to guarantee
payment of liquidated damages if the Contractor fails to enter into an awarded Contract.

3.18. Bid Documents. The complete set of documents necessary for a Bidder to submit a bid. The documents
may include plans, specifications, special specifications, special provisions, addenda, and the prescribed
form a Bidder is to submit as the Bid. Other terms used may include general conditions, proposal,
instructions to hidders, and construction specifications.

3.19. Bid Error. A mathematical mistake made by a Bidder in the unit price entered into the bid documents.

3.20. Bid Form. The portion of the bid documents that a prospective Bidder must submit to the Owner for their bid
to be considered.
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3.21.

3.22.

3.23.

3.24.

3.25.

3.26.

3.27.

3.28.

3.29.

3.30.

3.31.

3.32.

3.33.

3.34.

3.35.

3.36.

3.37.
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Bidder. An individual, partnership, limited liability company, corporation, or joint venture submitting a bid for
a proposed Contract.

Blast Cleaning. Using one of the blasting methods, including, but not limited to, water blasting, low-pressure
water blasting, high-pressure water blasting, abrasive blasting, water-abrasive blasting, shot blasting, slurry
blasting, water injected abrasive blasting, and brush blasting.

Bridge. A structure, including supports, erected over a depression or an obstruction (e.g., water, a highway,
or a railway) having a roadway or track for carrying traffic or other moving loads, and having an opening
measured along the center of the roadway of more than 20 ft. between faces of abutments, spring lines of
arches, or extreme ends of the openings for multiple box culverts.

Brush Blasting. Sweeping lightly with an abrasive blast to remove loose material.

Building Contract. A Contract entered under State law for the construction or maintenance of an Owner
building or appurtenance facilities. Building Contracts are considered to be construction Contracts.

Certificate of Insurance. A form approved by the Owner covering insurance requirements stated in the
Contract.

Change Order. Written order to the Contractor detailing changes to the specified work, item quantities or any
other modification to the Contract.

Concrete Construction Joint. A joint formed by placing plastic concrete in direct contact with concrete that
has attained its initial set.

Concrete Repair Manual. TXDOT manual specifying methods and procedures for concrete repair as an
extension of the standard specifications.

ConcreteWorks©. TxDOT-owned software for concrete heat analysis. Software is available on the TxDOT's
website.

Construction Contract. A Contract entered under State law for the construction, reconstruction, or
maintenance of a segment of the Owner’s transportation system.

Consultant. The licensed professional engineer or engineering firm, or the architect or architectural firm,
registered in the State of Texas and under Contract to the Owner to perform professional services. The
consultant may be the Engineer or architect of record or may provide services through and be subcontracted
to the Engineer or architect of record.

Contract. The agreement between the Owner and the Contractor establishing the obligations of the parties
for furnishing of materials and performance of the work prescribed in the Contract documents.

Contract Documents. Elements of the Contract, including, but not limited to, the plans, specifications
incorporated by reference, special provisions, special specifications, Contract bonds, change orders,
addendums, and supplemental agreements.

Contract Time. The number of days specified for completion of the work, including authorized additional
working days.

Contractor. The individual, partnership, limited liability company, corporation, or joint venture and all
principals and representatives with which the Contract is made by the Owner.

Controlled Access Highway. Any highway to or from which access is denied or controlled, in whole or in
part, from or to abutting land or intersecting streets, roads, highways, alleys, or other public or private ways.
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Control of Access. The condition in which the right to access of owners or occupants of abutting land or
other persons in connection with a highway is fully or partially controlled by public authority.

Control Point. An established point shown on the plans to provide vertical and horizontal references for
geometric control for construction.

Cross-Sections. Graphic representations of the original ground and the proposed facility, at right angles to
the centerline or base line.

Culvert. Any buried structure providing an opening under a roadway for drainage or other purposes. Culverts
may also be classified as bridges. (See Section 1.3.23., “Bridge.”)

Cycle. The activity necessary for performing the specified work within the right of way project limits once.

Daily Road-User Cost. Damages based on the estimated daily cost of inconvenience to the traveling public
resulting from the work.

Date of Written Authorization. Date of the written Notice to Proceed authorizing the Contractor to begin
work.

Debar (Debarment). Action taken by the Owner, State, or federal government pursuant to regulation that
prohibits a person or company from entering into a Contract, or from participating as a subcontractor, or
supplier of materials or equipment used in a highway improvement Contract as defined in local, state, or
federal law.

Detour. A temporary traffic route around a closed portion of a road.

Department. When used in the context of the party with whom the Contractor has a Construction Contract,
Department refers to Owner. When used in other contexts such as technical specifications, refers to the
Texas Department of Transportation.

Departmental Material Specifications. Reference specifications for various materials published by
TxDOT'’s Construction Division with a DMS-XXXXX numbering system.

Direct Traffic Culvert. Concrete box culvert whose top slab is used as the final riding surface or is to have
an overlay or other riding surface treatment.

Disadvantaged Business Enterprise. A small business certified through the Texas Unified Certification
Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially and
economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least 51%
of the stock is owned by one or more socially and economically disadvantaged individuals, and whose
management and daily business operations are controlled by one or more of the individuals who own it.

Divided Highway. A highway with separate roadways intended to move traffic in opposite directions.

Easement. A real property right acquired by one party to use land belonging to another party for a specified
purpose.

Engineer. The Professional Engineer licensed in Texas who represents the interests of the Owner.
Entity. Political subdivision for which the project is designed and constructed. Either a Municipality (City) or a
County or other entity organized under the authority of State of Texas statutes. May also be referred to as an

Owner.

Expressway. A divided arterial highway for through traffic with full or partial control of access and generally
with grade separations at intersections.
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Family Member. A family member of an individual is the individual's parent, parent's spouse, step-parent,
step-parent’s spouse, sibling, sibling’s spouse, spouse, child, child’s spouse, spouse’s child, spouse’s child’s
spouse, grandchild, grandparent, uncle, uncle’s spouse, aunt, aunt's spouse, first cousin, or first cousin’s
spouse.

Force Account. Payment for directed work based on the actual cost of labor, equipment, and materials
furnished with markups for project overhead and profit.

Freeway. An expressway with full control of access.

Frontage Road. A local street or road auxiliary to and located along an arterial highway for service to
abutting property and adjacent areas and for control of access (sometimes known as a service road, access
road, or insulator road).

Hazardous Materials or Waste. Hazardous materials or waste include, but are not limited to, explosives,
compressed gas, flammable liquids, flammable solids, combustible liquids, oxidizers, poisons, radioactive
materials, corrosives, etiologic agents, and other material classified as hazardous by 40 CFR 261, or
applicable state and federal regulations.

High-Pressure Water Blasting. Water blasting with pressures between 5,000 and 10,000 psi.

Highway, Street, or Road. General terms denoting a public way for purposes of vehicular travel, including
the entire area within the right of way. Recommended usage in urban areas is highway or street; in rural
areas, highway or road.

Historically Underutilized Business. A corporation, sole proprietorship, partnership, or joint venture formed
for the purpose of making a profit certified by the Texas Comptroller of Public Accounts, and 51% owned by
one or more persons who are economically disadvantaged because of their identification as members of
certain groups, including African Americans, Hispanic Americans, Asian-Pacific Americans, Native
Americans, or women, and have a proportionate interest and demonstrate active participation in the control,
operation, and management of the business’ affairs. Individuals meeting the HUB definition are required to
be residents of the State of Texas. Businesses that do not have their primary headquarters in the State of
Texas are not eligible for HUB certification.

Incentive/Disincentive Provisions. An adjustment to the Contract price of a predetermined amount for
each day the work is completed ahead of or behind the specified milestone, phase, or Contract completion
dates. The amount of the incentive/disincentive is determined based on estimated costs for engineering,
traffic control, delays to the motorists, and other items involved in the Contract.

Independent Assurance Tests. Tests used to evaluate the sampling and testing techniques and equipment
used in the acceptance program. The tests are performed by the Owner or the Owner’s representative and
are not used for acceptance purposes.

Inspector. The person assigned by the Owner to inspect any or all parts of the work and the materials used
for compliance with the Contract.

Intelligent Transportation System. An integrated system that uses video and other electronic detection
devices to monitor traffic flows.

Intersection. The general area where 2 or more highways, streets, or roads join or cross, including the
roadway and roadside facilities for traffic movements within it.

Island. An area within a roadway from which vehicular traffic is intended to be excluded, together with any
area at the approach occupied by protective deflecting or warning devices.

Joint Venture. Any combination of individuals, partnerships, limited liability companies, or corporations
submitting a single bid form.
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Lane Rental. A method to assess the Contractor daily or hourly rental fees for each lane, shoulder, or
combination of lanes and shoulders taken out of service.

Letting. The receipt, opening, tabulation, and determination of the apparent low Bidder.

Letting Official. The Owner representative empowered by the Owner to officially receive bids and close the
receipt of bids at a letting.

Licensed Professional Engineer. A person who has been duly licensed by the Texas Board of Professional
Engineers to engage in the practice of engineering in the State of Texas; also referred to as a Professional
Engineer.

Limits of Construction. An area with established boundaries, identified within the highway right of way and
easements, where the Contractor is permitted to perform the work.

Local Street or Road. A street or road primarily for access to residence, business, or other abutting
property.

Low-Pressure Water Blasting. Water blasting with pressures between 3,000 and 5,000 psi.

Major Item. An item of work included in the Contract that has a total cost equal to or greater than 5% of the
original Contract or $100,000 whichever is less. A major item at the time of bid will remain a major item. An
item not originally a major item does not become one through the course of the Contract.

Material Producer List. TXxDOT-maintained list of approved products. Referenced as “Department’s MPL".

Materially Unbalanced Bid. A bid that generates a reasonable doubt that award to the Bidder submitting a
mathematically unbalanced bid will result in the lowest ultimate cost to the Owner.

Mathematically Unbalanced Bid. A bid containing bid prices that do not reflect reasonable actual costs plus
a reasonable proportionate share of the Bidder's anticipated profit, overhead costs, and other indirect costs.

Median. The portion of a divided highway separating the traffic lanes in opposite directions.

Milestone Date. The date that a specific portion of the work is to be completed, before the completion date
for all work under the Contract.

Monolithic Concrete Placement. The placement of plastic concrete in such manner and sequence to
prevent a construction joint.

National Holidays. January 1, the last Monday in May, July 4, the first Monday in September, the fourth
Thursday in November, and December 24 or December 25.

Nonhazardous Recyclable Material. A material recovered or diverted from the nonhazardous waste stream
for the purposes of reuse or recycling in the manufacture of products that may otherwise be produced using
raw or virgin materials.

Nonresident Bidder. A Bidder whose principal place of business is not in Texas. This includes a Bidder
whose ultimate parent company or majority owner does not have its principal place of business in Texas.

Nonresponsive Bid. A bid that does not meet the criteria for acceptance contained in the bid documents.

Non-Site-Specific Contracts. Contracts in which a geographic region is specified for the work and for which
work orders, with or without plans, further detail the limits and work to be performed.

Notice to Proceed, Written notification to the Contractor authorizing work to begin.
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Notification. Either written or oral instruction to the Contractor concerning the work. Voice mail is oral
notification.

Owner, Political subdivision for whom the project is designed and constructed. Either a Municipality (City), a
County or other entity organized under the authority of State of Texas statutes. May also be referred to as an
Entity.

Pavement. That part of the roadway having a constructed surface for the use of vehicular traffic.

Pavement Structure. Combination of surface course and base course placed on a subgrade to support the
traffic load and distribute it to the roadbed.

Surface Course. Pavement structure layers designed to accommodate the traffic load. The top layer resists
skidding, traffic abrasion, and the disintegrating effects of climate and is sometimes called the wearing
course.

Base Course. One or more layers of specified material thickness placed on a subgrade to support a surface
course.

Subgrade. The top surface of a roadbed upon which the pavement structure, shoulders, and curbs are
constructed.

Subgrade Treatment. Modifying or stabilizing material in the subgrade.

Payment Bond. The security executed by the Contractor and the Surety, furnished to the Owner to
guarantee payment of all legal debts of the Contractor pertaining to the Contract.

Performance Bond. The security executed by the Contractor and the Surety, furnished to the Owner to
guarantee the completion of the work in accordance with the terms of the Contract.

Plans. The approved drawings, including true reproductions of the drawings that show the location,
character, dimensions, and details of the work and are a part of the Contract.

Power of Attorney for Surety Bonds. An instrument under corporate seal appointing an attorney-in-fact to
act on behalf of a Surety in signing bonds.

Qualification. The process for determining a Contractor’s eligibility to be awarded a construction contract
Prequalification. The process for determining a Contractor’s eligibility to bid work.

Prequalification Statement. The forms on which required information is furnished concerning the
Contractor's ability to perform and finance the work.

Prequalified Contractor. A contractor that is approved to bid on TxDOT contracts by satisfying their
Prequalification Process.

Post Qualfication. The owner will determine if contractors are qualified to bid on the project after bids are
open. The bid documents will identify the minimum requirements that contractor must meet to be qualified
for the project. Unqualified contractors’ bids will be considered non-responsive and not accepted.

Project-Specific Location. A material source, plant, waste site, parking area, storage area, field office,
staging area, haul road, or other similar location either outside the project limits or within the project limits but
not specifically addressed in the Contract.

Proposal Guaranty. The security furnished by the Bidder as a guarantee that the Bidder will enter into a
Contract if awarded the work.



RFB2020-040

3.106.

3.107.

3.108.

3.109.

3.110.

3.111.

3.112.

3.113.

3.114.

3.115.

3.116.

3.117.

3.118.

3.119.

3.120.

3.121.

3.122.

3.123.

3.124.

3.125.

3.126.

3.127.

Page 106

Quality Assurance. Sampling, testing, inspection, and other activities conducted by the Engineer to
determine payment and make acceptance decisions.

Quality Control. Sampling, testing, and other process control activities conducted by the Contractor to
monitor production and placement operations.

Ramp. A section of highway for the primary purpose of making connections with other highways.

Referee Tests. Tests requested to resolve differences between Contractor and Owner test results. The
referee laboratory is the Owners .

Regular Item. A bid item contained in the bid documents and not designated as an additive alternate or
replacement alternate bid item.

Rental Rate Blue Book for Construction Equipment. Publication containing equipment rental rates.

Replacement Alternate. A bid item identified on the bid documents that a Bidder may substitute for a
specific regular item of work.

Responsive Bid. A bid that meets all requirements of the advertisement and the bid documents for
acceptance.

Right of Way. A general term denoting land or property devoted to transportation purposes.

Roadbed. The graded portion of a highway prepared as foundation for the pavement structure and
shoulders. On divided highways, the depressed median type and the raised median type highways are
considered to have 2 roadbeds. Highways with a flush median are considered to have 1 roadbed. Frontage
roads are considered separate roadbeds.

Road Master. A railroad maintenance official in charge of a division of railway.

Roadside. The areas between the outside edges of the shoulders and the right of way boundaries. Unpaved
median areas between inside shoulders of divided highways and areas within interchanges are included.

Roadway. The portion of the highway (including shoulders) used by the traveling public.
Sandblasting, Dry. Spraying blasts of pressurized air combined with sand.
Sandblasting, Wet. Spraying blasts of pressurized water combined with sand.

Shoulder. That portion of the roadway contiguous with the traffic lanes for accommodation of stopped
vehicles for emergency use or for lateral support of base and surface courses.

Shot Blasting. Spraying blasts of pressurized air combined with metal shot.

Sidewalk. Portion of the right of way constructed exclusively for pedestrian use.

Slurry Blasting. Spraying blasts of pressurized air combined with a mixture of water and abrasive media.
Special Provisions. Additions or revisions to these standard specifications or special specifications.

Special Specifications. Supplemental specifications applicable to the Contract not covered by these
standard specifications.

Specifications. Directives or requirements issued or made pertaining to the method and manner of
performing the work or to quantities and qualities of materials to be furnished under the Contract. References
to DMSs, ASTM or AASHTO specifications, or TXDOT bulletins and manuals, imply the latest standard or
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tentative standard in effect on the date of the bid. The Owner will consider incorporation of subsequent
changes to these documents in accordance with Item 4L, “Scope of Work.”

Small Business Enterprise. A firm (including affiliates) whose annual gross receipts do not exceed the U.S.
Small Business Administration’s size standards for 4 consecutive years.

State. The State of Texas.

State Holiday. A holiday authorized by the State Legislature excluding optional state holidays and not listed
in Section 1.3.85., “National Holidays.” A list of state holidays can be found on the TxDOT'’s website.

Station. A unit of measurement consisting of 100 horizontal feet.

Subcontract. The agreement between the Contractor and subcontractor establishing the obligations of the
parties for furnishing of materials and performance of the work prescribed in the Contract documents.

Subcontractor. An individual, partnership, limited liability company, corporation, or any combination thereof
that the Contractor sublets, or proposes to sublet, any portion of a Contract, excluding a material supplier, a
hauling firm hauling only from a commercial source to the project, truck owner-operator, wholly-owned
subsidiary, or specialty-type businesses such as security companies and rental companies.

Subsidiary. Materials, labor, or other elements that because of their nature or quantity have not been
identified as a separate item and are included within the items on which they necessarily depend.

Substructure. The part of the structure below the bridge seats, but not including bearings, drilled shafts, or
piling. Parapets, back walls, wing walls of the abutments, and drainage structures are considered parts of the
substructure.

Superintendent. The representative of the Contractor who is available at all times and able to receive
instructions from the Owner or authorized Owner representatives and to act for the Contractor.

Superstructure. The part of the structure above the bridge seats or above the springing lines of arches and
including the bearings. Flatwork construction may be considered superstructure.

Supplemental Agreement. Written agreement entered into between the Contractor and the Owner and
approved by the Surety, covering alterations and changes in the Contract. A supplemental agreement is
used by the Owner whenever the modifications include assignment of the Contract from one party to another
or other cases as desired by the Owner.

Surety. The corporate body or bodies authorized to do business in Texas bound with and for the Contractor
for the faithful performance of the work covered by the Contract and for the payment for all labor and material
supplied in the prosecution of the work.

Surplus Materials. Any debris or material related to the Contract but not incorporated into the work.
Suspension. Action taken by the Owner, State, or federal government pursuant to regulation that prohibits a
person or company from entering into a Contract, or from participating as a subcontractor, or supplier of
materials or equipment used in a contract

Tex —=XXX-X. TxDOT material test methods found on TxDOT'’s Construction Division Web Site.

Traffic Lane. The strip of roadway intended to accommodate the forward movement of a single line of
vehicles.

Traveled Way. The portion of the roadway for the movement of vehicles, exclusive of shoulders and auxiliary
lanes.
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3.145. Truck Owner-Operator. An individual who owns and operates 1 truck for hire.

3.146. UT-Bridge. TxDOT-owned software for steel girder erection. Software is available on TXDOT's website.
3.147. UT-Lift. TXDOT-owned software for steel girder erection. Software is available on TXDOT's website.

3.148. Utility. Privately, publicly, or cooperatively owned lines, facilities, and systems for producing, transmitting, or

distributing communications, power, heat, gas, oil, water, waste, or storm water that are not connected with
the highway drainage, signal systems, or other products that directly or indirectly serve the public; the utility

company.

3.149. Verification Tests. Tests used to verify accuracy of QC and QA and mixture design testing.

3.150. Water-Abrasive Blasting. Spraying blasts of pressurized water combined with abrasive media.

3.151. Water Blasting. Spraying blasts of pressurized water of at least 3,000 psi.

3.152. Water-Injected Abrasive Blasting. Abrasive blasting with water injected into the abrasive/air stream at the
nozzle.

3.153. Wholly-Owned Subsidiary. A legal entity owned entirely by the Contractor or subcontractor.

3.154. Work. The furnishing of all labor, materials, equipment, and other incidentals necessary for the successful

completion of the Contract.

3.155. Written Notice. Written notice is considered to have been duly given if delivered in person to the individual
or member to whom it is intended or if sent by regular, registered, or certified mail and delivered to the last
known business address; sent by facsimile to the last known phone number; or sent by e-mail to the last
known address. The date of the letter will serve as the beginning day of notice. Unclaimed mail or failure to
provide current mailing address will not be considered a failure to provide written notice.
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ltem 2L
Instructions to Bidders

1. INTRODUCTION

Instructions to the Contractor in these specifications are generally written in active voice, imperative mood.
The subject of imperative sentences is understood to be “the Contractor.” The Owner’s responsibilities are
generally written in passive voice, indicative mood. Phrases such as “as approved,” “unless otherwise
approved,” “upon approval,” “as directed,” “as verified,” “as ordered,” and “as determined” refer to actions of
the Engineer unless otherwise stated, and it is understood that the directions, orders, or instructions to which
they relate are within the limitations of and authorized by the Contract.

"o "

2. ELIGIBILITY OF BIDDERS

Bidders on this project must be prequalified though TxDOT. Refer to TXDOT'’s web site for prequalification
requirements. Assure prequalification documents are submitted to TxDOT at least 14 days before bid
opening. Comply with all technical prequalification requirements in the bid documents.

3. ISSUING BID DOCUMENTS

Bid Documents may be obtained at __ www.civcastusa.com, City of Waco website: https://www.waco-
texas.com/bids, Texas Smart Buy and Demand Star websites.

At the time Bid Documents are obtained, Bidder must provide a working e-mail address, so as to receive any
addenda or clarification issued by the Owner.

The Owner will not issue bid documents if one or more of the following apply:

m the Bidder is prohibited from rebidding a specific project due to a bid error on the original bid
documents,

m the Bidder failed to enter into a Contract on the original award,

m the Bidder was defaulted or terminated on the original Contract, unless the Owner terminated for
convenience, or

m the Bidder or a subsidiary or affiliate of the Bidder has received compensation from the Owner to
participate in the preparation of the plans or specifications on which the bid or Contract is based.

4, INTERPRETING ESTIMATED QUANTITIES

The quantities listed in the bid documents are approximate and will be used for the comparison of bids.
Payments will be made for actual quantities of work performed in accordance with the Contract.

5. EXAMINING DOCUMENTS AND WORK LOCATIONS

Examine the bid documents and specified work locations before submitting a bid for the work. Submitting a
bid will be considered evidence that the Bidder has performed this examination. Borings, soil profiles, water
elevations, and underground utilities shown on the plans were obtained for the use of the Owner in the
preparation of plans. This information is provided for the Bidder’s information only and the Owner makes no
representation as to the accuracy of the data. Be aware of the difficulty of accurately classifying all material
encountered in making foundation investigations, the possible erosion of stream channels and banks after
survey data have been obtained, and the unreliability of water elevations other than for the date recorded.
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Oral explanations, instructions, or consideration for Contractor-proposed changes in the bid documents given
during the bidding process are not binding. Only requirements included in the bid documents and Owner-
issued addenda are hinding. Request explanations of documents at least five(5) days prior to the hid
opening.

Immediately notify the Owner of any error, omission, or ambiguity discovered in any part of the bid
documents. The Owner will issue addenda when appropriate.

6. PREPARING THE BID
Prepare the bid form furnished by the Owner. Informational bid forms printed from the Owner’s website will
not be accepted.
Specify a unit price in dollars and cents for each regular item, additive alternate item, deductive alternate
item or replacement alternate item for which an estimated quantity is given.
When “Working Days” is an item, submit the number of working days to be used to complete the Contract or
phases of the Contract.
The Owner will not accept an incomplete bid. A bid that has one or more of the deficiencies listed below is
considered incomplete:
m the bid form was not signed,
m all certifications were not acknowledged,
W aregular item, additive alternate item or deductive alternate item is left blank,
B aregularitem and the corresponding replacement alternate item are left blank,
m the bid form submitted had the incorrect number of items, or
m all addenda were not acknowledged.
1. NONRESPONSIVE BID

The Owner will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is

considered nonresponsive:

m The bid was not in the hands of the Letting Official at the time and location specified in the
advertisement.

m Abid was submitted for the same project by a Bidder or Bidders and one or more of its partners or

affiliates.

The Bidder failed to acknowledge receipt of all addenda issued.

The bid form was signed by a person who was not authorized to bind the Bidder or Bidders.

The bid guaranty did not comply with the requirements contained in this Item.

The bid was in a form other than the official bid form issued by the Owner.

The Bidder modified the bid in a manner that altered the conditions or requirements for work as stated in

the bid documents.

The Bidder bid more than the maximum or less than the minimum number of allowable working days

when working days was an item.

The Bidder did not attend a specified mandatory pre-bid conference.

The Bidder did not meet the requirements of the technical qualification.

The Bidder did not include a signed State of Texas Child Support Business Ownership Form.

The bidder is not prequalified by TxDOT

The bidder does not meet the Owner's qualification requirements.
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8.1.

8.1.1.

8.1.2.

8.1.3.

8.1.4.

8.1.5.

8.2.

8.2.1.

SUBMITTAL OF BIDS

Electronic Bids. When electronic bidding is available, the Bidder is responsible for taking the appropriate
measures to submit a bid. These measures include, but are not limited to, acquiring hardware, software, and
Internet connectivity needed for submitting a bid via the Owner’s bidding system.

Bid Form. Use the electronic bid form in the Owner's bidding system. When regular bid items have
corresponding replacement alternate items, select the bid item or group of items to be used for the bid
tabulation. Acknowledge all addenda listed in the Owner’s bidding system.

The electronic bid form may not contain the special provisions, special specifications, general notes, and
other Contract documents. These documents are included by reference.

Bid Guaranty. Provide a bid guaranty in the amount indicated on the bid form. Use an electronic bid bond.
Guaranty checks or printed bid bonds will not be accepted.

Use the most current version of the electronic bond accepted by the Owner. For a joint venture, the bond
must be in the name of all joint venture participants. Enter the bond authorization code into the Owner’s
bidding system.

It is the Bidder's responsibility to ensure the electronic bid bond is issued in the name or names of the Bidder
or Bidders.

Submittal of Bid. Submit the bid using the Owner’s bidding system.

Revising the Bid Form. Make desired changes as allowed by the Owner’s bidding system up until the time
and date set for the opening of hids. The last bid submitted will be used for tabulation purposes.

Withdrawing a Bid. Submit an electronic or written request to withdraw a bid before the time and date set
for the opening. The Owner will not accept oral requests. An electronic request must be made using the
Owner’s bidding system.

A written request must be signed and submitted to the Letting Official with proof of identification. The request
must be made by a person authorized to bind the Bidder or Bidders. In the case of joint venture, the Owner
will accept a request from any person authorized to bind a party to the joint venture. The Owner may require
written delegation of authority to withdraw a bid when the individual sent to withdraw the bid is not authorized
to bind the Bidder or Bidders.

Printed Bid.

Bid Form. Mark all entries in ink. As an alternative to hand writing the unit prices in the bid form, submit a
typed bid form. A typed bid form must contain the information in the format shown on the “Example of Bid
Prices Submitted by Computer Printout” in the bid form.

When regular bid items have corresponding replacement alternate items, select the bid item or group of
items to be used for the bid tabulation. Acknowledge all addenda by checking the appropriate box on the
addendum acknowledgement page. Provide the complete and correct name of the Bidder submitting the bid.
A person authorized to bind the Bidder must sign the bid form. In the case of a joint venture, provide the
complete and correct name of all Bidders submitting the bid. In the case of a joint venture, the person signing
the bid form must be authorized to bind all joint venture participants.

If a bid form contains both regular items for domestic steel or iron materials and replacement alternate items
for foreign steel or iron materials, the Bidder must either:

B submit unit bid prices for domestic items only, or
W submit unit bid prices for both the domestic and foreign items.
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Bid Guaranty. Provide a bid guaranty in the amount indicated on the bid documents. Use either a guaranty
check or a printed bid bond. An electronic bid bond may be used as the guaranty. Ensure the electronic bid
bond meets the requirements of Section 2.8.1.2., “Bid Guaranty,” and submit the electronic bid bond with the
printed bid.

Guaranty Check. Make the check payable to the Owner. The check must be a cashier’s check, money
order, or teller's check drawn by or on a state or national bank, or a state or federally chartered credit union
(collectively referred to as “bank”). The check must be dated on or before the date of the bid opening.
Postdated checks will not be accepted. The type of check or money order must be indicated on the face of
the instrument, except in the case of a teller’s check, and the instrument must be no more than 90 days old.
A check must be made payable at or through the institution issuing the instrument; be drawn by a bank and
on a bank; or be payable at or through a bank. The Owner will not accept personal checks, certified checks,
or other types of money orders.

Bid Bond. Use the hid bond form provided by the Owner. Submit the bid bond with the powers of attorney
attached and in the amount specified. The bond must be dated on or before the date of the bid opening, bear
the impressed seal of the Surety, and be signed by the Bidder or Bidders and an authorized individual of the
Surety. As an alternative for joint venture Bidders, each of the Bidders may submit a separate bid bond
completed as outlined in this section. Bid bonds will only be accepted from Sureties authorized to execute a
bond under and in accordance with State law.

Submittal of Bid. Place the completed bid form and the bid guaranty in a sealed envelope marked to
indicate the contents.

When submitting by mail or delivery service, place the envelope in another sealed envelope and address as
indicated in the official advertisement or in the bid documents. It is the Bidder's responsibility to ensure that
the sealed bid arrives at the location described on or before the time and date set for the bid opening. To be
accepted, the bid must be in the hands of the Letting Official by that time of opening regardless of the
method chosen for delivery.

Revising the Bid Form. Make desired changes to the bid form in ink and submit the bid to the Letting
Official. The Owner will not make revisions to a bid on behalf of a Bidder.

Withdrawing a Bid. Submit a written request to withdraw a bid before the time and date set for the opening.
The Owner will not accept oral requests. A written request must be signed and submitted to the Letting
Official with proof of identification. The request must be made by a person authorized to bind the Bidder or
Bidders. In the case of joint venture, the Owner will accept a request from any person authorized to bind a
party to the joint venture. The Owner may require written delegation of authority to withdraw a bid when the
individual sent to withdraw the bid is not authorized to bind the Bidder or Bidders.

OPENING AND READING OF BIDS

At the time, date, and location specified in the official advertisement, the Owner will publicly open and read
bids.

10.

10.1.

10.2.

TABULATING BIDS

Official Total Bid Amount. The Owner will sum the products of the quantities and the unit prices bid in the
bid form to determine the official total bid amount, except as provided in Section 2.11., “Consideration of Unit
Prices.” The official total bid amount is the basis for determining the apparent low Bidder. The total bid
amounts will be compared and the results made public.

Rounding of Unit Prices. The Owner will round off all unit bids involving fractional parts of a cent to the
nearest one-tenth cent ($0.001) in determining the amount of the bid as well as computing the amount due
for payment of each item under the Contract. For rounding purposes, entries of five-hundredths of a cent
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($0.0005) or more will be rounded up to the next highest tenth of a cent, while entries less than five-
hundredths of a cent will be rounded down to the next lowest tenth of a cent.

Interpretation of Unit Prices. The Owner will make a documented determination of the unit bid price if a unit
bid price is illegible or conflicting in the case of replacement alternate items. The Owner’s determination will
be final.

Consideration of Unit Prices.

A + B Bidding. The official total bid amount will be determined by the summation of the Contract amount and
the time element. The Owner will use the following formula to make the calculation:;

A+Bl1+B2+BX+..+BT

The Contract amount, equal to A in the formula, is determined by the summation of the products of the
approximate quantities shown in the bid and the unit bid prices bid. The time element, equal to B1, B2, BX
(when phases are included as bid components), and BT (substantial completion of the project when included
as a bid component), of the bid is determined by multiplying the number of working days bid to substantially
complete the project, or phases, by the daily road-user cost (RUC) provided on the bid documents. When
partial days are hid they will be rounded up to the nearest whole day.

The formula above determines the low Bidder and establishes the Contract time.

“Buy America.” Comply with Buy America in accordance with Section 6.1.1.. For a Bidder who proposes to
use foreign steel or iron materials to be considered the apparent low Bidder, their total bid must be at least
25% lower than the next lowest bid if that hid proposes to use domestic steel or iron materials.

This requirement does not apply to minimal use of steel or iron materials provided that the total cost of all
foreign source items used in the project, as delivered to the project site, is less than $2,500 or one-tenth-of-
one-percent (1/10 of 1%) of the Contract amount, whichever is greater

11.

CONSIDERATION OF BID ERRORS.

The Owner will consider a claim of a bid error by the apparent low Bidder if the following requirements have

been met:

B Submit written notification to the Owner within 5 business days after the date the bid is opened.

m |dentify the items of work involved and include bidding documentation. The Owner may request
clarification of submitted documentation.

The Owner will evaluate the claim of an error by the apparent low Bidder by considering the following:
® The bid error relates to a material item of work.

m The bid error amount is a significant portion of the total bid.

® The bid error occurred despite the exercise of ordinary care.

m The delay of the proposed work will not impact cost and safety to the public.

Acceptance of the bid error claim by the Owner will result in the rejection of the bid of the apparent low bidder
.and the Owner may consider the second responsive hid. The erring Contractor will not be allowed to bid the
project if it is relet. Rejection of bids due to the Contractor’s bid error may result in the application of
sanctions by the Owner.

12.

TIE BIDS

If the official total bid amount for 2 or more Bidders is equal and those bids are the lowest submitted, each tie
Bidder will be given an opportunity to withdraw their bid. If 2 or more tie Bidders do not withdraw their bids,
the low Bidder will be determined by a coin toss. If all tie Bidders request to withdraw their bids, no
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withdrawals will be allowed and the low Bidder will be determined by a coin toss. The Letting Official will
preside over the proceedings for the coin toss.
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ltem 3L
Award and Execution of Contract

1. AWARD OF CONTRACT

The Owner will award, reject, or defer the Contract within 30 days after the opening of the bid. The Owner
reserves the right to reject any or all bids and to waive technicalities in the best interest of the Owner.

1.1. Award. The Owner will award the Contract to the low Bidder as determined by Article 2.11., “Tabulating
Bids.” The Owner may award a Contract to the second lowest Bidder when the following requirements have
been met:
®m The low Bidder withdraws its bid.

m The low Bidder fails to enter into a contract with the Owner after Award
B The second low Bidder’s unit bid prices are reasonable.

1.2. Rejection. The Owner will reject the Contract if:
m Collusion may have existed among the Bidders. Collusion participants will not be allowed to bid future
bids for the same Contract.
m The low bid is mathematically and materially unbalanced. The Bidder will not be allowed to bid future
bids for the same Contract.
B The lowest bid is higher than the Owner’s estimate and re-advertising for bids may result in a lower bid.
B Rejection of the Contract is in the best interest of the Owner.

1.3. Deferral. The Owner may defer the award or rejection of the Contract when deferral is in the best interest of
the Owner.
2. RESCINDING OF AWARD

The Owner reserves the right to cancel the award of any Contract before Contract execution with no
compensation due when the cancellation is in the best interest of the Owner. The Owner will return the bid
guaranty to the Contractor.

3. DISADVANTAGED BUSINESS ENTERPRISE (DBE)/HISTORICALLY UNDERUTILIZED
BUSINESS/SMALL BUSINESS ENTERPRISE (SBE)

Submit all DBE/HUB/SBE information in the time frame specified when required by the bid documents.

4, EXECUTION OF CONTRACT
Provide the following within 15 days after written notification of award of the Contract;

4.1. Contract. Executed by Contractor and Surety.

4.2. Bonds. Executed performance bond and payment bond in the full amount of the Contract price with powers
of attorney. Provide bonds in accordance with Table 1. Furnish the payment and performance bonds as a

guaranty for the protection of the claimants and the Owner for labor and materials and the faithful
performance of the work.
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Table 1
Bonding Requirements
Contract Amount Required Bonds
Less than $25,000 None
$25,000 to $100,000 Payment
More than $100,000 Performance and Payment

Insurance. Submit a Certificate of Insurance showing coverages in accordance with Contract requirements.

Insurances must cover the contracted work for the duration of the Contract and must remain in effect until
final acceptance. Failure to obtain and maintain insurance for the contracted work may result in suspension
of work or default of the Contract. If the insurance expires and coverage lapses for any reason, stop all work
until the Owner receives an acceptable Certificate of Insurance.

Provide the Owner with a Certificate of Insurance verifying the types and amounts of coverage shown in
Table 2. The Certificate of Insurance must be in a form approved by the Owner. Any Certificate of Insurance
provided must be available for public inspection.

Table 2
Insurance Requirements

Type of Insurance Amount of Coverage
Commercial General Liability Insurance Not Less Than:

$600,000 each occurrence
Business Automobile Policy Not Less Than:

$600,000 combined single limit
Workers' Compensation Not Less Than:

Statutory
All Risk Builder's Risk Insurance 100% of Contract Price
(For building-facilities Contracts only)

By signing the Contract, the Contractor certifies compliance with all applicable laws, rules, and regulations
pertaining to workers’ compensation insurance. This certification includes all subcontractors. Pay all
deductibles stated in the policy. Subcontractors must meet the requirements of Table 2 either through their
own coverage or through the Contractor’s coverage.

The Workers' Compensation policy must include a waiver of subrogation endorsement in favor of the Owner.

For building-facilities Contracts, provide All Risk Builder's Risk Insurance to protect the Owner against loss
by storm, fire or extended coverage perils on work and materials intended for use on the project including the
adjacent structure. Name the Owner under the Lost Payable Clause.

For Contracts with railroad requirements, see project-specific details for additional insurance requirements.

Provide a substitute Surety on the Contract bonds in the original full Contract amount within 15 days of
notification if the Surety is declared bankrupt or insolvent, the Surety's underwriting limitation drops below the
Contract amount or the Surety’s right to do business is terminated by the Owner. The substitute Surety must
be authorized by the laws of the State and acceptable to the Owner. Work will be suspended until a
substitute Surety is provided. Working day charges will be suspended for 15 days or until an acceptable
Surety is provided, whichever is sooner.

The work performed under this section will not be measured or paid for directly but will be subsidiary to
pertinent items.

Railroad Documents. Provide all required documents for satisfaction of railroad requirements for projects
that have work which involves railroad right of way.
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5. FAILURE TO ENTER CONTRACT
If the Contractor fails to comply with all of the requirements in Article 3.4., “Execution of Contract,” the bid
guaranty will become the property of the Owner, not as a penalty, but as liquidated damages. The Contractor
forfeiting the bid guaranty will not be considered in future bids for the same work unless there has been a
substantial change in design of the work.

6. APPROVAL AND EXECUTION OF CONTRACT
The Contract will be approved and signed under authority of the Owner.

7. RETURN OF BID GUARANTY
The bid guaranty check of the low Bidder will be retained until after the Contract has been rejected or
awarded and executed. Bid bonds will not be returned.

8. BEGINNING OF WORK
Do not begin work until authorized in writing by the Owner.
When callout work is required, provide a method of contact available from 8 A.M. until 5 P.M. every work day
and 24 hr. a day, 7 days a week for projects with emergency mobilization, unless otherwise shown on the
plans. The time of notice will be the transmission time of the notice sent, provided orally, or provided in
person by the Owner’s representative.
Verify all quantities of materials shown on the plans before ordering.
For projects with alternate bid items, the work order will identify the base bid work and additive or deductive
alternate work to be performed. The Owner makes no guarantee that the additive or deductive alternate work
will be required.

9. ASSIGNMENT OF CONTRACT
Do not assign, sell, transfer, or otherwise dispose of the Contract or any portion rights, title, or interest
(including claims) without the approval of the Owner or designated representative. The Owner must deem
any proposed assignment justified and legally acceptable before the assignment can take place.

10. EXCLUDED PARTIES

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a
subcontractor that is debarred or suspended by the Owner or by any state or federal agency.
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Item 4L
Scope of Work

1. CONTRACT INTENT

The intent of the Contract is to describe the completed work to be performed. Furnish materials, supplies,
tools, equipment, labor, and other incidentals necessary for the proper prosecution and completion of the
work in accordance with Contract documents.

2. PRECONSTRUCTION CONFERENCE

Before starting work, schedule and attend a preconstruction conference with the Owner. Failure to schedule
and attend a preconstruction conference is not grounds for delaying the beginning of working day charges.

Work with the Owner to resolve all issues during the course of the Contract. Refer to Article 4.7., “Dispute or
Claims Procedure,” for all unresolved issues.

3. PARTNERING

The intent of this Article is to promote an environment of trust, mutual respect, integrity, and fair-dealing
between the Owner and the Contractor.

Informal partnering does not make use of a facilitator, while formal partnering uses the services of a facilitator
(internal or external).

3.1 Procedures for Partnering Meetings and Format. Informal partnering is required, unless formal partnering
is mutually agreed to instead of the informal partnering.

3.2, Facilitators. The facilitator is to act as a neutral party seeking to initiate cooperative working relationships.
This individual must have the technical knowledge and ability to lead and guide discussions. Choose either
an internal or external facilitator. The facilitator must be acceptable to the Engineer.

3.2.1. Internal Facilitators. An Owner or Contractor internal (staff) facilitator may be selected as the facilitator at
no additional cost to either party.

3.2.2. External Facilitators. A private firm or individual that is independent of the Contractor and the Owner may
be selected as the facilitator. Submit the facilitator's name and estimated fees for approval before contracting
with the facilitator.

3.3. Meetings and Arrangements. Coordinate with the Engineer for meeting dates and times, locations including
third party facilities, and other needs and appurtenances, including, but not limited to, audio or visual
equipment. Make all meeting arrangements for formal partnering. Use Owner facilities or facilities in the
vicinity of the project if available. Submit the estimated meeting costs for approval before finalizing
arrangements.

Coordinate facilitator discussions before the partnering meeting to allow the facilitator time to prepare an
appropriate agenda. Prepare a list of attendees with job titles and include critical Contractor, subcontractor,
and supplier staff in the list. Provide the facilitator the list of attendees and invite the attendees listed.

The Owner will invite and provide a list of attendees that includes, but is not limited to, Owner, TxDOT, other
local governments, law enforcement, railroad, and utility representatives.
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Participate in additional partnering meetings as mutually agreed.

Payment. Expenses for labor, Contractor equipment, or overhead will not be allowed. Markups as prescribed
in Article 9.7., “Payment for Extra Work and Force Account Method,” will not be allowed.

Informal partnering will be conducted with each party responsible for their own costs.

For formal partnering using internal facilitators, the Contractor will be responsible for arrangements and for
expenses incurred by its internal facilitator, including, but not limited to, meals, travel, and lodging. Owner
facilitators, if available, may be used at no additional cost.

For formal partnering using external facilitators, submit an invoice to the Engineer for reimbursement. The
Owner will reimburse the Contractor for half of the eligible expenses as approved. For external facilitators not
approved by the Owner but used at the Contractor’s option, the Contractor will be responsible for all costs of
the external facilitator.

For meeting facilities and appurtenances, submit an invoice to the Engineer for reimbursement. The Owner
will reimburse the Contractor for half of the eligible expenses as approved.

CHANGES IN THE WORK

The Engineer reserves the right to make changes in the work including addition, reduction, or elimination of
quantities and alterations needed to complete the Contract. Perform the work as altered. These changes will
not invalidate the Contract nor release the Surety. The Contractor is responsible for notifying the sureties of
any changes to the Contract.

If the changes in quantities or the alterations do not significantly change the character of the work under the
Contract, the altered work will be paid for at the Contract unit price. If the changes in quantities or the
alterations significantly change the character of the work, the Contract will be amended by a change order. If
no unit prices exist, this will be considered extra work and the Contract will be amended by a change order.
Provide cost justification as requested, in an acceptable format. Payment will not be made for anticipated
profits on work that is eliminated.

Agree on the scope of work and the basis of payment for the change order before beginning the work. If
there is no agreement, the Engineer may order the work to proceed under Article 9.7., “Payment for Extra
Work and Force Account Method,” or by making an interim adjustment to the Contract. In the case of an
adjustment, the Engineer will consider modifying the compensation after the work is performed.

A significant change in the character of the work occurs when:;

m the character of the work for any item as altered differs materially in kind or nature from that in the
Contract or

W amajor item of work varies by more or less than 25% from the original Contract quantity.

When the quantity of work to be done under any major item of the Contract is more than 125% of the original
quantity stated in the Contract, then either party to the Contract may request an adjustment to the unit price
on the portion of the work that is above 125%.

When the quantity of work to be done under any major item of the Contract is less than 75% of the original
quantity stated in the Contract, then either party to the Contract may request an adjustment to the unit price.
When mutually agreed, the unit price may be adjusted by multiplying the Contract unit price by the factor in
Table 1. If an adjusted unit price cannot be agreed upon, the Engineer may determine the unit price by
multiplying the Contract unit price by the factor in Table 1.
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Table 1
Quantity-Based Price Adjustment Factors
% of Original Quantity Factor
=50and <75 1.05
=25 and <50 1.15
<25 1.25

If the changes require additional working days to complete the Contract, Contract working days will be
adjusted in accordance with Item 8, “Prosecution and Progress.”

5. DIFFERING SITE CONDITIONS

During the progress of the work, differing subsurface or latent physical conditions may be encountered at the
site. The 2 types of differing site conditions are defined as:

m those that differ materially from those indicated in the Contract and
® unknown physical conditions of an unusual nature differing materially from those ordinarily encountered
and generally recognized as inherent in the work provided for in the Contract.

Notify the Engineer in writing when differing site conditions are encountered. The Engineer will notify the
Contractor when the Owner discovers differing site conditions. Unless directed otherwise, do not work on the
affected items and leave the site undisturbed. The Engineer will investigate the conditions and determine
whether differing site conditions exist. If the differing site conditions cause an increase or decrease in the
cost or number of working days specified for the performance of the Contract, the Engineer will make
adjustments, excluding the loss of anticipated profits, in accordance with the Contract. Additional
compensation will be made only if the required written notice has been provided.

6. REQUESTS FOR ADDITIONAL COMPENSATION

Notify the Engineer in writing of any intent to request additional compensation once there is knowledge of the
basis for the request. An assessment of damages is not required to be part of this notice but is desirable. The
intent of the written notice requirement is to provide the Owner an opportunity to evaluate the request and to
keep an accurate account of the actual costs that may arise. Minimize impacts and costs.

If written notice is not given, the Contractor waives the right to additional compensation unless the
circumstances could have reasonably prevented the Contractor from knowing the cost impact before
performing the work. Notice of the request and the documentation of the costs will not be construed as proof
or substantiation of the validity of the request. Submit the request in enough detail to enable the Owner to
determine the basis for entitlement, adjustment in the number of working days specified in the Contract, and
compensation.

The Owner will not consider fees and interest on requests for additional compensation. Fees include, but are
not limited to: preparation, attorney, printing, shipping, and various other fees.

Damages occur when impacts that are the responsibility of the Owner result in additional costs to the
Contractor that could not have been reasonably anticipated at the time of letting. Costs of performing
additional work are not considered damages. For Contractor damages, the intent is to reimburse the
Contractor for actual expenses arising out of a compensable impact. No profit or markups, other than labor
burden, will be allowed. For damages, labor burden will be reimbursed at 35% unless the Contractor can
justify higher actual cost. Justification for a higher percentage must be in accordance with the methodology
provided by the Owner , submitted separately for project overhead labor and direct labor, and determined
and submitted by a Certified Public Accountant (CPA). Submit CPA-prepared labor burden rates directly to
the Owner.

If the Contractor requests compensation for delay damages and the delay is determined to be compensable,
then standby equipment costs and project overhead compensation will be based on the duration of the
compensable delay and will be limited as follows:
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Standby Equipment Costs. Payment will be made in accordance with Section 9.7.1.4.3., “Standby
Equipment Costs.”

Project Overhead. Project overhead is defined as the administrative and supervisory expenses incurred at
the work locations. When delay to project completion occurs, reimbursement for project overhead for the
Contractor will be made using the following options:

B reimbursed at 6% (computed as daily cost by dividing 6% of the original Contract amount by the number
of original Contract work days), or
B actual documented costs for the impacted period.

Project overhead for delays impacting subcontractors will be determined from actual documented costs
submitted by the Contractor.

Time extensions and suspensions alone will not be justification for reimbursement for project overhead.

Home Office Overhead. The Owner will not compensate the Contractor for home office overhead.

DISPUTE OR CLAIMS PROCEDURE

The dispute resolution policy promotes a cooperative attitude between the Engineer and Contractor.
Emphasis is placed on resolving issues while they are still current, at the project office, and in an informal
manner. Open sharing of information is encouraged by all parties involved so the information provided
completely and accurately reflects the issues and facts. If information is not shared, decisions may be limited
to relying on the documentation that is available for review.

The Owners’s goal is to have a dispute settled by the Engineer before elevating it as a claim.

If a dispute cannot be resolved, initiate the Contract claim procedure by filing a Contract claim after the
completion of the Contract or when required for orderly performance of the Contract. Submit the claim to the
Owner in accordance with state law.

For a claim resulting from enforcement of a warranty period, file the claim no later than one year after
expiration of the warranty period. For all other claims, file the claim no later than the date the Owner issues
notice to the Contractor that they are in default, the date the Owner terminates the Contract, or one year after
the date of final acceptance of the Contract. It is the Contractor’s responsibility to submit requests in a timely
manner.
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[tem 5L

Control of the Work

AUTHORITY OF ENGINEER

The Engineer has the authority to observe, test, inspect, approve, and accept the work on behalf of the
Owner. The Engineer decides all questions about the quality and acceptability of materials, work performed,
work progress, Contract interpretations, and acceptable Contract fulfilment. The Engineer has the authority
to enforce and make effective these decisions.

The Engineer acts as a referee in all questions arising under the terms of the Contract. The Engineer’s
decisions will be final and binding.

PLANS AND WORKING DRAWINGS

When required, provide working drawings to supplement the plans with all necessary details not included on
the Contract plans. Prepare and furnish working drawings in a timely manner and obtain approval, if required,
before the beginning of the associated work. For all working drawing submittal requirements, the Engineer
may allow electronic and other alternative submission procedures. Have a licensed professional engineer
sign, seal, and date the working drawings as indicated in Table 1.

Prepare working drawings using United States standard measures in the English language. The routing of
submittals for review and approval will be established at the preconstruction conference. The Contractor is
responsible for the accuracy, coordination, and conformity of the various components and details of the
working drawings. Owner approval of the Contractor’s working drawings will not relieve the Contractor of any
responsibility under the Contract. The work performed under this article will not be measured or paid for
directly but will be subsidiary to pertinent items.
Table 1

Signature and Approval Requirements for Working Drawings
Requires Licensed
Working Drawings For Professional Engineer’s
Signature, Seal, and Date

Requires Owner
Approval

1. Alternate or optional designs

submitted by Contractor Yes Yes

- No ;
2. Su_pplementary shop and fabrication unless required See applicable
drawings for structural ltems [tem
on the plans

3. Contractor-proposed temporary
facilities that affect the public safety, not Yes Yes
included on the plans

Bridges, retaining Yes
4. Form and wal'ls, and other unless otherwise No!
: major structures shown on the plans
falsework
details No
Minor structures unless otherwise No
shown on the plans
5. Erection drawings Yes Nol2

6. Contractor-proposed major

modifications to traffic control plan

1. The Engineer may require that the Contractor have a licensed professional engineer
certify that the temporary works are constructed according to the sealed drawings.

2. Approval is required for items spanning over live traffic or where safety of the traveling
public is affected, in the opinion of the Engineer.

Yes Yes
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3.1

3.2.

CONFORMITY WITH PLANS, SPECIFICATIONS, AND SPECIAL PROVISIONS

Furnish materials and perform work in reasonably close conformity with the lines, grades, cross-sections,
dimensions, details, gradations, physical and chemical characteristics of materials, and other requirements
shown in the Contract (including additional plans for non-site-specific work). Reasonably close conformity
limits will be as defined in the respective items of the Contract or, if not defined, as determined by the
Engineer. Obtain approval before deviating from the plans and approved working drawings. Do not perform
work beyond the lines and grades shown on the plans or any extra work without the Engineer’s approval.
Work performed beyond the lines and grades shown on the plans or any extra work performed without
approval is considered unauthorized and excluded from pay consideration. The Owner will not pay for
material rejected due to improper fabrication, excess quantity, or any other reasons within the Contractor's
control.

Acceptance of Defective or Unauthorized Work. When work fails to meet Contract requirements, but is
adequate to serve the design purpose, the Engineer will decide the extent to which the work will be accepted
and remain in place. The Engineer will document the basis of acceptance by a letter and may adjust the
Contract price.

Correction of Defective or Unauthorized Work. When work fails to meet Contract requirements and is
inadequate to serve the design purpose it will be considered defective. Correct, or remove and replace, the
work at the Contractor's expense, as directed.

The Engineer has the authority to correct or to remove and replace defective or unauthorized work. The cost
may be deducted from any money due or to become due to the Contractor.

COORDINATION OF PLANS, SPECIFICATIONS, AND SPECIAL PROVISIONS

The specifications, accompanying plans (including additional plans for non-site-specific work), special
provisions, change orders, and supplemental agreements are intended to work together and be interpreted
as awhole.

Numerical dimensions govern over scaled dimensions. Special provisions govern over plans (including
general notes), which govern over standard specifications and special specifications. Job-specific plan
sheets govern over standard plan sheets.

However, in the case of conflict between plans (including general notes) and specifications regarding
responsibilities for hazardous materials and traffic control in Items 1L through 9L and Item 502, “Barricades,
Signs, and Traffic Handling,” special provisions govern over standard specifications and special
specifications, which govern over the plans.

Notify the Engineer promptly of any omissions, errors, or discrepancies discovered so that necessary
corrections and interpretations can be made. Failure to promptly notify the Engineer will constitute a waiver
of all claims for misunderstandings or ambiguities that result from the errors, omissions, or discrepancies
discovered.

COOPERATION OF CONTRACTOR

Cooperate with the Engineer. Respond promptly to instructions from the Engineer. Provide all information
necessary to administer the Contract.

Designate in writing a competent, English-speaking Superintendent employed by the Contractor. The
Superintendent must be experienced with the work being performed and capable of reading and
understanding the Contract. Ensure the Superintendent is available at all imes and able to receive
instructions from the Engineer or authorized Owner representatives and to act for the Contractor. The
Engineer may suspend work without suspending working day charges if a Superintendent is not available or
does not meet the above criteria.
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At the written request of the Engineer, immediately remove from the project any employee or representative
of the Contractor or a subcontractor who, in the opinion of the Engineer, does not perform work in a proper
and skillful manner or who is disrespectful, intemperate, disorderly, uncooperative, or otherwise
objectionable. Do not reinstate these individuals without the written consent of the Engineer.

Furnish suitable machinery, equipment, and construction forces for the proper prosecution of the work.
Provide adequate lighting to address quality requirements and inspection of nighttime work.

The Engineer may suspend the work without suspending working day charges until the Contractor complies
with this requirement. All work associated with fuffilling this requirement is subsidiary to the various items of
the Contract and no direct compensation will be made.

COOPERATING WITH UTILITIES

Use established safety practices when working near utilities. Consult with the appropriate utilities before
beginning work. Notify the Engineer immediately of utility conflicts. The Engineer will decide whether to
adjust utilities or adjust the work to eliminate or lessen the conflict. Unless otherwise shown on the plans, the
Engineer will make necessary arrangements with the utility owner when utility adjustments are required.

Use work procedures that protect utilities or appurtenances that remain in place during construction.
Cooperate with utilities to remove and rearrange utilities to avoid service interruption or duplicate work by the
utilities. Allow utilities access to the right of way.

Immediately notify the appropriate utility of service interruptions resulting from damage due to construction
activities. Cooperate with utilities until service is restored. Maintain access to active fire hydrants at all imes
unless approved by the Engineer.

COOPERATION BETWEEN CONTRACTORS

Cooperate and coordinate with other Contractors working within the limits or adjacent to the limits.

8.1.

8.2.

COOPERATION WITH RAILROADS

Plan and prosecute portions of the work involving a railway to avoid interference with or hindrance to the
railroad company.

If the work is on railroad right of way, do not interfere with the operation of the railroad company’s trains or
other property.

Project-Specific Information. Refer to project-specific plan sheets in the Contract for specific information
concerning the work to be completed by both the Contractor and the railroad within railroad right of way;
railroad right of way locations impacted by construction; percentage of Contract work at each location; train
movements at each location; and requirements for railroad insurance, flagging, and Right of Entry (ROE)
Agreements.

Right of Entry Agreement (if required). The process for obtaining a fully executed ROE Agreement will be

as follows:

m The Owner will send the unexecuted ROE Agreement to the Contractor with the unexecuted
construction Contract.

B Partially execute the ROE Agreement and return it to the Department with the required insurance
attached.

m The Owner will coordinate with the railroad company regarding the further execution of the ROE
Agreement and associated fees. The Owner will pay any ROE Agreement fees directly to the railroad
company.
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m  Once the Owner has received the fully-executed ROE Agreement from the railroad company, the Owner
will forward the fully-executed ROE Agreement to the Contractor.

9.1

9.2.

9.3.

CONSTRUCTION SURVEYING

Use Method A unless otherwise specified in the Contract. Upon request, the Engineer will allow the
Contractor to copy available earthwork cross-sections, computer printouts or data files, and other information
necessary to establish and control work. Maintain the integrity of control points. Preserve all control points,
stakes, marks, and right of way markers. Assume cost and responsibility of replacing disturbed control
points, stakes, marks, and right of way markers damaged by the Contractor’s or its subcontractor operations.
If the Owner repairs disturbed control points, stakes, marks, or right of way markers, the cost of repair may
be deducted from money due or to become due to the Contractor. Replace right of way markers under the
direction of a RPLS. This work will be subsidiary to pertinent items.

The Engineer reserves the right to make measurements and surveys to determine the accuracy of the work
and determine pay quantities. The Engineer's measurements and surveys do not relieve the Contractor’s
responsibility for accuracy of work. Allow the Engineer adequate time to verify the surveying.

Method A. The Engineer will set control points for establishing lines, slopes, grades, and centerlines and for
providing both vertical and horizontal control. At a minimum, provide a controlling pair of monument points at
both the beginning and end of construction project for projects less than 2 miles in length. For projects
greater than 2 miles in length, monuments will be set in pairs of 2 at a minimum of 2 miles based on the
overall length of the project. Use these control points as reference to perform the work.

Furnish materials, equipment, and qualified workforce necessary for the construction survey work. Place
construction points, stakes, and marks at intervals sufficient to control work to established tolerances. Place
construction stakes at intervals of no more than 100 ft., or as directed. Place stakes and marks so as not to
interfere with normal maintenance operations.

Method B. The Engineer will set adequate control points, stakes, and marks to establish lines, slopes,
grades, and centerlines. Furnish additional work, stakes, materials, and templates necessary for marking and
maintaining points and lines.

Method C. Set adequate control points, stakes, and marks to establish lines, slopes, grades, and
centerlines.

10.

INSPECTION

Inspectors are authorized representatives of the Engineer. Inspectors are authorized to examine all work
performed and materials furnished, including preparation, fabrication, and material manufacture. Inspectors
inform the Contractor of failures to meet Contract requirements. Inspectors may reject work or materials and
may suspend work until any issues can be referred to and decided by the Engineer. Inspectors cannot alter,
add, or waive Contract provisions, issue instructions contrary to the Contract, act as foremen for the
Contractor, or interfere with the management of the work. Inspection, or lack of inspection, will not relieve the
Contractor from obligation to provide materials or perform the work in accordance with the Contract.

Provide safe access to all parts of the work and provide information and assistance to the Engineer to allow a
complete and detailed inspection. Give the Engineer sufficient notice to inspect the work. Work performed
without suitable inspection, as determined by the Engineer, may be ordered removed and replaced at
Contractor's expense. Remove or uncover portions of finished work as directed. Once inspected, restore
work to Contract requirements. If the uncovered work is acceptable, the costs to uncover, remove, and
replace or make good the parts removed will be paid for in accordance with Article 4.4., “Changes in the
Work.” If the work is unacceptable, assume all costs associated with repair or replacement, including the
costs to uncover, remove, and replace or make good the parts removed.
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When a government entity, utility, railroad company, or other entity accepts or pays a portion of the Contract,
that organization’s representatives may inspect the work but cannot direct the Contractor. The right of
inspection does not make that entity a party to the Contract and does not interfere with the rights of the
parties to the Contract.

11.

FINAL CLEANUP

Upon completion of the work, remove litter, debris, objectionable material, temporary structures, excess
materials, and equipment from the work locations. Clean and restore property damaged by the Contractor’s
operations during the prosecution of the work. Leave the work locations in a neat and presentable condition.
This work will not be paid for directly but will be considered subsidiary to items of the Contract.

Remove from the right of way cofferdams, construction buildings, material and fabrication plants, temporary
structures, excess materials, and debris resulting from construction. Where work is in a stream, remove
debris to the ground line of the bed of the stream. Leave stream channels and rights of way in a neat and
presentable condition. Clean structures to the flow line or the elevation of the outfall channel, whichever is
higher. Dispose of all excess material in accordance with federal, state, and local regulations.

12.

12.1.

12.1.1.

12.1.2.

12.1.3.

12.14.

FINAL ACCEPTANCE

Final acceptance is made when all work is complete and the Engineer, in writing, accepts all work for the
work locations in the Contract. Final acceptance relieves the Contractor from further Contract responsibilities.

Work Completed. Work completed must include work for vegetative establishment and maintenance, test,
and performance periods and work to meet the requirements of Article 5.11., “Final Cleanup.”

Final Inspection. After all work is complete, the Contractor will request a final inspection by the Engineer
authorized to accept the work.

The final inspection will be made as soon as possible, and not later than 10 calendar days after the request.
No working day charges will be made between the date of request and final inspection.

After the final inspection, if the work is satisfactory, the Engineer will notify the Contractor in writing of the
final acceptance of the work. If the final inspection finds any work to be unsatisfactory, the Engineer will
identify in writing all deficiencies in the work requiring correction. Correct the deficiencies identified. Working
day charges will resume if these deficiencies are not corrected within 7 calendar days, unless otherwise
approved. Upon correction, the Engineer will make an inspection to verify that all deficiencies were corrected
satisfactorily. The Engineer will provide written notice of the final acceptance.

Final Measurement. Final measurements and pay quantity adjustments may be made after final
acceptance.

Removal of Traffic Control Devices. Remove construction traffic control devices and advance warning
signs upon final acceptance or as directed.
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ltem 6L
Control of Materials

1. SOURCE CONTROL

Use only materials that meet Contract requirements. Unless otherwise specified or approved, use new
materials for the work. Secure the Engineer’s approval of the proposed source of materials to be used before
their delivery. Materials can be approved at a supply source or staging area but may be reinspected in
accordance with Article 6.4., “Sampling, Testing, and Inspection.”

1.1. Buy America. Comply with the latest provisions of Buy America as listed at 23 CFR 635.410. Use steel or
iron materials manufactured in the United States except when:
m the cost of materials, including delivery, does not exceed 0.1% of the total Contract cost or $2,500,
whichever is greater;
m the Contract contains a replacement alternate item for a foreign source steel or iron product and the
Contract is awarded based on the replacement alternate item; or
m the materials are temporarily installed.

Provide a notarized original of the TXxDOT FORM D-9-USA-1 (or equivalent) with the proper attachments for
verification of compliance.

Manufacturing is any process that modifies the chemical content, physical shape or size, or final finish of a
product. Manufacturing begins with initial melting and mixing and continues through fabrication (cutting,
drilling, welding, bending, etc.) and coating (paint, galvanizing, epoxy, etc.).

1.2. Convict Produced Materials. Materials produced by convict labor may only be incorporated in the work if
such materials have been:

m produced by convicts who are on parole, supervised release, or probation from prison; or
® produced in a qualified prison facility.

A “qualified prison facility” means any prison facility in which convicts, during the 12-month period ending
July 1, 1987, produced materials for use in federal-aid highway construction projects.

2. MATERIAL QUALITY

Correct or remove materials that fail to meet Contract requirements or that do not produce satisfactory
results. Reimburse the Owner for cost incurred if additional sampling and testing is required by a change of
source.

Materials not meeting Contract requirements will be rejected, unless the Engineer approves corrective
actions. Upon rejection, immediately remove and replace rejected materials.

If the Contractor does not comply with this article, the Owner may have defective material removed and
replaced. The cost of testing, removal, and replacement will be deducted from the estimate.

3. MANUFACTURER WARRANTIES

Transfer to the Owner warranties and guarantees required by the Contract or received as part of normal
trade practice.
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4. SAMPLING, TESTING, AND INSPECTION
Incorporate into the work only material that has been inspected, tested, and accepted by the Engineer.
Remove, at the Contractor's expense, materials from the work locations that are used without prior testing
and approval or written permission.
Unless otherwise mutually agreed, the material requirements and standard test methods in effect at the time
the proposed Contract is advertised govern. Unless otherwise noted, the Engineer will perform testing at
Owner's expense. In addition to facilities and equipment required by the Contract, furnish facilities and
calibrated equipment required for tests to control the manufacture of construction items. If requested, provide
a complete written statement of the origin, composition, and manufacture of materials.
All materials used are subject to inspection or testing at any time during preparation or use. Material which
has been tested and approved at a supply source or staging area may be reinspected or tested before or
during incorporation into the work, and rejected if it does not meet Contract requirements. Copies of test
results are to be made available upon request. Do not use material that, after approval, becomes unfit for
use.
Unless otherwise noted in the Contract, all testing must be performed within the United States and witnessed
by the Engineer. If materials or processes require testing outside the contiguous 48 United States, reimburse
the Owner for inspection expenses.

S. PLANT INSPECTION AND TESTING
The Engineer may, but is not obligated to, inspect materials at the acquisition or manufacturing source.
Material samples will be obtained and tested for compliance with quality requirements.
If inspection is at the plant, meet the following conditions unless otherwise specified:
m Cooperate fully and assist the Engineer during the inspection.
m Ensure the Engineer has full access to all parts of the plant used to manufacture or produce materials.
m In accordance with pertinent items and the Contract, provide a facility at the plant for use by the

Engineer as an office or laboratory.
m Provide and maintain adequate safety measures and restroom facilities.
m Furnish and calibrate scales, measuring devices, and other necessary equipment.
The Engineer may provide inspection for periods other than daylight hours if:
B continuous production of materials for Owner use is necessary due to the production volume being
handled at the plant, and

m the lighting is adequate to allow satisfactory inspection.

6. STORAGE OF MATERIALS
Store and handle materials to preserve their quality and fitness for the work. Store materials so that they can
be easily inspected and retested. Place materials under cover, on wooden platforms, or on other hard, clean
surfaces as necessary or when directed.
Obtain approval to store materials on the right of way. Storage space off the right of way is at the
Contractor's expense.

7. OWNER-FURNISHED MATERIAL

The Owner will supply materials as shown in the Contract documents. The cost of handling and placing
materials supplied by the Owner will not be paid for directly but is subsidiary to the item in which they are
used. Assume responsibility for materials upon receipt.
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USE OF MATERIALS FOUND ON THE RIGHT OF WAY

Material found in the excavation areas and meeting the Owner’s specifications may be used in the work. This
material will be paid for at the Contract bid price for excavation and under the item for which the material is
used.

Do not excavate or remove any material from within the right of way that is not within the limits of the
excavation without written permission. If excavation is allowed within a right of way project-specific location
(PSL), replace the removed material with suitable material at no cost to the Owner as directed.

RECYCLED MATERIALS

The Owner will not allow hazardous wastes, as defined in 30 TAC 335, proposed for recycling to be used on
the project. Use nonhazardous recyclable materials (NRMs) only if the specification for the item does not
disallow or restrict use. Determine if NRMs are regulated under 30 TAC 312, 330, 332, 334, or 335, and
comply with all general prohibitions and requirements. Use NRMs in accordance with DMS-11000,
“Evaluating and Using Nonhazardous Recyclable Materials Guidelines,” and furnish all documentation
required by that specification.

10.

10.1.

10.1.1.

10.1.2.

HAZARDOUS MATERIALS
Use materials that are free of hazardous materials as defined in Item 1L, “Abbreviations and Definitions.”

Notify the Engineer immediately when a visual observation or odor indicates that materials in required
material sources or on sites owned or controlled by the owner may contain hazardous materials. Except
when the contract includes bid items for the contractor to remove hazardous materials, the Engineer is
responsible for testing and removing or disposing of hazardous materials not introduced by the Contractor on
sites owned or controlled by the Owner as indicated below.

The plans will indicate locations where paint on steel is suspected to contain hazardous materials and where
regulated ashestos containing materials have been found. The Engineer may suspend work wholly or in part
during the testing, removal, or disposition of hazardous materials on sites owned or controlled by the Owner,
except in the case of when the contract includes removing and disposing of hazardous materials.

When a visual observation or odor indicates that materials delivered to the work locations by the Contractor
may contain hazardous materials, have an approved commercial laboratory test the materials for
contamination. Remove, remediate, and dispose of any of these materials found to be contaminated.
Testing, removal, and disposition of hazardous materials introduced onto the work locations by the
Contractor will be at the Contractor's expense. Working day charges will not be suspended and extensions of
working days will not be granted for activities related to handling hazardous material delivered by the
Contractor.

Painted Steel Requirements. Paint containing hazardous materials will be removed as shown on the plans.

Paint Removed by Third Party. The Owner may provide a third party to remove paint containing hazardous
materials where paint must be removed to perform work or to allow dismantling of the steel.

Paint Removed by the Contractor. This work may only be performed by a firm or company with one of the
following certifications:

B SSPC-QP?2 certification for lead painting operations, or
m Certified Lead Firm by the Texas Department of State Health Services.

Maintain certification for the duration of the work. Provide copies of audits or certification if requested.
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Comply with worker and public safety regulations, including, but not limited to, OSHA 29 CFR Parts
1910.1025, 1926.62, and 1926.63. Monitor permissible exposure limits in accordance with OSHA
requirements.

Remove paint containing hazardous materials from designated areas shown on the plans or as directed.
Comply with access limitations shown on the plans.

Provide power hand tools, equipped with high-efficiency particulate air filter vacuums to mechanically remove
paint.

Contain, collect, store, transport, and dispose of all waste generated by cleaning operation in accordance
with local, state, and federal requirements including 40 CFR 302. Properly characterize and dispose of all
wastes. Manage any hazardous wastes in accordance with regulatory requirements and dispose in a facility
authorized to accept such wastes. Provide copies of disposal manifests.

The work performed, materials furnished, equipment, labor, tools, and incidentals will be paid for in
accordance with Item 446, “Field Cleaning and Painting Steel.”

Removal and Disposal of Painted Steel. Painted steel will be disposed of at a steel recycling or smelting
facility unless otherwise shown on the plans. If the paint contains hazardous materials, maintain and make
available to the Engineer invoices and other records obtained from the facility showing the received weight of
the steel and the facility name.

For steel that is dismantled by unbolting, no paint stripping will be required. Use care to not damage existing
paint. When dismantling is performed using flame or saw-cutting methods to remove steel elements coated
with paint containing hazardous materials, the plans will show stripping locations.

The work provided, materials furnished, equipment, labor, tools, and incidentals will be paid for in
accordance with Item 496, “Removing Structures,” and Item 497, “Sale of Salvagable Material.”

Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials
(ACM) have been found. At locations where previously unknown ACM has been found, the Owner will
arrange for abatement by a third party. For work at these locations, notify the Engineer of proposed dates of
demolition or removal of structural elements with ACM at least 60 days before work is to begin to allow the
Owner enough time to abate the asbestos.

Work Performed by a Third Party. When the work for removal of paint or ashestos abatement is to be
provided by a third party, coordinate and cooperate with the third party and the Owner. Continue other work
detailed on the plans not directly involved in the paint removal or asbestos abatement work. Provide notice to
the Owner regarding the progress of the work to allow the Owner enough time to schedule the third party
work.

11.

SURPLUS MATERIALS

Take ownership of surplus materials unless otherwise shown on the plans or as directed by the Engineer.
Remove and dispose of materials in accordance with federal, state, and local regulations. If requested,
provide an appropriate level of documentation to verify proper disposal. When materials are disposed of on
private property, provide written authorization from the property owner for the use of the property for this
purpose upon request.
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Item 7L
Legal Relations and Responsibilities

1. SAFETY

1.1. Point of Contact. Designate a Contractor Safety Point of Contact (CSPOC). The Owner will assign an
Owner employee for their point of contact designated as Owner’s Safety Point of Contact OSPOC. The
CSPOC will ensure that the Contractor’s and Subcontractor's employees’ use the appropriate personal
protection equipment (hard hats, safety vests, protective toe footwear, etc.).

The CSPOC will ensure that crew leaders and foremen (including subcontractors) have attended the
required training.

1.2. Safety Preconstruction Meeting. In cooperation with the Engineer, schedule and attend a safety
preconstruction meeting (may be a part of the preconstruction conference in Article 4.2., “Preconstruction
Conference.” Attendees for this safety preconstruction meeting will be:
m the Contractor,

subcontractors,

Owner,

local law enforcement, and

other personnel that play an active role on the project.

1.3. Public Safety and Convenience. Ensure the safety and convenience of the public and property as provided
in the Contract and as directed by the Engineer. Keep existing roadways open to traffic or construct and
maintain detours and temporary structures for safe public travel. Manage construction to minimize disruption
to traffic. Maintain the roadway in a good and passable condition, including proper drainage and provide for
ingress and egress to adjacent property.

Store all equipment not in use in a manner and at locations that will not interfere with the safe passage of
traffic.

Provide qualified flaggers in accordance with ltem 502.2.2., “Flaggers,” for the safety and convenience of the
traveling public and workers, as directed.

If the Engineer determines that any of the requirements of this article have not been met, the Engineer may
take any necessary corrective action. This will not change the legal responsibilities set forth in the Contract.
The cost to the Owner for this work will be deducted from any money due or to become due to the
Contractor.

14. Use of Blue Warning Lights. Texas Transportation Code 547.105 authorizes the use of warning lights to
promote safety and provides an effective means of gaining the travelling public’s attention as they drive in
areas where construction crews are present. In order to influence the public to move over when high risk
construction activities are taking place, minimize the utilization of blue warning lights. These lights must be
used only while performing work on or near the travel lanes or shoulder where the travelling public
encounters construction crews that are not protected by a standard work zone set up such as a lane closure,
shoulder closure, or one-way traffic control. Refrain from leaving the warning lights engaged while travelling
from one work location to another or while parked on the right of way away from the pavement or a work
zone.

1.5. Barricades, Warning and Detour Signs, and Traffic Handling. Provide, install, move, replace, maintain,
clean, and remove all traffic control devices in accordance with the traffic control devices specifications and
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as shown on the plans and as directed. If details are not shown on the plans, provide devices and work in
accordance with the TMUTCD and as directed by the Engineer. When authorized or directed by the
Engineer, provide additional signs or traffic control devices not required by the plans.

If an unexpected situation arises that causes the Contractor to believe that the traffic control should be
changed, make all reasonable efforts to promptly contact the Engineer. Take prudent actions until the
Engineer can be contacted.

The Engineer may authorize or direct in writing the removal or relocation of project limit advance warning
signs. When project limit advance warning signs are removed before final acceptance, traffic control in
accordance with the TMUTCD may be used for minor operations as approved. Removal or relocation of
project limit advance warning signs does not imply final acceptance.

LAWS TO BE OBSERVED

Comply with all federal, state, and local laws, ordinances, and regulations that affect the performance of the
work. Indemnify and save harmless the Owner and its representatives against any claim arising from
violation by the Contractor of any law, ordinance, or regulation.

This Contract is between the Owner and the Contractor only. No person or entity may claim third-party
beneficiary status under this Contract or any of its provisions, nor may any non-party sue for personal injuries
or property damage under this Contract.

PERMITS, LICENSES, AND TAXES

Procure all permits and licenses; pay all charges, fees, and taxes; and give all notices necessary and
incidental to the due and lawful prosecution of work, except for permits provided by the Owner and as
specified in Article 7.6., “Preservation of Cultural and Natural Resources and the Environment.”

PATENTED DEVICES, MATERIAL, AND PROCESSES

Indemnify and save harmless the Owner from any claims for infringement from the Contractor’s use of any
patented design, device, material, process, trademark, or copyright selected by the Contractor and used in
connection with the work. Indemnify and save harmless the Owner against any costs, expenses, or damages
that it may be obliged to pay, by reason of this infringement, at any time during the prosecution or after the
completion of the work.

PERSONAL LIABILITY OF PUBLIC OFFICIALS

Owner employees are agents and representatives of the Owner and will incur no liability, personal or
otherwise, in carrying out the provisions of the Contract or in exercising any power or authority granted under
the Contract.

6.1.

PRESERVATION OF CULTURAL AND NATURAL RESOURCES AND THE
ENVIRONMENT

If the Contractor initiates changes to the Contract and the Owner approves the changes, the Contractor is
responsible for obtaining clearances and coordinating with the appropriate regulatory agencies.

Cultural Resources. Cease all work immediately if a site, building, or location of historical, archeological,
educational, or scientific interest is discovered within the right of way. The site, building, or location will be
investigated and evaluated by the Owner.
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Texas Pollutant Discharge Elimination System (TPDES) Permits and Storm Water Pollution
Prevention Plans (SWP3). The Owner will file the Notice of Intent (NOI) and the Notice of Termination
(NOT) for work shown on the plans in the right of way. Adhere to all requirements of the SWP3.

Work in Waters of the United States. For work in the right of way, the Owner will obtain any required
Section 404 permits from the U.S. Army Corps of Engineers before work begins. Adhere to all agreements,
mitigation plans, and standard best management practices required by the permit. When Contractor-initiated
changes in the construction method changes the impacts to waters of the U.S., obtain new or revised
Section 404 permits.

Work in Navigable Waters of the United States. For work in the right of way, the Owner will obtain any
required Section 9 permits from the U.S. Coast Guard before work begins. Adhere to the stipulations of the
permits and associated best management practices. When Contractor-initiated changes in the construction
method changes the impacts to navigable waters of the U.S., obtain new or revised Section 9 permits.

Work Over the Recharge or Contributing Zone of Protected Aquifers. Make every reasonable effort to
minimize the degradation of water quality resulting from impacts relating to work over the recharge or
contributing zones of protected aquifers, as defined and delineated by the TCEQ. Use best management
practices and perform work in accordance with Contract requirements.

Project-Specific Locations. For all project-specific locations (PSLs) on or off the right of way (material
sources, waste sites, parking areas, storage areas, field offices, staging areas, haul roads, etc.), signing the
Contract certifies compliance with all applicable laws, rules, and regulations pertaining to the preservation of
cultural resources, natural resources, and the environment as issued by the following or other agencies:

m  Occupational Safety and Health Administration,

Texas Commission on Environmental Quality,

Texas Department of Transportation,

Texas Historical Commission,

Texas Parks and Wildlife Department,

Texas Railroad Commission,

U.S. Army Corps of Engineers,

U.S. Department of Energy,

U.S. Department of Transportation,

U.S. Environmental Protection Agency,

U.S. Federal Emergency Management Agency, and

U.S. Fish and Wildlife Service.

All subcontractors must also comply with applicable environmental laws, rules, regulations, and requirements
in the Contract. Maintain documentation of certification activities including environmental consultant reports,
Contractor documentation on certification decisions and contacts, and correspondence with the resource
agencies. Provide documentation upon request.

Obtain written approval from the Engineer for all PSLs in the right of way not specifically addressed on the
plans. Prepare an SWP3 for all Contractor facilities, such as asphalt or concrete plants located within public
right of way. Comply with all TCEQ permit requirements for portable facilities, such as concrete batch plants,
rock crushers, asphalt plants, etc. Address all environmental issues, such as Section 404 permits, wetland
delineation, endangered species consultation requirements, or archeological and historic site impacts. Obtain
all permits and clearances in advance.

AGRICULTURAL IRRIGATION

Regulate the sequence of work and make provisions as necessary to provide for agricultural irrigation or
drainage during the work. Meet with the Irrigation District or land owner to determine the proper time and
sequence when irrigation demands will permit shutting-off water flows to perform work.
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Unless otherwise provided on the plans, the work performed under this article will not be measured or paid
for directly but will be subsidiary to pertinent items.

SANITARY PROVISIONS

Provide and maintain adequate, neat, and sanitary toilet accommodations for employees, including Owner
employees, in compliance with the requirements and regulations of the Texas Department of Health or other
authorities with jurisdiction.

ABATEMENT AND MITIGATION OF EXCESSIVE OR UNNECESSARY NOISE

Minimize noise throughout all phases of the Contract. Exercise particular and special efforts to avoid the
creation of unnecessary noise impact on adjacent noise sensitive receptors in the placement of non-mobile
equipment such as air compressors, generators, pumps, etc. Place mobile and stationary equipment to
cause the least disruption of normal adjacent activities.

All equipment associated with the work must be equipped with components to suppress excessive noise and
these components must be maintained in their original operating condition considering normal depreciation.
Noise-attenuation devices installed by the manufacturer such as mufflers, engine covers, insulation, etc.
must not be removed nor rendered ineffectual nor be permitted to remain off the equipment while the
equipment is in use.

10.

USING EXPLOSIVES

Do not endanger life or property. The contractor is required to submit a written Blasting Plan if required by
the plans or requested by the Engineer. The Owner retains the right to reject the blasting plan. Store all
explosives securely and clearly mark all storage places with “DANGER - EXPLOSIVES.” Store, handle, and
use explosives and highly flammable material in compliance with federal, state, and local laws, ordinances,
and regulations. Assume liability for property damage, injury, or death resulting from the use of explosives.

Give at least a 48-hr. advance notice to the appropriate Road Master before doing any blasting work
involving the use of electric blasting caps within 200 ft. of any railroad track.

1.

RESPONSIBILITY FOR HAZARDOUS MATERIALS

Indemnify and save harmless the Owner and its agents and employees from all suits, actions, or claims and
from all liability and damages for any injury or damage to any person or property arising from the generation
or disposition of hazardous materials introduced by the Contractor on any work done by the Contractor on
Owner-owned or controlled sites. Indemnify and save harmless the Owner and its representatives from any
liability or responsibility arising out of the Contractor’s generation or disposition of any hazardous materials
obtained, processed, stored, shipped, etc., on sites not owned or controlled by the Owner. Reimburse the
Owner for all payments, fees, or restitution the Owner is required to make as a result of the Contractor’s
actions.

12.

ASBESTOS CONTAINING MATERIAL

In Texas, the Department of State Health Services (DSHS), Asbestos Programs Branch, is responsible for
administering the requirements of the National Emissions Standards for Hazardous Air Pollutants, 40 CFR,
Subpart M (NESHAP) and the Texas Asbestos Health Protection Rules (TAHPR). Based on EPA guidance
and regulatory background information, bridges are considered to be a regulated “facility” under NESHAP.
Therefore, federal standards for demolition and renovation apply.

Provide notice to the Owner of demolition or renovation to the structures listed on the plans at least
30 calendar days before initiating demolition or renovation of each structure or load bearing member. Provide
the scheduled start and completion date of structure demolition, renovation, or removal.
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When demolition, renovation, or removal of load-bearing members is planned for several phases, provide the
start and completion dates identified by separate phases.

DSHS requires that notifications be postmarked at least 10 working days before initiating demolition or
renovation. If the date of actual demolition, renovation, or removal is changed, the Owner will be required to
notify DSHS at least 10 days in advance of the work. This notification is also required when a previously
scheduled (notification sent to DSHS) demolition, renovation, or removal is delayed. Therefore, if the date of
actual demolition, renovation, or removal is changed, provide the Engineer, in writing, the revised dates in
enough time to allow for the Owner’s notification to DSHS to be postmarked at least 10 days in advance of
the actual work.

Failure to provide the above information may require the temporary suspension of work under Article 8.4.,
“Temporary Suspension of Work or Working Day Charges,” due to reasons under the control of the
Contractor. The Owner retains the right to determine the actual advance notice needed for the change in
date to address post office business days and staff availability.

13.

RESTORING SURFACES OPENED BY PERMISSION

Do not authorize anyone to make an opening in the highway for utilities, drainage, or any other reason
without written permission by the Engineer. Repair all openings as directed by the Engineer. Payment for
repair of surfaces opened by permission will be made in accordance with pertinent items or Article 4.4.,
“Changes in the Work.” Costs associated with openings made with Contractor authorization but without
Owner approval will not be paid.

14,

PROTECTING ADJACENT PROPERTY

Protect adjacent property from damage. If any damage results from an act or omission on the part of or on
behalf of the Contractor, take corrective action to restore the damaged property to a condition similar or
equal to that existing before the damage was done.

18.

RESPONSIBILITY FOR DAMAGE CLAIMS

Indemnify and save harmless the Owner and its agents and employees from all suits, actions, or claims and
from all liability and damages for any injury or damage to any person or property due to the Contractor’s
negligence in the performance of the work and from any claims arising or amounts recovered under any
laws, including workers’ compensation and the Texas Tort Claims Act. Indemnify and save harmless the
Owner and assume responsibility for all damages and injury to property of any character occurring during the
prosecution of the work resulting from any act, omission, neglect, or misconduct on the Contractor’s part in
the manner or method of executing the work; from failure to properly execute the work; or from defective
work or material.

Pipelines and other underground installations that may or may not be shown on the plans may be located
within the right of way. Indemnify and save harmless the Owner from any suits or claims resulting from
damage by the Contractor’s operations to any pipeline or underground installation. Make available the
scheduled sequence of work to the respective utility owners so that they may coordinate and schedule
adjustments of their utilities that conflict with the proposed work.

16.

HAULING AND LOADS ON ROADWAYS AND STRUCTURES

Comply with federal and state laws concerning legal gross and axle weights. Except for the designated
Interstate system, vehicles with a valid yearly overweight tolerance permit may haul materials to the work
locations at the permitted load. Provide copies of the yearly overweight tolerance permits to the Engineer
upon request. Construction equipment is not exempt from oversize or overweight permitting requirements on
roadways open to the traveling public.
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Protect existing bridges and other structures that will remain in use by the traveling public during and after
the completion of the Contract. Construction traffic on roadways, bridges, and culverts within the limits of the
work, including any structures under construction that will remain in service during and after completion of
the Contract is subject to legal size and weight limitations.

Additional temporary fill may be required by the Engineer for hauling purposes for the protection of certain
structures. This additional fill will not be paid directly but will be subsidiary.

Replace or restore to original condition any structure damaged by the Contractor’s operations.

The Engineer may allow equipment with oversize or non-divisible overweight loads to operate without a
permit within the work locations on pavement structures not open to the traveling public. Submit Contractor-
proposed changes to traffic control plans for approval, in accordance with Item 502, “Barricades, Signs, and
Traffic Handling.” The following sections further address overweight allowances. The Owner will make
available to the Contractor any available plans and material reports for existing structures.

Overweight Construction Traffic Crossing Structures. The Engineer may allow crossing of a structure not
open to the public within the work locations, when divisible or non-divisible loads exceed legal weight
limitations, including limits for load-posted bridges. Obtain written permission to make these crossings.
Submit for approval a structural analysis by a licensed professional engineer indicating that the excessive
loads should be allowed. Provide a manufacturer’s certificate of equipment weight that includes the weight
distribution on the various axles and any additional parts such as counterweights, the configuration of the
axles, or other information necessary for the analysis. Submit the structural analysis and supporting
documentation sufficiently in advance of the move to allow for review. Permission may be granted if the
Engineer finds that no damage or overstresses in excess of those normally allowed for occasional
overweight loads will result to structures that will remain in use after Contract completion. Provide temporary
matting or other protective measures as directed.

Schedule loads so that only one vehicle is on any span or continuous unit at any time. Use barricades,
fences, or other positive methods to prevent other vehicular access to structures at any time the overweight
load is on any span or continuous unit.

Construction Equipment Operating on Structures. Cranes and other construction equipment used to
perform construction operations that exceed legal weight limits may be allowed on structures. Before any
operation that may require placement of equipment on a structure, submit for approval a detailed structural
analysis prepared by a licensed professional engineer.

Submit the structural analysis and supporting documentation sufficiently in advance of the use to allow for
review and approval. Include all axle loads and configurations, spacing of tracks or wheels, tire loads,
outrigger placements, center of gravity, equipment weight, and predicted loads on tires and outriggers for all
planned movements, swings, or boom reaches. The analysis must demonstrate that no overstresses will
occur in excess of those normally allowed for occasional overweight loads.

Loads on Structures. Do not store or stockpile material on bridge structures without written permission. If
required, submit a structural analysis and supporting documentation by a licensed professional engineer for
review. Permission may be granted if the Engineer finds that no damage or overstresses in excess of those
normally allowed for occasional overweight loads will result to structures that will remain in use after Contract
completion. Provide temporary matting or other protective measures as directed.

Hauling Divisible Overweight Loads on Pavement Within the Work Locations. The Engineer may allow
divisible overweight loads on pavement structures within the work locations not open to the traveling public.
Obtain written approval before hauling the overweight loads. Include calculations to demonstrate that there
will be no damage or overstress to the pavement structure.
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17.

17.1.

17.2.

17.2.1.

17.2.2.

17.3.

17.4.

CONTRACTOR'’S RESPONSIBILITY FOR WORK

Until final acceptance of the Contract, take every precaution against injury or damage to any part of the work
by the action of the elements or by any other cause, whether arising from the execution or from the
nonexecution of the work. Protect all materials to be used in the work at all times, including periods of
suspension.

When any roadway or portion of the roadway is in suitable condition for travel, it may be opened to traffic as
directed. Opening of the roadway to traffic does not constitute final acceptance.

Repair damage to all work until final acceptance. Repair damage to existing facilities in accordance with the
Contract or as directed. Repair damage to existing facilities or work caused by Contractor operations at the
Contractor's expense. Repair work for damage that was not due to the Contractor’s operations will not be
paid for except as provided below.

Reimbursable Repair. Except for damage to appurtenances listed in Section 7.17.2.1., “Unreimbursed

Repair,” the Contractor will be reimbursed for repair of damage caused by:

m motor vehicle, watercraft, aircraft, or railroad-train incident;

m vandalism; or

B Acts of God, such as earthquake, tidal wave, tornado, hurricane, or other cataclysmic phenomena of
nature.

Appurtenances.

Unreimbursed Repair. Except for destruction (not reusable) due to hurricanes, reimbursement will not be
made for repair of damage to the following temporary appurtenances, regardless of cause:

H signs,

W barricades,

B changeable message signs, and

m other work zone traffic control devices.

Crash cushion attenuators and guardrail end treatments are the exception to the above listing and are to be
reimbursed in accordance with Section 7.17.2.2., “Reimbursed Repair.”

For the devices listed in this section, reimbursement may be made for damage due to hurricanes. Where the
Contractor retains replaced appurtenances after completion of the project, the Owner will limit the
reimbursement to the cost that is above the salvage value at the end of the project.

Reimbursed Repair. Reimbursement will be made for repair of damage due to the causes listed in
Section 7.17.1., “Reimbursable Repair,” to appurtenances (including temporary and permanent crash
cushion attenuators and guardrail end treatments).

Roadways and Structures. Until final acceptance, the Contractor is responsible for all work constructed
under the Contract. The Owner will not reimburse the Contractor for repair work to new construction, unless
the failure or damage is due to one of the causes listed in Section 7.17.1., “Reimbursable Repair.”

The Owner will be responsible for the cost for repair of damage to existing roadways and structures not
caused by the Contractor’s operations.

Detours. The Contractor will be responsible for the cost of maintenance of detours constructed under the
Contract, unless the failure or damage is due to one of the causes listed in Section 7.17.1., “Reimbursable
Repair.” The Engineer may consider failures beyond the Contractor’s control when determining
reimbursement for repairs to detours constructed. The Owner will be responsible for the cost of maintenance
of existing streets and roadways used for detours or handling traffic.
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17.5. Relief from Maintenance. The Engineer may relieve the Contractor from responsibility of maintenance as
outlined in this section. This relief does not release the Contractor from responsibility for defective materials
or work or constitute final acceptance.

17.5.1. Isolated Work Locations. For isolated work locations, when all work is completed, including work for
Article 5.11., “Final Cleanup,” the Engineer may relieve the Contractor from responsibility for maintenance.

17.5.2. Work Except for Vegetative Establishment and Test Periods. When all work for all or isolated work
locations has been completed, including work for Article 5.11., “Final Cleanup,” with the exception of
vegetative establishment and maintenance periods and test and performance periods, the Engineer may
relieve the Contractor from responsibility for maintenance of completed portions of work.

17.5.3. Work Suspension. When all work is suspended for an extended period of time, the Engineer may relieve
the Contractor from responsibility for maintenance of completed portions of work during the period of
suspension.

17.54. When Directed by the Engineer. The Engineer may relieve the Contractor from the responsibility for

maintenance when directed.

17.6. Basis of Payment. When reimbursement for repair work is allowed and performed, payment will be made in
accordance with pertinent items or Article 4.4., “Changes in the Work.”

18. ELECTRICAL REQUIREMENTS
18.1. Definitions.

18.1.1. Electrical Work. Electrical work is work performed for:
Item 610, “Roadway lllumination Assemblies,”

Item 614, “High Mast lllumination Assemblies,”

Item 616, “Performance Testing of Lighting Systems,’
Item 617, “Temporary Roadway lllumination,”

ltem 618, “Conduit,”

ltem 620, “Electrical Conductors,”

ltem 621, “Tray Cable,”

Item 622, “Duct Cable,”

ltem 628, “Electrical Services,”

Item 680, “Highway Traffic Signals,”

Item 681, “Temporary Traffic Signals,”

Item 684, “Traffic Signal Cables,”

Item 685, “Roadside Flashing Beacon Assemblies,”
other items that involve either the distribution of electrical power greater than 50 volts or the installation
of conduit and duct banks,

the installation of conduit and wiring associated with ltem 624, “Ground Boxes,” and Item 656,
“Foundations for Traffic Control Devices,” and

m the installation of the conduit system for communication and fiber optic cable.

Electrical work does not include the installation of communications or fiber optic cable, or the connections for
low voltage and inherently power limited circuits such as electronic or communications equipment. Assembly
and placement of poles, structures, cabinets, enclosures, manholes, or other hardware will not be considered
electrical work as long as no wiring, wiring connections, or conduit work is done at the time of assembly and
placement.
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Specialized Electrical Work. Specialized electrical work is work that includes the electrical service and
feeders, sub-feeders, branch circuits, controls, raceways, and enclosures for the following:

B pump stations,

moveable bridges,

ferry slips,

motor control centers,

facilities required under Item 504, “Field Office and Laboratory,”

rest area or other public buildings,

weigh-in-motion stations,

electrical services larger than 200 amps,

electrical services with main or branch circuit breaker sizes not shown in the Contract, and
any 3-phase electrical power.

Certified Person. A certified person is a person who has passed the test from the TxDOT course TRF450,
“TxDOT Roadway lllumination and Electrical Installations,” or other courses as approved by the Owner.
Submit a current and valid certification upon request.

Licensed Electrician. A licensed electrician is a person with a current and valid unrestricted master
electrical license, or unrestricted journeyman electrical license that is supervised or directed by an
unrestricted master electrician. An unrestricted master electrician need not be on the work locations at all
times electrical work is being done, but the unrestricted master electrician must approve work performed by
the unrestricted journeyman. Licensed electrician requirements by city ordinances do not apply to on state
system work.

The unrestricted journeyman and unrestricted master electrical licenses must be issued by the Texas
Department of Licensing and Regulation or by a city in Texas with a population of 50,000 or greater that
issues licenses based on passing a written test and demonstrating experience.

The Engineer may accept other states’ electrical licenses. Submit documentation of the requirements for

obtaining that license. Acceptance of the license will be based on sufficient evidence that the license was

issued based on:

B passing a test based on the NEC similar to that used by Texas licensing officials, and

m sufficient electrical experience commensurate with general standards for an unrestricted master and
unrestricted journeyman electrician in the State of Texas.

Work Requirements. The qualifications required to perform electrical work and specialized electrical work
are listed in Table 2.



RFB2020-040

Table 2

Work Requirements

Type of Work

Qualifications to Perform Work

Electrical work with plans

Licensed electrician, certified person, or
workers directly supervised by a licensed
electrician or certified person

Electrical work without plans

Licensed electrician or workers directly
supervised by a licensed electrician

Specialized electrical work

Licensed electrician or workers directly
supervised by a licensed electrician

Replace lamps, starting aids, and changing
fixtures

Licensed electrician, certified person, or
workers directly supervised by a licensed
electrician or certified person

Conduit in precast section with approved

Inspection by licensed electrician or certified

working drawings person
o . . Inspection by licensed electrician or certified
Conduit in cast-in-place section person

All other electrical work (troubleshooting,
repairs, component replacement, etc.)

Licensed electrician or workers directly
supervised by a licensed electrician
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A licensed electrician must be physically present during all electrical work when Table 2 states that workers
are to be directly supervised by a licensed electrician or certified person.

A non-certified person may install conduit in cast-in-place concrete sections if the work is verified by a

certified person before concrete placement.

When the plans specify IMSA certification, the requirements of Table 2 will still apply to the installation of the
conduit, ground boxes, electrical services, pole grounding, and electrical conductors installed under Item

620, “Electrical Conductors.”
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Item 8L
Prosecution and Progress

1. PROSECUTION OF WORK

Unless otherwise shown in the Contract, begin work within 90 calendar days after the authorization date to
begin work as shown on the Notice to Proceed. Prosecute the work continuously to completion within the
working days specified. Unless otherwise shown in the Contract documents, work may be prosecuted in
concurrent phases if no changes are required in the traffic control plan or if a revised traffic control plan is
approved. Notify the Engineer at least 24 hr. before beginning work or before beginning any new operation.
Do not start new operations to the detriment of work already begun. Minimize interference to traffic.

2. SUBCONTRACTING

Do not sublet any portion of a construction Contract without the Engineer’s written approval. A subcontract
does not relieve any responsibility under the Contract and bonds. Ensure that all subcontracted work
complies with all governing labor provisions.

The Contractor certifies by signing the Contract that the Contractor will not enter into any subcontract with a
subcontractor that is debarred or suspended by the Owner, or any state or federal agency.

For federally funded Contracts, ensure the required federal documents are physically attached to each
subcontract agreement including all tiered subcontract agreements.

For all DBE/HUB/SBE subcontracts including all tiered DBE/HUB/SBE subcontracts, submit a copy of the
executed subcontract agreement.

Submit a copy of the executed non-DBE subcontracts including all tiered non-DBE subcontracts when
requested.

2.1 Construction Contracts. Perform work with own organization on at least 30% of the total original Contract
cost (25% if the Contractor is an SBE on a wholly State or local funded Contract) excluding any items
determined to be specialty items. Specialty items are those that require highly specialized knowledge,
abilities, or equipment not usually available in the contracting firm expected to hid on the proposed Contract
as a whole.

Specialty items will be shown on the plans or as directed by the Engineer. Bid cost of specialty items
performed by subcontractors will be deducted from the total original Contract cost before computing the
required amount of work to be performed by the Contractor's own organization.

The term “perform work with own organization” includes only:

m workers employed and paid directly by the Contractor or wholly owned subsidiary;

B equipment owned by the Contractor or wholly owned subsidiary;

B rented or leased equipment operated by the Contractor's employees or wholly owned subsidiary’s
employees;

W materials incorporated into the work if the majority of the value of the work involved in incorporating the
material is performed by the Contractor’s own organization, including a wholly owned subsidiary’s
organization; and

W labor provided by staff leasing firms licensed under Chapter 91 of the Texas Labor Code for
nonsupervisory personnel if the Contractor or wholly owned subsidiary maintains direct control over the
activities of the leased employees and includes them in the weekly payrolls.
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When staff leasing firms provide materials or equipment, they are considered subcontractors. In these
instances, submit staff leasing firms for approval as a subcontractor.

Copies of cancelled checks and certified statements may be required to verify compliance with the
requirements of this section.

Payments to Subcontractors. Report payments for DBE/HUB/SBE subcontracts including tiered
DBE/HUB/SBE subcontracts in the manner as prescribed by the Owner.

Payment Records. Make payment records, including copies of cancelled checks, available for inspection by
the Owner. Submit payment records upon request. Retain payment records for a period of 3 yr. following
completion of the Contract work or as specified by the Owner.

Failure to submit this information to the Engineer by the 20th day of each month will result in the Owner
taking actions, including, but not limited to, withholding estimates and suspending the work. This work will not
be measured or paid for directly but will be subsidiary to pertinent items.

3.1

3.1.1.

3.1.2

3.1.3.

3.1.4.

COMPUTATION OF CONTRACT TIME FOR COMPLETION

Upon request, the Engineer will provide the conceptual time determination schedule to the Contractor for
informational purposes only. The schedules assume generic resources, production rates, sequences of
construction and average weather conditions based on historic data. The Owner will not adjust the number of
working days and milestones, if any, due to differences in opinion regarding any assumptions made in the
preparation of the schedule or for errors, omissions, or discrepancies found in the Owner’s conceptual time
schedule.

The number of working days is established by the Contract. Working day charges will begin 30 calendar days
after the date of the written authorization to begin work. Working day charges will continue in accordance
with the Contract. The Engineer may consider increasing the number of working days under extraordinary
circumstances.

Working Day Charges. Working days will be charged in accordance with Section 8.3.1.4., “Standard
Workweek,” unless otherwise shown in the Contract documents. Working days will be computed and
charged in accordance with one of the following:

Five-Day Workweek. Working days will be charged Monday through Friday, excluding national holidays,
regardless of weather conditions or material availability. The Contractor has the option of working on
Saturdays. Provide sufficient advance notice when scheduling work on Saturdays. Work on Sundays and
national holidays will not be permitted without written permission. If work requiring an Inspector to be present
is performed on a Saturday, Sunday, or national holiday, and weather and other conditions permit the
performance of work for 7 hr. between 7 A.M. and 6 P.M., a working day will be charged.

Six-Day Workweek. Working days will be charged Monday through Saturday, excluding national holidays,
regardless of weather conditions or material availability. Work on Sundays and national holidays will not be
permitted without written permission. If work requiring an Inspector to be present is performed on a Sunday
or a national holiday, and weather or other conditions permit the performance of work for 7 hr. between

7 AM. and 6 P.M., a working day will be charged.

Seven-Day Workweek. Working days will be charged Monday through Sunday, excluding national holidays,
regardless of weather conditions or material availability. Work on national holidays will not be permitted
without written permission. If work is performed on any of these holidays requiring an Inspector to be present,
and weather or other conditions permit the performance of work for 7 hr. between 7 AM. and 6 P.M., a
working day will be charged.

Standard Workweek. Working days will be charged Monday through Friday, excluding national or state
holidays, if weather or other conditions permit the performance of the principal unit of work underway, as
determined by the Engineer, for a continuous period of at least 7 hr. between 7 A.M. and 6 P.M., unless
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otherwise shown in the Contract. The Contractor has the option of working on Saturdays or state holidays.
Provide sufficient advance notice to the Engineer when scheduling work on Saturdays. Work on Sundays
and national holidays will not be permitted without written permission. If work requiring an Inspector to be
present is performed on a Saturday, Sunday, or holiday, and weather or other conditions permit the
performance of work for 7 hr. between 7 A.M. and 6 P.M., a working day will be charged.

Calendar Day. Working days will be charged Sunday through Saturday, including all holidays, regardless of
weather conditions, material availability, or other conditions not under the control of the Contractor.

Other. Working days will be charged as shown in the Contract documents.

Restricted Work Hours. Restrictions on Contractor work hours and the related definition for working day
charges are as prescribed in this article unless otherwise shown in the Contract documents.

Nighttime Work. Nighttime work is allowed only when shown in the Contract documents or as directed.
Nighttime work is defined as work performed from 30 min. after sunset to 30 min. before sunrise.

Five-, Six-, and Seven-Day Workweeks. Nighttime work that extends past midnight will be assigned to the
following day for the purposes of approval for allowing work on Sundays or national holidays.

Standard Workweek.

Nighttime Work Only. When nighttime work is allowed or required and daytime work is not allowed, working
day charges will be made when weather and other conditions permit the performance of the principal unit of
work underway, as determined by the Engineer, for a continuous period of at least 7 hr. for the nighttime
period, as defined in Section 8.3.3., “Nighttime Work,” unless otherwise shown in the Contract documents.

Nighttime Work and Daytime Work Requiring Inspector. When nighttime work is performed or required
and daytime work is allowed, working day charges will be made when weather and other conditions permit
the performance of the principal unit of work underway, as determined by the Engineer, for a continuous
period of at least 7 hr. for the nighttime period, as defined in Section 8.3.3., “Nighttime Work,” or for a
continuous period of at least 7 hr. for the alternative daytime period unless otherwise shown in the Contract
documents. Only one day will be charged for each 24-hr. time period. When the Engineer agrees to restrict
work hours to the nighttime period only, working day charges will be in accordance with Section 8.3.3.2.1.,
“Nighttime Work Only.”

Time Statements. The Engineer will furnish the Contractor a monthly time statement. Review the monthly
time statement for correctness. Report protests in writing, no later than 30 calendar days after receipt of the
time statement, providing a detailed explanation for each day protested. Not filing a protest within

30 calendar days will indicate acceptance of the working day charges and future consideration of that
statement will not be permitted.

TEMPORARY SUSPENSION OF WORK OR WORKING DAY CHARGES

The Engineer may suspend the work, wholly or in part, and will provide notice and reasons for the
suspension in writing. Suspend and resume work only as directed in writing.

When part of the work is suspended, the Engineer may suspend working day charges only when conditions
not under the control of the Contractor prohibit the performance of critical activities. When all of the work is
suspended for reasons not under the control of the Contractor, the Engineer will suspend working day
charges.

PROJECT SCHEDULES

Prepare, maintain, and submit project schedules. Project schedules are used to convey the Contractor's
intended work plan to the Owner. Prepare project schedules with a level of effort sufficient for the work being
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performed. Project schedules will not be used as a basis to establish the amount of work performed or for the
preparation of the progress payments.

Project Scheduler. Designate an individual who will develop and maintain the progress schedule. The
Project Scheduler will be prepared to discuss, in detail, the proposed sequence of work and methods of
operation, and how that information will be communicated through the Progress Schedule at the
Preconstruction Meeting. This individual will also attend the project meetings and make site visits to prepare,
develop, and maintain the progress schedules.

Construction Details. Before starting work, prepare and submit a progress schedule based on the
sequence of work and traffic control plan shown in the Contract documents. At a minimum, prepare the
progress schedule as a Bar Chart or Critical Path Method (CPM), as shown on the plans. Include all planned
work activities and sequences and show Contract completion within the number of working days specified.
Incorporate major material procurements, known utility relocations, and other activities that may affect the
completion of the Contract in the progress schedule. Show a beginning date, ending date, and duration in
whole working days for each activity. Do not use activities exceeding 20 working days, except for agreed
upon activities. Show an estimated production rate per working day for each work activity.

Schedule Format. Format all project schedules according to the following:

B Begin the project schedule on the date of the start of Contract time or start of activities affecting work on
the project;

m Show the sequence and interdependence of activities required for complete performance of the work. If
using a CPM schedule, show a predecessor and a successor for each activity; and

m  Ensure all work sequences are logical and show a coordinated plan of the work.

CPM schedules must also include:

m Clearly and accurately identify the critical path as the longest continuous path;

m Provide a legend for all abbreviations, run date, data date, project start date, and project completion
date in the title block of each schedule submittal; and

m Through the use of calendars, incorporate seasonal weather conditions into the schedule for work (e.g.,
earthwork, concrete paving, structures, asphalt, drainage, etc.) that may be influenced by temperature
or precipitation. Also, incorporate non-work periods such as holidays, weekends, or other non-work days
as identified in the Contract.

Activity Format. For each activity on the project schedule provide:

B A concise description of the work represented by the activity;

W An activity duration in whole working days;

m Code activities so that organized plots of the schedule may be produced.

CPM schedules must also include the quantity of work and estimated production rate for major items of work.
Provide enough information for review of the work being performed.

Schedule Types.

Bar Chart. Seven calendar days before the preconstruction meeting, prepare and submit a hard copy of the
schedule using the bar chart method.

Progress Schedule Reviews. Update the project schedule and submit a hard copy when changes to the
schedule occur or when requested.

Critical Path Method. Prepare and submit the schedule using the CPM.
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Preliminary Schedule. Seven calendar days before the preconstruction meeting, submit both the plotted
and electronic copies of the project schedule showing work to be performed within the first 90 calendar days
of the project.

Baseline Schedule. The baseline schedule will be considered the Contractor’s plan to successfully construct
the project within the time frame and construction sequencing indicated in the Contract. Submit both plotted
and electronic copies of the baseline schedule. Submit 2 plots of the schedule: one organized with the
activities logically grouped using the activity coding; and the other plot showing only the critical path
determined by the longest path, not based on critical float.

Develop and submit the baseline schedule for review within the first 45 calendar days of the project unless
the time for submission is extended.

Review. Within 15 calendar days of receipt of the schedule, the Engineer will evaluate, and inform the
Contractor if the schedule has been accepted. If the schedule is not accepted, the Engineer will provide
comments to the Contractor for incorporation. Provide a revised schedule based on the Engineer’s
comments, or reasons for not doing so within 10 calendar days. The Engineer’s review and acceptance of
the project schedule is for conformance to the requirements of the Contract documents only and does not
relieve the Contractor of any responsibility for meeting the interim milestone dates (if specified) or the
Contract completion date. Review and acceptance does not expressly or by implication warrant,
acknowledge, or admit the reasonableness of the logic or durations of the project schedule. If the Contractor
fails to define any element of work, activity, or logic and the Engineer’s review does not detect this omission
or error, the Contractor is responsible for correcting the error or omission.

Submit an acceptable baseline schedule before the 90th calendar day of the project unless the time for
submission is extended.

Progress Schedule. Maintain the project schedule for use by both the Contractor and the Engineer. Submit
both the plotted and electronic copy as it will become an as-built record of the daily progress achieved on the
project. If continuous progress of an activity is interrupted for any reason except non-work periods (such as
holidays, weekend, or interference from temperature or precipitation), then the activity will show the actual
finish date as that date of the start of the interruption and the activity will be broken into a subsequent activity
(or activities, based on the number of interruptions) similarly numbered with successive alpha character as
necessary. The original duration of the subsequent activity will be that of the remaining duration of the
original activity. Relationships of the subsequent activity will match those of the original activity so that the
integrity of the project schedule logic is maintained. Once established, the original durations and actual dates
of all activities must remain unchanged. Revisions to the schedule may be made as necessary.

The project schedule must be revised when changes in construction phasing and sequencing occur or other
changes that cause deviation from the original project schedule occur. Any revisions to the schedule must be
listed in the monthly update narrative with the purpose of the revision and description of the impact on the
project schedule’s critical path and project completion date. Create the schedule revision using the latest
update before the start of the revision.

Monthly updating of the project schedule will include updating of:

B The actual start dates for activities started;

B The actual finish dates for activities completed;

B The percentage of work completed and remaining duration for each activity started but not yet
completed; and

B The calendars to show days actual work was performed on the various work activities.

The cut-off day for recording monthly progress will be the last day of each month. Submit the updated project
schedule no later than the 20th calendar day of the following month. The Engineer will evaluate the updated
schedule within 5 calendar days of receipt and inform the Contractor if it has or has not been accepted. If the
schedule is not accepted, the Engineer will provide comments to the Contractor for incorporation. Provide a
revised schedule based on the Engineer's comments, or reasons for not doing so within 5 calendar days.
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Provide a brief narrative in a bulleted statement format for major items that have impacted the schedule.
Notify the Engineer if resource-leveling is being used.

Project Schedule Summary Report (PSSR). When shown on the plans, provide the PSSR instead of the
narrative required in Section 8.5.5.2.3., “Progress Schedule.” The PSSR includes a listing of major items that
have impacted the schedule as well as a summary of progress in days ahead or behind schedule. Include an
explanation of the project progress for the period represented on the form provided by the Owner.

Notice of Potential Time Impact. Submit a “Notice of Potential Time Impact” when a Contract time
extension or adjustment of milestone dates may be justified or when directed.

Failure to provide this notice in the time frames outlined above will compromise the Owner's ability to mitigate
the impacts and the Contractor forfeits the right to request a time extension or adjustment of milestone dates
unless the circumstances are such that the Contractor could not reasonably have had knowledge of the
impact at the time.

Time Impact Analysis. When directed, provide a time impact analysis. A time impact analysis is an
evaluation of the effects of impacts on the project. A time impact analysis consists of the following steps:

B Step 1. Establish the status of the project immediately before the impact.

B Step 2. Predict the effect of the impact on the schedule update used in Step 1.

W Step 3. Track the effects of the impact on the schedule during its occurrence.

W Step 4. Establish the status of the project after the impact's effect has ended and provide details
identifying any mitigating actions or circumstances used to keep the project ongoing during the impact
period.

Determine the time impact by comparing the status of the work before the impact (Step 1) to the prediction of
the effect of the impact (Step 2), if requested, and to actual effects of the impact once it is complete (Step 4).
Unless otherwise approved, Steps 1, 3, and 4, must be completed before consideration of a Contract time
extension or adjustment of a milestone date will be provided. Time extensions will only be considered when
delays that affect milestone dates or the Contract completion date are beyond the Contractor’s control.
Submit Step 4 no later than 15 calendar days after the impact’s effects have ended or when all the
information on the effect has been realized.

Submit one electronic backup copy of the complete time impact analysis and a copy of the full project
schedule incorporating the time impact analysis. If the project schedule is revised after the submittal of a time
impact analysis, but before its approval, indicate in writing the need for any modification to the time impact
analysis.

The Engineer will review the time impact analysis upon completion of step 4. If this review detects revisions
or changes to the schedule that had not been performed and identified in a narrative, the Engineer may
reject the time impact analysis. If the Engineer is in agreement with the time impact analysis, a change order
may be issued to grant additional working days, or to adjust interim milestones. Once a change order has
been executed, incorporate the time impact analysis into the project schedule. The time impact analysis may
also be used to support the settlement of disputes and claims. Compensation related to the time impact
analysis may be provided at the completion of the analysis or the completion of the project to determine the
true role the impact played on the final completion.

The work performed under this article will not be measured or paid for directly but will be subsidiary to
pertinent items.

FAILURE TO COMPLETE WORK ON TIME

The time established for the completion of the work is an essential element of the Contract. If the Contractor
fails to complete the work within the number of working days specified, working days will continue to be
charged. Failure to complete the Contract, a separate work order, or callout work within the number of
working days specified, including any approved additional working days, will result in liquidated damages for
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each working day charged over the number of working days specified in the Contract. The dollar amount
specified in the Contract will be deducted from any money due or to become due the Contractor for each
working day the Contract remains incomplete. This amount will be assessed not as a penalty but as
liquidated damages.

7.1

DEFAULT OF THE CONTRACT

Declaration of Default. The Engineer may declare the Contractor to be in default of the Contract if the
Contractor:

m fails to begin the work within the number of days specified,

fails to prosecute the work to assure completion within the number of days specified,

is uncooperative, disruptive or threatening,

fails to perform the work in accordance with the Contract requirements,

neglects or refuses to remove and replace rejected materials or unacceptable work,

discontinues the prosecution of the work without the Engineer's approval,

makes an unauthorized assignment,

fails to resume work that has been discontinued within a reasonable number of days after notice to do
S0,

fails to conduct the work in an acceptable manner, or

m commits fraud or other unfixable conduct as determined by the Owner.

If any of these conditions occur, the Engineer will give notice in writing to the Contractor and the Surety of the
intent to declare the Contractor in default. If the Contractor does not proceed as directed within 10 days after
the notice, the Owner will provide written notice to the Contractor and the Surety to declare the Contractor to
be in default of the Contract. The Owner will also provide written notice of default to the Surety. If the
Contractor provides the Owner written notice of voluntary default of the Contract, the Owner may waive the
10 day notice of intent to declare the Contractor in default and immediately provide written notice of default to
the Contractor and the Surety. Working day charges will continue until completion of the Contract. The
Owner may suspend work in accordance with Section 8.4., “Temporary Suspension of Work or Working Day
Charges,” to investigate apparent fraud or other unfixable conduct before defaulting the Contractor. The
Contractor may be subject to sanctions under the state and/or federal laws and regulations.

The Owner will determine the method used for the completion of the remaining work as follows:

m Contracts without Performance Bonds. The Owner will determine the most expeditious and efficient
way to complete the work, and recover damages from the Contractor.

m Contracts with Performance Bonds. The Owner will, without violating the Contract, demand that the
Contractor's Surety complete the remaining work in accordance with the terms of the original Contract.
A completing Contractor will be considered a subcontractor of the Surety. The Owner reserves the right
to approve or reject proposed subcontractors. Work may resume after the Owner receives and approves
Certificates of Insurance as required in Section 3.4.3., “Insurance.” Certificates of Insurance may be
issued in the name of the completing Contractor. The Surety is responsible for making every effort to
expedite the resumption of work and completion of the Contract. The Owner_ may complete the work
using any or all materials at the work locations that it deems suitable and acceptable. Any costs incurred
by the Owner for the completion of the work under the Contract will be the responsibility of the Surety.

From the time of notification of the default until work resumes (either by the Surety or the Owner), the Owner
will maintain traffic control devices and will do any other work it deems necessary, unless otherwise agreed
upon by the Owner and the Surety. All costs associated with this work will be deducted from money due to
the Surety.

The Owner will hold all money earned but not disbursed by the date of default. Upon resumption of the work
after the default, all payments will be made to the Surety. All costs and charges incurred by the Owner as a
result of the default, including the cost of completing the work under the Contract, costs of maintaining traffic
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control devices, costs for other work deemed necessary, and any applicable liquidated damages or
disincentives will be deducted from money due the Contractor for completed work. If these costs exceed the
sum that would have been payable under the Contract, the Surety will be liable and pay the Owner the
balance of these costs in excess of the Contract price. In case the costs incurred by the Owner are less than
the amount that would have been payable under the Contract if the work had been completed by the
Contractor, the Owner will be entitled to retain the difference.

Comply with Article 8.2., “Subcontracting,” and abide by the DBE/HUB/SBE commitments previously
approved by the Owner .

No markups as defined in Article 9.7., “Payment for Extra Work and Force Account Method,” will be allowed
for the Surety.

Wrongful Default. Submit a written request to the Owner within 14 calendar days of receipt of the notice of
default for consideration of wrongful default.

The Owner will determine if the Contractor has been wrongfully defaulted, and will proceed with the following:

m If the Owner determines the default is proper, the default will remain. If the Contractor is in
disagreement, the Contractor may file a claim in accordance with Article 4.7., “Dispute or Claims
Procedure.”

m If the Owner determines it was a wrongful default, the Owner will terminate the Contract for
convenience, in accordance with Article 8.8., “Termination of the Contract.”

8.1

TERMINATION OF THE CONTRACT

The Owner may terminate the Contract in whole or in part whenever:

m the Contractor is prevented from proceeding with the work as a direct result of an executive order of the
President of the United States or the Governor of the State;

m the Contractor is prevented from proceeding with the work due to a national emergency, or when the
work to be performed under the Contract is stopped, directly or indirectly, because of the freezing or
diversion of materials, equipment or labor as the result of an order or a proclamation of the President of
the United States;

m the Contractor is prevented from proceeding with the work due to an order of any federal authority;

m the Contractor is prevented from proceeding with the work by reason of a preliminary, special, or
permanent restraining court order where the issuance of the restraining order is primarily caused by acts
or omissions of persons or agencies other than the Contractor; or

m the Owner determines that termination of the Contract is in the best interest of the Owner or the public.
This includes, but is not limited to, the discovery of significant hazardous material problems, right of way
acquisition problems, or utility conflicts that would cause substantial delays or expense to the Contract.

Procedures and Submittals. The Engineer will provide written notice to the Contractor of termination

specifying the extent of the termination and the effective date. Upon notice, immediately proceed in

accordance with the following:

W stop work as specified in the notice;

m place no further subcontracts or orders for materials, services, or facilities, except as necessary to
complete a critical portion of the Contract, as approved;

B terminate all subcontracts to the extent they relate to the work terminated;

m complete performance of the work not terminated;

m settle all outstanding liabilities and termination settlement proposals resulting from the termination for
public convenience of the Contract;

W create an inventory report, including all acceptable materials and products obtained for the Contract that
have not been incorporated in the work that was terminated (include in the inventory report a
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description, quantity, location, source, cost, and payment status for each of the acceptable materials
and products); and

W take any action necessary, or that the Engineer may direct, for the protection and preservation of the
materials and products related to the Contract that are in the possession of the Contractor and in which
the Owner has or may acquire an interest.

Settlement Provisions. Within 60 calendar days of the date of the notice of termination, submit a final

termination settlement proposal, unless otherwise approved. The Engineer will prepare a change order that

reduces the affected quantities of work and adds acceptable costs for termination. No claim for loss of

anticipated profits will be considered. The Owner will pay reasonable and verifiable termination costs

including:

m  all work completed at the unit bid price and partial payment for incomplete work;

m the percentage of Item 500, “Mobilization,” equivalent to the percentage of work complete or actual cost
that can be supported by cost records, whichever is greater;

B expenses necessary for the preparation of termination settlement proposals and support data;

m the termination and settlement of subcontracts;

W storage, transportation, restocking, and other costs incurred necessary for the preservation, protection,
or disposition of the termination inventory; and

B other expenses acceptable to the Owner.
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Item 9L
Measurement and Payment

1. MEASUREMENT OF QUANTITIES
The Engineer will measure all completed work using United States standard measures, unless otherwise
specified.

1.1. Linear Measurement. Unless otherwise specified, all longitudinal measurements for surface areas will be

made along the actual surface of the roadway and not horizontally. No deduction will be made for structures
in the roadway with an area of 9 sqg. ft. or less. For all transverse measurements for areas of base courses,
surface courses, and pavements, the dimensions to be used in calculating the pay areas will be the neat
dimensions and will not exceed those shown on the plans, unless otherwise directed.

1.2. Volume Measurement. Transport materials measured for payment by volume in approved hauling vehicles.
Display a unique identification mark on each vehicle. Furnish information necessary to calculate the volume
capacity of each vehicle. The Engineer may require verification of volume through weight measurement. Use
body shapes that allow the capacity to be verified. Load and level the load to the equipment’s approved
capacity. Loads not hauled in approved vehicles may be rejected.

1.3. Weight Measurement. Transport materials measured for payment by weight or truck measure in approved
hauling vehicles. Furnish certified measurements, tare weights, and legal gross weight calculations for all
haul units. Affix a permanent, legible number on the truck and on the trailer to correspond with the certified
information. Furnish certified weights of loaded haul units transporting material if requested.

The material will be measured at the point of delivery. The cost of supplying these volume and weight
capacities is subsidiary to the pertinent item. For measurement by the ton, in the field, provide
measurements in accordance with Item 520, “Weighing and Measuring Equipment,” except for items where
ton measurements are measured by standard tables.

The Engineer may reject loads and suspend hauling operations for overloading.

1.3.1. Hauling on Routes Accessible to the Traveling Public. For payment purposes on haul routes accessible
to the traveling public, the net weight of the load will be calculated as follows:

m If the gross vehicle weight is less than the maximum allowed by state law, including applicable yearly
weight tolerance permit, the net weight of the load will be determined by deducting the tare weight of the
vehicle from the gross weight.

m If the gross vehicle weight is more than the maximum allowed by state law, including applicable yearly
weight tolerance permit, the net weight of the load will be determined by deducting the tare weight of the
vehicle from the maximum gross weight allowed.

1.3.2. Hauling on Routes Not Accessible to the Traveling Public. For payment purposes on haul routes that are
not accessible to the traveling public where advance permission is obtained in writing from the Engineer:

m If the gross vehicle weight is less than the maximum allowed, including applicable yearly weight
tolerance permit, the net weight of the load will be determined by deducting the tare weight of the
vehicle from the gross weight.

m  If the gross vehicle weight is more than the maximum allowed, the net weight of the load will be
determined by deducting the tare weight of the vehicle from the maximum gross weight allowed.
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PLANS QUANTITY MEASUREMENT

Plans quantities may or may not represent the exact quantity of work performed or material moved, handled,
or placed during the execution of the Contract. The estimated bid quantities are designated as final payment
quantities, unless revised by the governing specifications or this article.

If the quantity measured as outlined under “Measurement” varies by more than 5% (or as stipulated under
“Measurement” for specific Items) from the total estimated quantity for an individual item originally shown in
the Contract, an adjustment may be made to the quantity of authorized work done for payment purposes.

When quantities are revised by a change in design approved by the Owner, by change order, or to correct an
error on the plans, the plans quantity will be increased or decreased by the amount involved in the change,
and the 5% variance will apply to the new plans quantity.

If the total Contract quantity multiplied by the unit bid price for an individual item is less than $250 and the
item is not originally a plans quantity item, then the item may be paid as a plans quantity item if the Engineer
and Contractor agree in writing to fix the final quantity as a plans quantity.

For Contracts with callout work and work orders, plans quantity measurement requirements are not
applicable.

ADJUSTMENT OF QUANTITIES

The party to the Contract requesting the adjustment will provide field measurements and calculations
showing the revised quantity. When approved, this revised quantity will constitute the final quantity for which
payment will be made. Payment for revised quantity will be made at the unit price bid for that item, except as
provided for in Article 4.4., “Changes in the Work.”

SCOPE OF PAYMENT

Payment of the Contract unit price is full compensation for all materials, equipment, labor, tools, and supplies
necessary to complete the item of work under the Contract. Until final acceptance in accordance with

Article 5.12., “Final Acceptance,” assume liability for completing the work according to the Contract
documents and any loss or damage arising from the performance of the work or from the action of the
elements, infringement of patent, trademark, or copyright, except as provided elsewhere in the Contract.

The Owner will only pay for material incorporated into the work in accordance with the Contract. Payment of
progress estimates will in no way affect the Contractor's obligation under the Contract to repair or replace
any defective parts in the construction or to replace any defective materials used in the construction and to
be responsible for all damages due to defects if the defects and damages are discovered on or before final
inspection and acceptance of the work.

PROGRESS PAYMENTS

The Engineer will prepare a monthly estimate of the amount of work performed, including materials in place.
Incomplete items of work may be paid at an agreed upon percentage as approved. Payment of the monthly
estimate is determined at the Contract item prices less any withholdings or deductions in accordance with the
Contract. Progress payments may be withheld for failure to comply with the Contract.

PAYMENT FOR MATERIAL ON HAND (MOH)

If payment for MOH is desired, request compensation for the invoice cost of acceptable nonperishable
materials that have not been used in the work before the request, and that have been delivered to the work
location or are in acceptable storage places. Nonperishable materials are those that do not have a shelf life
or whose characteristics do not materially change when exposed to the elements. Include only materials that
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have been sampled, tested, approved, or certified, and are ready for incorporation into the work. Only
materials which are completely constructed or fabricated on the Contractor's order for a specific Contract and
are so marked and on which an approved test report has been issued are eligible. Payment for MOH may
include the following types of items: concrete traffic barrier, precast concrete box culverts, concrete piling,
reinforced concrete pipe, and illumination poles. Any repairs required after fabricated materials have been
approved for storage will require approval of the Engineer before being made and will be made at the
Contractor's expense. Include only those materials that have an invoice cost of at least $1,000 in the request
for MOH payment.

If the request is acceptable, the Engineer will include payment for MOH in a progress payment. Payment for
MOH does not constitute acceptance of the materials. Payment will not exceed the actual cost of the material
as established by invoice, or the total cost for the associated item less reasonable placement costs,
whichever is less. Materials for which the Contractor does not have a paid invoice within 60 days will not be
eligible for payment and will be removed from the estimate. Payment may be limited to a portion of the
invoice cost or unit price if shown elsewhere in the Contract. Payment for precast products fabricated or
constructed by the Contractor for which invoices or freight bills are not available may be made based on
statements of actual cost.

Submit the request on forms provided by the Owner. These forms may be electronically reproduced,
provided they are in the same format and contain all the required information and certifications. Continue to
submit monthly MOH forms until the total value of MOH is $0.

By submitting a request for MOH payment, the Contractor expressly authorizes the Owner to audit MOH
records, and to perform process reviews of the record-keeping system. If the Owner determines
noncompliance with any of the requirements of this provision, the Owner may exclude payment for any or all
MOH for the duration of the Contract.

Maintain all records relating to MOH payment until final acceptance. Provide these records to the Engineer
upon request.

7.1

7.1.1.

7.1.2.

PAYMENT FOR EXTRA WORK AND FORCE ACCOUNT METHOD

Payment for extra work directed, performed, and accepted will be made in accordance with Article 4.4.,
“Changes in the Work.” Payment for extra work may be established by agreed unit prices or by Force
Account Method.

Agreed unit prices are unit prices that include markups and are comparable to recent bid prices for the same
character of work. These unit prices may be established without additional breakdown justification.

When using Force Account Method, determine an estimated cost for the proposed work and establish labor
and equipment rates and material costs. Maintain daily records of extra work and provide copies of these
records daily, signed by the Contractor’s representative, for verification by the Engineer. Request payment
for the extra work no later than the 10th day of the month following the month in which the work was
performed. Include copies of all applicable invoices. If the extra work to be performed has an estimated cost
of less than $10,000, submit for approval and payment an invoice of actual cost for materials, equipment,
labor, tools, and incidentals necessary to complete the extra work.

Markups. Payment for extra work may include markups as compensation for the use of small tools,
overhead expense, and profit.

Labor. Compensation will be made for payroll rates for each hour that the labor, foremen, or other approved
workers are actually engaged in the work. In no case will the rate of wages be less than the minimum shown
in the Contract for a particular category. An additional 25% of this sum will be paid as compensation for
overhead, superintendence, profit, and small tools.

Insurance and Taxes. An additional 55% of the labor cost, excluding the 25% compensation provided in
Section 9.7.1.1., “Labor,” will be paid as compensation for labor insurance and labor taxes including the cost
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of premiums on non-project-specific liability (excluding vehicular) insurance, workers compensation
insurance, Social Security, unemployment insurance taxes, and fringe benefits.

Materials. Compensation will be made for materials associated with the work based on actual delivered
invoice costs, less any discount. An additional 25% of this sum will be paid as compensation for overhead
and profit.

Equipment. Payment will be made for the established equipment hourly rates for each hour that the
equipment is involved in the work. An additional 15% of this sum will be paid as compensation for overhead
and profit not included in the rates.

Transportation cost for mobhilizing equipment will be included if the equipment is mobilized from an off-site
location.

Contractor-Owned Equipment. For Contractor-owned machinery, trucks, power tools, or other equipment,
use the FHWA rental rates found in the Rental Rate Blue Book multiplied by the regional adjustment factor
and the rate adjustment factor to establish hourly rates. Use the rates in effect for each section of the Rental
Rate Blue Book at the time of use.

If a rate has not been established for a particular piece of equipment in the Rental Rate Blue Book, the
Engineer will allow a reasonable hourly rate. This price will include operating costs.

Payment for equipment will be made for the actual hours used in the work. The Owner reserves the right to
withhold payment for low production or lack of progress. Payment will not be made for time lost for
equipment breakdowns, time spent to repair equipment, or time after equipment is no longer needed.

If equipment is used intermittently while dedicated solely to the work, payment will be made for the duration
the equipment is assigned to the work but no more than 8 hours will be paid during a 24-hour day, nor more
than 40 hours per week, nor more than 176 hours per month, except when time is computed using a six-day
or seven-day workweek. When using a six-day workweek, no more than 8 hours will be paid during a 24-hour
day, nor more than 48 hours per week, nor more than 211 hours per month. When using a seven-day
workweek, no more than 8 hours will be paid during a 24-hour day, nor more than 56 hours per week, nor
more than 246 hours per month.

Equipment Not Owned by the Contractor. For equipment rented from a third party not owned by the
Contractor, payment will be made at the invoice daily rental rate for each day the equipment is needed for
the work. The Owner reserves the right to limit the daily rate to comparable Rental Rate Blue Book rates.
When the invoice specifies that the rental rate does not include fuel, lubricants, repairs, and servicing, the
Rental Rate Blue Book hourly operating cost for each hour the equipment is operated will be added.

When the invoice specifies equipment operators as a component of the equipment rental, payment will be
made at the invoice rate for each operator for each day the equipment is needed for the work.

Standby Equipment Costs. Payment for standby equipment will be made in accordance with
Section 9.7.1.4., “Equipment,” except that:

Contractor-Owned Equipment. For Contractor-owned machinery, trucks, power tools, or other equipment:

m  Standby will be paid at 50% (to remove operating cost) of the FHWA rental rates found in the Rental
Rate Blue Book multiplied by the regional adjustment factor and the rate adjustment factor.

m  Standby costs will not be allowed during periods when the equipment would have otherwise been idle.

Equipment Not Owned by the Contractor. For equipment rented from a third party not owned by the
Contractor:

m Standby will be paid at the invoice daily rental rate, excluding operating cost, which includes fuel,
lubricants, repairs, and servicing. The Owner reserves the right to limit the daily standby rate to
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comparable FHWA rental rates found in the Rental Rate Blue Book multiplied by the regional
adjustment factor and the rate adjustment factor.

m  Standby will be paid for equipment operators when included on the invoice and equipment operators are
actually on standby.

m  Standby costs will not be allowed during periods when the equipment would have otherwise been idle.

7.15. Subcontracting. An additional 5% of the actual invoice cost will be paid to the Contractor as compensation
for administrative cost, superintendence, and profit.

7.1.6. Law Enforcement. An additional 5% of the actual invoice cost will be paid as compensation for
administrative costs, superintendence, and profit.

7.17. Railroad Flaggers. An additional 5% of the actual invoice cost will be paid as compensation for
administrative cost, superintendence, and profit.

7.1.8. Bond Cost. An additional 1% of the total compensation provided in Article 9.7., “Payment for Extra Work and
Force Account Method,” will be paid for the increase in bond.

8. RETAINAGE
The Owner will not withhold retainage on the Contractor. The Contractor may withhold retainage on
subcontractors in accordance with state and federal regulations.

9. PAYMENT PROVISIONS FOR SUBCONTRACTORS

For the purposes of this article only, the term subcontractor includes suppliers and the term work includes
materials provided by suppliers at a location approved by the Engineer.

These requirements apply to all tiers of subcontractors. Incorporate the provisions of this article into all
subcontract or material purchase agreements.

Pay subcontractors for work performed within 10 days after receiving payment for the work performed by the
subcontractor. Also, pay any retainage on a subcontractor's work within 10 days after satisfactory completion
of all of the subcontractor's work. Completed subcontractor work includes vegetative establishment, test,
maintenance, performance, and other similar periods that are the responsibility of the subcontractor.

For the purpose of this section, satisfactory completion is accomplished when:

m the subcontractor has fulfilled the Contract requirements of both the Owner and the subcontract for the
subcontracted work, including the submittal of all information required by the specifications and the
Owner; and

m the work done by the subcontractor has been inspected, approved, and paid by the Owner.

Provide a certification of prompt payment in accordance with the Owner’s prompt payment procedure to
certify that all subcontractors and suppliers were paid from the previous months payments and retainage was
released for those whose work is complete. Submit the completed form each month and the month following
the month when final acceptance occurred at the end of the project.

The inspection and approval of a subcontractor’s work does not eliminate the Contractor's responsibilities for
all the work as defined in Article 7.17., “Contractor's Responsibility for Work.”

The Owner may pursue actions against the Contractor, including withholding of estimates and suspending
the work, for noncompliance with the subcontract requirements of this section upon receipt of written notice
with sufficient details showing the subcontractor has complied with contractual obligations.
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10. FINAL PAYMENT

When the Contract has been completed, all work has been approved, final acceptance has been made in
accordance with Article 5.12., “Final Acceptance,” and Contractor submittals have been received, the
Engineer will prepare a final estimate for payment showing the total quantity of work completed and the
money owed the Contractor. The final payment will reflect the entire sum due, less any sums previously paid.
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Special Provisions

Required Contract Provisions Federal-Aided
Construction Contracts
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Special Provision to ltem 000
Schedule of Liquidated Damages

The dollar amount of daily contract administration Liquidated Damages per Working Day is shown below:

Amount of Contract ($) Amount of Liquidated Damages ($)
Less than $5,000 $60 Per Day
$5,000.00 to $14,999.99 $80 Per Day
$15,000.00 to $24,999.99 $100 Per Day
$25,000.00 to $49,999.99 $120 Per Day
$50,000.00 to $99,999.99 $160.00 Per Day
$100,000.00 to $1,000,000.00 $240.00 Per Day

More than $1,000,000.00 $500.00 Per Day



RFB2020-040 Page 158

Special Provision to Item 000
Nondiscrimination

1. DESCRIPTION

All recipients of federal financial assistance are required to comply with various nondiscrimination laws
including Title VI of the Civil Rights Act of 1964, as amended, (Title VI). Title VI forbids discrimination against
anyone in the United States on the grounds of race, color, or national origin by any agency receiving federal
funds.

Owner, as a recipient of Federal financial assistance, and under Title VI and related statutes, ensures that no
person shall on the grounds of race, religion (where the primary objective of the financial assistance is to
provide employment per 42 U.S.C. § 2000d-3), color, national origin, sex, age or disability be excluded from
participation in, be denied the benefits of, or otherwise be subjected to discrimination under any of Owner’s
programs or activities.

2. DEFINITION OF TERMS

Where the term “contractor” appears in the following six nondiscrimination clauses, the term “contractor” is
understood to include all parties to contracts or agreements with the Owner.

3. NONDISCRIMINATION PROVISIONS
During the performance of this contract, the contractor agrees as follows:

3.1 Compliance with Regulations. The Contractor shall comply with the Regulations relative to
nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT")
Title 49, Code of Federal Regulations, Part 21, as they may be amended from time to time, (hereinafter
referred to as the Regulations), which are herein incorporated by reference and made a part of this contract.

3.2, Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors,
including procurements of materials and leases of equipment. The contractor shall not participate either
directly or indirectly in the discrimination prohibited by section 21.5 of the Regulations, including employment
practices when the contract covers a program set forth in Appendix B of the Regulations.

3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to nondiscrimination on the grounds of race, color, or national origin.

3.4. Information and Reports: The contractor shall provide all information and reports required by the
Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities as may be determined by the Owner or the Texas Department
of Transportation to be pertinent to ascertain compliance with such Regulations, orders and instructions.
Where any information required of a contractor is in the exclusive possession of another who fails or refuses
to furnish this information the contractor shall so certify to the Owner or the Texas Department of
Transportation as appropriate, and shall set forth what efforts it has made to obtain the information.
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Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination
provisions of this contract, the Owner shall impose such contract sanctions as it, the Owner may determine
to be appropriate, including, but not limited to:

m withholding of payments to the contractor under the contract until the contractor complies, and/or
m cancellation, termination or suspension of the contract, in whole or in part.

Incorporation of Provisions. The contractor shall include the provisions of paragraphs (3.1) through (3.6) in
every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Regulations, or directives issued pursuant thereto. The contractor shall take such action with respect to any
subcontract or procurement as the Owner may direct as a means of enforcing such provisions including
sanctions for non-compliance: provided, however that, in the event a contractor becomes involved in, or is
threatened with, litigation with a subcontractor or supplier as a result of such direction, the contractor may
request the Owner to enter into such litigation to protect the interests of the Owner, and, in addition, the
contractor may request the United States to enter into such litigation to protect the interests of the United
States.



RFB2020-040 Page 160

Special Provision to Item 000
Certification of Nondiscrimination in Employment

1. GENERAL

By signing this proposal, the Bidder certifies that Bidder has participated in a previous contract or subcontract
subject to the equal opportunity clause, as required by Executive Orders 10925, 11114, or 112486, or if Bidder
has not participated in a previous contract of this type, or if Bidder has had previous contract or subcontracts
and has not filed, Bidder will file with the Joint Reporting Committee, the Director of the Office of Federal
Contract Compliance, a Federal Government contracting or administering agency, or the former President's
Committee on Equal Employment Opportunity, all reports due under the applicable filing requirements.

Note—The above certification is required by the Equal Employment Opportunity Regulations of the Secretary
of Labor (41 CFR 60-1.7(b)(1)), and must be submitted by Bidders and proposed subcontractors only in
connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and
subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally
only contracts or subcontracts of $10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their
implementing regulations.

Proposed prime contractors and subcontractors who have participated in a previous contract or subcontract
subject to the Executive Orders and have not filed the required reports should note that 41 CFR 60-1.7(b)(1)
prevents the award of contracts and subcontracts unless such contractor submits a report covering the
delinquent period or such other period specified by the Federal Highway Administration or by the Director,
Office of Federal Contract Compliance, U.S. Department of Labor.



RFB2020-040 Page 161

Special Provision to Item 000

Notice of Requirement for Affirmative Action to Ensure Equal
Employment Opportunity (Executive Order 11246)

1. GENERAL

In addition to the affirmative action requirements of the Special Provision titled “Standard Federal Equal
Employment Opportunity Construction Contract Specifications” as set forth elsewhere in this proposal, the
Bidder's attention is directed to the specific requirements for utilization of minorities and females as set forth

below.
2. GOALS
2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4.
2.2. The goals for minority and female participation expressed in percentage terms for the Contractor's aggregate
work force in each trade on all construction work in the covered area are as follows:
Goals for minority participation Goals for female participation
in each trade, % in each trade, %
See Table 1 6.9
2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally

assisted) performed in the covered area. If the Contractor performs construction work in a geographical area
located outside of the covered area, it will apply the goals established for such geographical area where the
work is actually performed. With regard to this second area, the Contractor also is subject to the goals for
both its federally involved and non-federally involved construction. The Contractor's compliance with the
Executive Order and the regulations in 41 CFR Part 60-4 will be based on its implementation of the Standard
Federal Equal Employment Opportunity Construction Contract Specifications Special Provision and its efforts
to meet the goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the Contract, and in each trade, and the Contractor must make a good faith effort to
employ minorities and women evenly on each of its projects. The transfer of minority and female employees
or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the
Contractor’s goals will be a violation of the Contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

2.4, A Contractor or subcontractor will be considered in compliance with these provisions by participation in the
Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each
Contractor or subcontractor participating in this plan must individually comply with the equal opportunity
clause set forth in 41 CFR 60-1.4 and must make a good faith effort to achieve the goals set forth for each
participating trade in the plan in which it has employees. The overall good performance of other Contractors
and subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
subcontractor’s failure to make good faith efforts to achieve the goals contained in these provisions.
Contractors or subcontractors participating in the plan must be able to demonstrate their participation and
document their compliance with the provisions of this Plan.

3. SUBCONTRACTING

The Contractor must provide written notification to the Owner within 10 working days of award of any
construction subcontract in excess of $10,000 at any tier for construction work under the Contract resulting
from this solicitation pending concurrence of the Owner in the award. The notification will list the names,
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address and telephone number of the subcontractor; employer identification number; estimated dollar
amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical
area in which the Contract is to be performed.

4, COVERED AREA
As used in this special provision, and in the Contract resulting from this solicitation, the geographical area
covered by these goals for female participation is the State of Texas. The geographical area covered by
these goals for other minorities are the counties in the State of Texas as indicated in Table 1.

5. REPORTS

The Contractor is hereby notified that he may be subject to the Office of Federal Contract Compliance
Programs (OFCCP) reporting and record keeping requirements as provided for under Executive Order 11246
as amended. OFCCP will provide direct notice to the Contractor as to the specific reporting requirements that
he will be expected to fulfill.

Table 1
Goals for Minority Participation
County Participation, % County Participation, %
Anderson 22.5 Chambers 27.4
Andrews 18.9 Cherokee 225
Angelina 225 Childress 11.0
Aransas 442 Clay 12.4
Archer 11.0 Cochran 19.5
Armstrong 11.0 Coke 20.0
Atascosa 49.4 Coleman 10.9
Austin 27.4 Collin 18.2
Bailey 19.5 Collingsworth 11.0
Bandera 49.4 Colorado 27.4
Bastrop 24.2 Comal 47.8
Baylor 11.0 Comanche 10.9
Bee 44.2 Concho 20.0
Bell 16.4 Cooke 17.2
Bexar 47.8 Coryell 16.4
Blanco 24.2 Cottle 11.0
Borden 19.5 Crane 18.9
Bosque 18.6 Crockett 20.0
Bowie 19.7 Croshy 19.5
Brazoria 27.3 Culberson 49.0
Brazos 23.7 Dallam 11.0
Brewster 49.0 Dallas 18.2
Briscoe 11.0 Dawson 19.5
Brooks 44.2 Deaf Smith 11.0
Brown 10.9 Delta 17.2
Burleson 27.4 Denton 18.2
Burnet 24.2 DeWitt 27.4
Caldwell 24.2 Dickens 195
Calhoun 27.4 Dimmit 49.4
Callahan 11.6 Donley 11.0
Cameron 71.0 Duval 44.2
Camp 20.2 Eastland 10.9
Carson 11.0 Ector 15.1
Cass 20.2 Edwards 49.4
Castro 11.0 Ellis 18.2
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County Participation, % County Participation, %
El Paso 57.8 Kenedy 442
Erath 17.2 Kent 10.9
Falls 18.6 Kerr 49.4
Fannin 17.2 Kimble 20.0
Fayette 2714 King 19.5
Fisher 10.9 Kinney 494
Floyd 19.5 Kleberg 44.2
Foard 11.0 Knox 10.9
Fort Bend 27.3 Lamar 20.2
Franklin 17.2 Lamb 19.5
Freestone 18.6 Lampasas 18.6
Frio 49.4 LaSalle 49.4
Gaines 19.5 Lavaca 27.4
Galveston 28.9 Lee 24.2
Garza 19.5 Leon 214
Gillespie 494 Liberty 273
Glasscock 18.9 Limestone 18.6
Goliad 2714 Lipscomb 11.0
Gonzales 49.4 Live Oak 44.2
Gray 11.0 Llano 242
Grayson 94 Loving 18.9
Gregg 22.8 Lubbock 19.6
Grimes 274 Lynn 19.5
Guadalupe 47.8 Madison 274
Hale 19.5 Marion 22.5
Hall 11.0 Martin 18.9
Hamilton 18.6 Mason 20.0
Hansford 11.0 Matagorda 274
Hardeman 11.0 Maverick 49.4
Hardin 22.6 McCulloch 20.0
Harris 27.3 McLennan 20.7
Harrison 22.8 McMullen 49.4
Hartley 11.0 Medina 494
Haskell 10.9 Menard 20.0
Hays 24.1 Midland 19.1
Hemphill 11.0 Milam 18.6
Henderson 22.5 Mills 18.6
Hidalgo 72.8 Mitchell 10.9
Hill 18.6 Montague 17.2
Hockley 19.5 Montgomery 27.3
Hood 18.2 Moore 11.0
Hopkins 17.2 Morris 20.2
Houston 225 Motley 19.5
Howard 18.9 Nacogdoches 225
Hudspeth 49.0 Navarro 17.2
Hunt 17.2 Newton 22.6
Hutchinson 11.0 Nolan 10.9
Irion 20.0 Nueces 41.7
Jack 17.2 Ochiltree 11.0
Jackson 27.4 Oldham 11.0
Jasper 22.6 Orange 22.6
Jeff Davis 49.0 Palo Pinto 17.2
Jefferson 22.6 Panola 22.5
Jim Hogg 494 Parker 18.2
Jim Wells 44.2 Parmer 11.0
Johnson 18.2 Pecos 18.9
Jones 11.6 Polk 27.4
Karnes 494 Potter 9.3
Kaufman 18.2 Presidio 49.0
Kendall 49.4 Randall 9.3
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County Participation, % County Participation, %
Rains 17.2 Reagan 20.0
Real 49.4 Throckmorton 10.9
Red River 20.2 Titus 20.2
Reeves 18.9 Tom Green 19.2
Refugio 442 Travis 24.1
Roberts 11.0 Trinity 2714
Robertson 2714 Tyler 22.6
Rockwall 18.2 Upshur 225
Runnels 20.0 Upton 18.9
Rusk 225 Uvalde 49.4
Sabine 22.6 Val Verde 49.4
San Augustine 225 Van Zandt 17.2
San Jacinto 274 Victoria 274
San Patricio 41.7 Walker 274
San Saba 20.0 Waller 27.3
Schleicher 20.0 Ward 18.9
Scurry 10.9 Washington 2714
Shackelford 10.9 Webb 87.3
Shelby 225 Wharton 2714
Sherman 11.0 Wheeler 11.0
Smith 235 Wichita 12.4
Somervell 17.2 Wilbarger 11.0
Starr 729 Willacy 729
Stephens 10.9 Williamson 24.1
Sterling 20.0 Wilson 494
Stonewall 10.9 Winkler 18.9
Sutton 20.0 Wise 18.2
Swisher 11.0 Wood 225
Tarrant 18.2 Yoakum 195
Taylor 11.6 Young 11.0
Terrell 20.0 Zapata 494
Terry 19.5 Zavala 494
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Special Provision to Item 000

Standard Federal Equal Employment Opportunity Construction
Contract Specifications
(Executive Order 11246)

1.

11.

12.

13.

14.

GENERAL

As used in these specifications:

m “Covered area” means the geographical area described in the solicitation from which this Contract
resulted;

m “Director” means Director, Office of Federal Contract Compliance Programs, United States Department
of Labor, or any person to whom the Director delegates authority;

m “Employer identification number” means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

B “Minority” includes:

e  Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);

e Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);

e Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East,
Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and

e American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North American and maintaining identifiable tribal affiliations through membership and participation
or community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any
construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these
specifications and the Notice which contains the applicable goals for minority and female participation and
which is set forth in the solicitations from which this Contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) will be in accordance with that plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under
the equal employment opportunity (EEO) clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through
Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted
are expressed as percentages of the total hours of employment and training of minority and female utilization
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in
the covered area. Covered construction Contractors performing Contracts in geographical areas where they
do not have a Federal or federally assisted construction Contract will apply the minority and female goals
established for the geographical area where the Contract is being performed. Goals are published
periodically in the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or any Federal procurement contracting officer. The
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Contractor is expected to make substantially uniform progress toward its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training
programs approved by the U. S. Department of Labor.

The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation
of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum
results from its actions. The Contractor will document these efforts fully, and will implement affirmative action
steps at least as extensive as the following:

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in
all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will
assign two or more women to each construction project. The Contractor will specifically ensure that all
foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor's obligation to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions
have employment opportunities available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-
street applicant and minority or female referral from a union, a recruitment source or community organization
and of what action was taken with respect to each such individual. If such individual was sent to the union
hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed
by the Contractor, this will be documented in the file with the reason therefor, along with whatever additional
actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with which the Contractor has
a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral Process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs
relevant to the Contractor's employment needs, especially those programs funded or approved by the U.S.
Department of Labor. The Contractor will provide notice of these programs to the sources compiled under 7b
above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs
and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in
any policy manual and Collective bargaining agreement; by publicizing it in the company newspaper, annual
report, etc.; by specific review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all
employees at each location where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other
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employment decisions including specific review of these items with on-site supervisory personnel such as
Superintendents, General Foremen, etc., before the initiation of construction work at any job site. A written
record must be made and maintained identifying the time and place of these meetings, persons attending,
subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or
anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to
schools with minority and female students and to minority and female recruitment and training organizations
serving the Contractor's recruitment area and employment needs. Not later than one month before the date
for the acceptance of applications for apprenticeship or other training by any recruitment source, the
Contractor will send written notification to organizations such as the above, describing the openings,
screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the
site and in other areas of a Contractor's workforce.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for
promotional opportunities and encourage these employees to seek or to prepare for, through appropriate
training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not
have a discriminatory effect by continually monitoring all personnel and employment-related activities to
ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet
and necessary changing facilities will be provided to assure privacy between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's
EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of
their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor
association, joint contractor-union, contractor-community, or other similar group of which the Contractor is a
member and participant, may be asserted as fulfilling any one or more of its obligations under Section 7.1.
through Section 7.16. of these Specifications provided that the Contractor actively participates in the group,
makes every effort to assure that the group has a positive impact on the employment of minorities and
women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's
minority and female workforce participation, makes a good faith effort to meet its individual goals and
timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken
on behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure of such a group
to fulfill an obligation will not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
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may be in violation of the Executive Order if a particular group is employed in a substantially disparate
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor
may be in violation of the Executive Order if a specific minority group of women is underutilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against
any person because of race, color, religion, sex, or national origin.

The Contractor will not enter into any Subcontract with any person or firm debarred from Government
Contracts pursuant to Executive Order 11246.

The Contractor will carry out such sanctions and penalties for violation of these specifications and of the
Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as
may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Office of Federal Contract Compliance Programs. Any Contractor who fails to carry out
such sanctions and penalties will be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fuffilling its obligations under these specifications, will implement specific affirmative action
steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to
achieve maximum results from its efforts to ensure equal employment opportunity. If the Contractor fails to
comply with the requirements of the Executive Order, the implementing regulations, or these specifications,
the Director will proceed in accordance with 41 CFR 60-4.8.

The Contractor will designate a responsible official to monitor all employment-related activity to ensure that
the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be
required by the Government and to keep records. Records must at least include for each employee the
name, address, telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper,
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and
locations at which the work was performed. Records must be maintained in an easily understandable and
retrievable form; however, to the degree that existing records satisfy this requirement, Contractors shall not
be required to maintain separate records.

Nothing herein provided will be construed as a limitation upon the application of other laws which establish
different standards of compliance or upon the application of requirements for the hiring of local or other area
residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development
Block Grant Program).

In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the
subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for
every month of July during which work is performed, employment data as contained under Form PR 1391
(Appendix C to 23 CFR, Part 230), and in accordance with the included instructions.
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Special Provision to Item 000

Disadvantaged Business Enterprise in Federal Aid Contracts

1. DESCRIPTION

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of
ensuring nondiscrimination in the award and administration of DOT assisted Contracts and creating a level
playing field on which firms owned and controlled by individuals who are determined to be socially and
economically disadvantaged can compete fairly for DOT assisted Contracts. If the Disadvantaged Business
Enterprise (DBE) goal is greater than zero, Article A, “Disadvantaged Business Enterprise in Federal Aid
Contracts”, of this Special Provision shall apply to this Contract. If there is no DBE goal, Article B,
“Race-Neutral DBE Participation,” of this Special Provision will apply to this Contract. The percentage goal
for DBE participation in the work to be performed under this Contract will be shown on the proposal.

1.1. Article A. Disadvantaged Business Enterprise in Federal Aid Contracts.

1.1.1. Policy. Itis the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as
defined in 49 CFR Part 26, Subpart A and the Department's DBE Program, shall have the opportunity to
participate in the performance of Contracts financed in whole or in part with Federal funds. The DBE
requirements of 49 CFR Part 26, and the Department’s DBE Program, apply to this Contract as follows:

1.1.1.1. The Contractor will solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26,
Appendix A and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this
Contract.

1.1.1.2. The Contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national

origin, or sex in the performance of this Contract. The Contractor shall carry out applicable requirements of
49 CFR Part 26 in the award and administration of DOT-assisted Contracts. Failure by the Contractor to
carry out these requirements is a material breach of this Contract, which may result in the termination of this
Contract or such other remedy as the recipient deems appropriate.

1.1.1.3. The requirements of this Special Provision shall be physically included in any subcontract.

1.1.1.4. By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be
met by obtaining commitments from eligible DBEs or that the Bidder will provide acceptable evidence of good
faith effort to meet the commitment. The Owner will determine the adequacy of a Contractor's efforts to meet
the Contract goal, within 10 business days, excluding national holidays, from receipt of the information
outlined in this Special Provision under Section 1.1.3., “Contractor's Responsibilities.” If the requirements of
Section 1.A.3 are met, the conditional situation will be removed and the Contract will be forwarded to the
Contractor for execution.

1.1.2. Definitions.

1.1.2.1. “Broker” is an intermediary or middleman that does not take possession of a commodity or act as a regular
dealer selling to the public.

1.1.2.2. “Disadvantaged Business Enterprise” or “DBE” is defined in the standard specifications, Article 1, Definition
of Terms.
1.1.2.3. “DBE Joint Venture” means an association of a DBE firm and 1 or more other firm(s) to carry out a single

business enterprise for profit for which purpose they combine their property, capital, efforts, skills and
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the
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Contract and whose share in the capital contribution, control, management, risks, and profits of the joint
venture are commensurate with its ownership interest.

“DOT” means the U.S. Department of Transportation, including the Office of the Secretary, the Federal
Highway Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation
Administration (FAA).

“Federal Aid Contract” is any Contract between the Owner and a Contractor which is paid for in whole or in
part with DOT financial assistance.

“Good Faith Effort” means efforts to achieve a DBE goal or other requirement of this Special Provision which,
by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the
program requirement.

“Manufacturer” is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the Contract and of the general character
described by the specifications.”

“Race-conscious” means a measure or program that is focused specifically on assisting only DBEs, including
women-owned businesses.

“Race-neutral DBE Participation” means any participation by a DBE through customary competitive
procurement procedures.

“Regular Dealer” is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
and required under the Contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business. To be a regular dealer, the firm must be an established, regular business that
engages in, as its principal business and under its own name, the purchase and sale or lease of the products
in question.

A regular dealer in such bulk items as steel, cement, gravel, stone, and petroleum products need not keep
such products in stock if it owns and operates distribution equipment for the products. Any supplementing of
regular dealers own distribution equipment shall be by a long-term lease agreement and not on an ad hoc or
contract-by-contract basis. Brokers, packagers, manufacturers' representatives, or other persons who
arrange or expedite transactions shall not be regarded as a regular dealer.

“Texas Unified Certification Program” or “TUCP” provides one-stop shopping to applicants for certification,
such that applicants are required to apply only once for a DBE certification that will be honored by all
recipients of federal funds in the state. The TUCP by Memorandum of Agreement established six member
entities to serve as certifying agents for Texas in specified regions.

Contractor’s Responsibilities. These requirements must be satisfied by the Contractor.

After conditional award of the Contract, the Contractor shall submit a completed Form SMS.4901 “DBE
Commitment Agreement”, From SMS 4901-T “DBE Trucking Commitment Agreement’, or Form SMS.4901-
MS “DBE Material & Supplier Commitment Agreement” for each DBE he/she intends to use to satisfy the
DBE goal or a good faith effort to explain why the goal could not be reached. Provide these forms to the
Owner so as to arrive not later than 5:00 p.m. on the 10th business day, excluding national holidays, after the
conditional award of the Contract. When requested, additional time, not to exceed 7 business days,
excluding national holidays, may be granted based on documentation submitted by the Contractor.

DBE prime Contractors may receive credit toward the DBE goal for work performed by his/her own forces
and work subcontracted to DBEs. A DBE prime must make a good faith effort to meet the goals. In the event
a DBE prime subcontracts to a non-DBE, that information must be reported on Form SMS.4902.
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A Contractor who cannot meet the Contract goal, in whole or in part, shall make adequate good faith efforts
to obtain DBE participation as so stated and defined in 49 CFR Part 26, Appendix A. The following is a list of
the types of action that may be considered as good faith efforts. It is not intended to be a mandatory
checklist, nor is it intended to be exclusive or exhaustive. Other factors or types of efforts may be relevant in
appropriate cases.

Soliciting through all reasonable and available means (e.g. attendance at prebid meetings, advertising,
and/or written notices) the interest of all certified DBEs who have the capability to perform the work of
the Contract. The solicitation must be done within sufficient time to allow the DBEs to respond to it.
Appropriate steps must be taken to follow up initial solicitations to determine, with certainty, if the DBEs
are interested.

Selecting portions of the work to be performed by DBEs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out Contract work items into
economically feasible units to facilitate DBE participation, even when the Contractor might otherwise
prefer to perform the work items with its own forces.

Providing interested DBEs with adequate information about the plans, specifications, and requirements
of the Contract in a timely manner to assist them in responding to a solicitation.

Negotiating in good faith with interested DBEs to make a portion of the work available to DBE
subcontractors and suppliers and select those portions of the work or material needs consistent with the
available DBE subcontractors and suppliers, so as to facilitate DBE participation. Evidence of such
negotiations includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional agreements could not be reached for DBEs to
perform the work.

A Bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm price and capabilities as well as
Contract goals into consideration. However, the fact that there may be some additional cost involved in
finding and using DBEs is not in itself sufficient reason for a bidders failure to meet the Contract DBE
goal as long as such cost are reasonable. Also, the ability or desire of the Contractor to perform the
work of the Contract with its own organization does not relieve the Bidder of the responsibility to make
good faith effort. Contractors are not, however, required to accept higher quotes from DBEs if the price
difference is excessive or unreasonable.

Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The Contractor’s standing within its industry, membership in specific groups,
organizations, or associations and political or social affiliations (for example union vs. non-union
employee status) are not legitimate cause for the rejection or non-solicitation of bids and the Contractors
efforts to meet the project goal.

Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as required by
the recipient or Contractor.

Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or
related assistance or services.

Effectively using the services of available minority/women community organizations; minority/women
Contractors' groups; local, state, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and
placement of DBEs.

If the Owner determines that the Contractor has failed to meet the good faith effort requirements, the
Contractor will be given an opportunity for reconsideration by the Owner.

Should the bidder to whom the Contract is conditionally awarded refuse, neglect or fail to meet the DBE goall
or comply with good faith effort requirements, the proposal guaranty filed with the bid shall become the
property of the Owner, not as a penalty, but as liquidated damages to the Owner.
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The preceding information shall be submitted directly to the Owner.

The Contractor shall not terminate for convenience a DBE subcontractor named in the commitment
submitted under Section 1.A.3.a, of this Special Provision. Before terminating or removing a DBE
subcontractor named in the commitment, the Contractor must have a written consent of the Owner.

The Contractor shall also make a good faith effort to replace a DBE subcontractor that is unable to perform
successfully with another DBE, to the extent needed to meet the Contract goal. The Contractor shall submit a
completed Form 4901 “DBE Commitment Agreement”, From SMS 4901-T “DBE Trucking Commitment
Agreement”, or Form SMS.4901-MS “DBE Material & Supplier Commitment Agreement” for the substitute
DBE firm(s). Any substitution of DBEs shall be subject to approval by the Owner. Before approving the
substitution, the Owner will request a statement from the DBE concerning it being replaced.

The Contractor shall designate a DBE liaison officer who will administer the Contractor's DBE program and
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs.

Contractors are encouraged to investigate the services offered by banks owned and controlled by
disadvantaged individuals and to make use of these banks where feasible.

Eligibility of DBESs.

The member entities of the TUCP certify the eligibility of DBEs and DBE joint ventures to perform DBE
subcontract work on DOT financially assisted Contracts.

The Department maintains the Texas Unified Certification Program DBE Directory containing the names of
firms that have been certified to be eligible to participate as DBE’s on DOT financially assisted Contracts. An
update of the Directory can be found on the Internet at http://www.txdot.gov/apps-ca/tucp/default.htm.

Only DBE firms certified at the time commitments are submitted are eligible to be used in the information
furnished by the Contractor as required under Section 1.A.3.a. and 3.g. above. For purposes of the DBE goall
on this project, DBEs will only be allowed to perform work in the categories of work for which they are
certified.

Only DBE firms certified at the time of execution of a Contract/subcontract/purchase order, are eligible for
DBE goal participation.

Determination of DBE Participation. When a DBE participates in a Contract, only the values of the work
actually performed by the DBE, as referenced below, shall be counted by the prime Contractor toward DBE
goals:

The total amount paid to the DBE for work performed with his/her own forces is counted toward the DBE
goal. When a DBE subcontracts part of the work of its Contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the subcontractor is itself a DBE. Work that a
DBE subcontracts to a non-DBE firm does not count toward DBE goals.

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE.

A Contractor may count toward its DBE goal only expenditures to DBEs that perform a commercially useful
function (CUF) in the work of a Contract or purchase order. A DBE is considered to perform a CUF when itis
responsible for execution of the work of the Contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. To perform a CUF, the DBE must also be
responsible, with respect to materials and supplies used on the Contract, for negotiating price, determining
quality and quantity, ordering the material, and installing (where applicable) and paying for the material itself.
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In accordance with 49 CFR Part 26, Appendix A, guidance concerning Good Faith Efforts, Contractors may
make efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials, or related
assistance or services. Contractors may not however, negotiate the price of materials or supplies used on
the Contract by the DBE, nor may they determine quality and quantity, order the materials themselves, nor
install the materials (where applicable), or pay for the material themselves. Contractors however, may share
the quotations they receive from the material supplier with the DBE firm, so that the DBE firm may negotiate
a reasonable price with the material supplier.

In all cases, prime or other non-DBE subcontractor assistance will not be credited toward the DBE
goal.

A DBE does not perform a CUF if its role is limited to that of an extra participant in a transaction, Contract, or
project through which funds are passed in order to obtain the appearance of DBE participation.

Consistent with industry practices and the DOT/Department's DBE program, a DBE subcontractor may enter
into second-tier subcontracts, amounting up to 70% of their Contract. Work subcontracted to a non-DBE
does not count towards DBE goals. If a DBE does not perform or exercise responsibility for at least 30% of
the total cost of its Contract with its own work force, or the DBE subcontracts a greater portion of the work of
a Contract than would be expected on the basis of normal industry practice for the type of work involved, it
will be presumed that the DBE is not performing a CUF

A DBE trucking firm (including an owner operator who is certified as a DBE is considered to be performing a
CUF when the DBE is responsible for the management and supervision of the entire trucking operation on a
particular Contract and the DBE itself owns and operates at least 1 fully licensed, insured, and operational
truck used on the Contract.

The Contractor receives credit for the total value of the transportation services the DBE provides on a
Contract using trucks it owns, insures, and operates using drivers it employs.

The DBE may lease trucks from another DBE firm, including an owner operator who is certified as a DBE.
The DBE who leases trucks from another DBE receives credit for the total value of the transportation
services the lessee DBE provides on the Contract.

The DBE may also lease trucks from a non-DBE firm, including from an owner-operator. The DBE who
leases trucks from a non-DBE is entitled to credit for the total value of transportation services provided by
non-DBE lessees not to exceed the value of transportation services provided by the DBE-owned trucks on
the Contract. Additional participation by non-DBE lessees receive credit only for the fee or commission it
receives as result of the lease arrangement

A lease must indicate that the DBE has exclusive use of and control over the trucks giving the DBE absolute
priority for use of the leased trucks. Leased trucks must display the name and identification number of the
DBE.

When a DBE is presumed not to be performing a CUF the DBE may present evidence to rebut this
presumption.

Project materials or supplies acquired from an affiliate of the prime Contractor can not directly or indirectly
(2nd or lower tier subcontractor) be used for DBE goal credit.

A Contractor may count toward its DBE goals expenditures for materials and supplies obtained from a DBE
manufacturer, provided that the DBE assumes the actual and contractual responsibility for the materials and
supplies. Count expenditures with DBEs for materials or supplies toward DBE goals as provided in the
following:

If the materials or supplies are obtained from a DBE manufacturer, count 100% of the cost of the materials or
supplies toward DBE goals. (Definition of a DBE manufacturer found at 1A.c.(1) of this provision.)
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For purposes of this Section (1.A.c.(1)), a manufacturer is a firm that operates or maintains a factory or
establishment that produces, on the premises, the materials, supplies, articles, or equipment required under
the Contract and of the general character described by the specifications.

If the materials or supplies are purchased from a DBE regular dealer, count 60% of the cost of the materials
or supplies toward DBE goals.

For purposes of this Section (1.A.5.¢.(2)), a regular dealer is a firm that owns, operates, or maintains a store,
warehouse, or other establishment in which the materials, supplies, articles or equipment of the general
character described by the specifications and required under the Contract are bought, kept in stock, and
regularly sold or leased to the public in the usual course of business:

To be a regular dealer, the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products in question.

A person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel, stone or
asphalt without owning, operating, or maintaining a place of business as provided in the first paragraph under
Section 1.A.5.c.(2), if the person both owns and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall be by a long-term lease agreement and
not on an ad hoc or contract-by-contract basis.

Packagers, brokers, manufacturers’ representatives, or other persons who arrange or expedite transactions
are not regular dealers within the meaning of Section 1.A.5.c.(2).

With respect to materials or supplies purchased from DBE which is neither a manufacturer nor a regular
dealer, count the entire amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, or fees or transportation charges for the delivery of materials or supplies required on
a job site, toward DBE goals, provided you determine the fees to be reasonable and not excessive as
compared with fees customarily allowed for similar services.

Do not count any portion of the cost of the materials and supplies themselves toward DBE goals.

Count the entire amount of fees or commissions charged by a DBE firm for providing a bona fide service,
such as professional, technical, consultant or managerial services, or for providing bonds or insurance
specifically required for the performance of a DOT-assisted Contract, toward DBE goals, provided you
determine the fee to be reasonable and not excessive as compared with fees customarily allowed for similar
services.

If the Contractor chooses to assist a DBE firm, other than a manufacturing material supplier or regular dealer,
and the DBE firm accepts the assistance, the Contractor may act solely as a guarantor by use of a two-party
check for payment of materials to be used on the project by the DBE. The material supplier must invoice the
DBE who will present the invoice to the Contractor. The Contractor may issue a joint check to the DBE and
the material supplier and the DBE firm must issue the remittance to the material supplier. No funds shall go
directly from the Contractor to the material supplier. The DBE firm may accept or reject this joint checking
arrangement.

The Contractor must obtain approval from the Owner before implementing the use of joint check
arrangements with the DBE. Submit to the Owner, Joint Check Approval Form 2178 for requesting approval.
Provide copies of cancelled joint checks upon request. No DBE goal credit will be allowed for the cost of DBE
materials that are paid by the Contractor directly to the material supplier.

No DBE goal credit will be allowed for supplies and equipment the DBE subcontractor leases from the
Contractor or its affiliates.

No DBE goal credit will be allowed for the period of time determined by the Owner that the DBE was not
performing a CUF. The denial period of time may occur before or after a determination has been made by
the Owner. In case of the denial of credit for non-performance of a CUF of a DBE, the Contractor will be



RFB2020-040

1.1.6.1.

1.1.6.2.

1.1.6.3.

1.1.6.4.

1.1.6.5.

Page 175
000-007L

required to provide a substitute DBE to meet the Contract goal or provide an adequate good faith effort when
applicable.

Records and Reports.

The Contractor shall submit monthly reports, after work begins, on DBE payments to meet the DBE goal and
for DBE or HUB race-neutral participation. Report payments made to non-DBE HUBs. The monthly report is
to be sent to the Owner. These reports will be due within 15 days after the end of a calendar month. These
reports will be required until all DBE subcontracting or material supply activity is completed. Form SMS.4903,
“DBE Progress Report,” is to be used for monthly reporting. Form. SMS.4904, “DBE Final Report,” is to be
used as a final summary of DBE payments submitted upon completion of the project.

The original final report must be submitted to the Owner. These forms may be obtained from the Owner or
may be reproduced by the Contractor. The Owner may verify the amounts being reported as paid to DBEs by
requesting copies of cancelled checks paid to DBEs on a random basis. Cancelled checks and invoices
should reference the Owner’s project number.

DBE subcontractors and/or material suppliers should be identified on the monthly report by Vendor Number,
name, and the amount of actual payment made to each during the monthly period. Negative reports are
required when no activity has occurred in a monthly period.

All such records must be retained for a period of 3 years following completion of the Contract work, and shall
be available at reasonable times and places for inspection by authorized representatives of the Owner, the
Department or the DOT. Provide copies of subcontracts or agreements and other documentation upon
request.

Before receiving final payment, the Contractor shall submit Form SMS.4904, “DBE Final Report”. If the DBE
goal requirement is not met, documentation supporting Good Faith Efforts, as outlined in Section 1.A.3.c of
this Special Provision, must be submitted with the “DBE Final Report.”

Provide a certification of prompt payment in accordance with the Owner’s prompt payment procedure to
certify that all subcontractors and suppliers were paid from the previous months payments and retainage was
released for those whose work is complete. Submit the completed form each month and the month following
the month when final acceptance occurred at the end of the project.

Compliance of Contractor. To ensure that DBE requirements of this DOT assisted Contract are complied
with, the Ownert will monitor the Contractor’s efforts to involve DBEs during the performance of this Contract.
This will be accomplished by a review of monthly reports submitted to the Owner by the Contractor indicating
his progress in achieving the DBE Contract goal, and by compliance reviews conducted on the project site by
the Owner.

The Contractor shall receive credit toward the DBE goal based on actual payments to the DBE
subcontractor. The Contractor shall notify the Owner if he/she withholds or reduces payment to any DBE
subcontractor. The Contractor shall submit an affidavit detailing the DBE subcontract payments before
receiving final payment for the Contract.

Contractors’ requests for substitutions of DBE subcontractors shall be accompanied by a detailed
explanation which should substantiate the need for a substitution. The Contractor may not be allowed to
count work on those items being substituted toward the DBE goal before approval of the substitution from the
Owner.

The prime Contractor is prohibited from providing work crews and equipment to DBEs. DBE Goal credit for
the DBE subcontractors leasing of equipment or purchasing of supplies from the prime Contractor or its
affiliates is not allowed.

When a DBE subcontractor named in the commitment under Section 1.A.3.a. of this Special Provision, is
terminated or fails to complete its work on the Contract for any reason, the prime Contractor is required to
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make good faith efforts to find another DBE subcontractor to substitute for the original DBE. These good faith
efforts shall be directed at finding another DBE to perform at least the same amount of work under the
Contract as the DBE that was terminated, to the extent needed to meet the Contract goal.

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material
breach of this Contract. In such a case, the Owner reserves the right to terminate the Contract; to deduct the
amount of DBE goal not accomplished by DBEs from the money due or to become due the Contractor, or to
secure a refund, not as a penalty but as liquidated damages to the Owner or such other remedy or remedies
as the Owner deems appropriate.

Forward Form 2371, “DBE Trucking Credit Worksheet,” completed by the DBE trucker every month DBE
credit is used.

Article B. Race-Neutral Disadvantaged Business Enterprise Participation. It is the policy of the DOT that
Disadvantaged Business Enterprises (DBE) as defined in 49 CFR Part 26 Subpart A, be given the
opportunity to compete fairly for Contracts and subcontracts financed in whole or in part with Federal funds
and that a maximum feasible portion of the Department's overall DBE goal be met using race-neutral means.
Consequently, if there is no DBE goal, the DBE requirements of 49 CFR Part 26, apply to this Contract as
follows:

The Contractor will offer DBEs as defined in 49 CFR Part 26, Subpart A, the opportunity to compete fairly for
Contracts and subcontractors financed in whole or in part with Federal funds. Race-Neutral DBE and non-
DBE HUB participation on projects with no DBE goal shall be reported on Form SMS.4903, “DBE or HUB
Progress Report” and submitted to the Owner each month and at project completion. Payments to DBEs
reported on Form SMS.4903 are subject to the requirements of Section 1.1.5., “Determination of DBE
Participation.”

The Contractor, subrecipient or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this Contract. The Contractor shall carry out applicable requirements of
49 CFR Part 26 in the award and administration of DOT-assisted Contracts. Failure by the Contractor to
carry out these requirements is a material breach of this Contract, which may result in the termination of this
Contract or such other remedy as the recipient deems appropriate.
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Special Provision to Item 000
Special Labor Provisions for State Projects

1. GENERAL

This is a “Public Works” Project, as provided under Government Code Title 10, Chapter 2258, “Prevailing
Wage Rates,” and is subject to the provisions of the Statute. No provisions in the Contract are intended to be
in conflict with the provisions of the Statute.

The Owner has ascertained and indicated in the special provisions the regular rate of per diem wages
prevailing in each locality for each craft or type of worker. Apply the wage rates contained in the
specifications as minimum wage rates for the Contract.

2. MINIMUM WAGES, HOURS AND CONDITIONS OF EMPLOYMENT
All workers necessary for the satisfactory completion of the work are within the purview of the Contract.
Whenever and wherever practical, give local citizens preference in the selection of labor.

Do not require any worker to lodge, board or trade at a particular place, or with a particular person as a
condition of employment.

Do not charge or accept a fee of any from any person who obtains work on the project. Do not require any
person who obtains work on the project to pay any fee to any other person or agency obtaining employment
for the person on the project.

Do not charge for tools or equipment used in connection with the duties performed, except for loss or
damage of property. Do not charge for necessary camp water.

Do not charge for any transportation furnished to any person employed on the project.

The provisions apply where work is performed by piece work, station work, etc. The minimum wage paid will
be exclusive of equipment rental on any shipment which the worker or subcontractor may furnish in
connection with his work.

Take responsibility for carrying out the requirements of this specification and ensure that each subcontractor
working on the project complies with its provisions.

Any form of subterfuge, coercion or deduction designated to evade, reduce or discount the established
minimum wage scales will be considered a violation of the Contract.

The Fair Labor Standards Acts (FLSA) established one and one-half (1-1/2) pay for overtime in excess of
40 hours worked in 1 week. Do not consider time consumed by the worker in going to and returning from the
place of work as part of the hours of work. Do not require or permit any worker to work in excess of 40 hours
in 1 week, unless the worker receives compensation at a rate not less than 1-1/2 times the basic rate of pay
for all hours worked in excess of 40 hours in the workweek.

The general rates of per diem wages prevailing in this locality for each class and type of workers whose
services are considered necessary to fulfill the Contract are indicated in the special provisions, and these
rates govern as minimum wage rates on this Contract. A penalty of $60.00 per calendar day or portion of a
calendar day for each worker that is paid less than the stipulated general rates of per diem wages for any
work done under the Contract will be deducted. The Owner, upon receipt of a complaint by a worker, will
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determine within 30 days whether good cause exists to believe that the Contractor or a subcontractor has
violated wage rate requirements and notify the parties involved of the findings. Make every effort to resolve
the alleged violation within 14 days after notification. The next alternative is submittal to binding arbitration in
accordance with the provisions of the Texas General Arbitration Act (Art. 224 et seq., Revised Statutes).

Notwithstanding any other provision of the Contract, covenant and agree that the Contractor and its
subcontractors will pay each of their employees and contract labor engaged in any way in work under the
Contract, a wage not less than what is generally known as the “federal minimum wage” as set out in 29
U.S.C. 206 as that Statute may be amended from time to time.

Pay any worker employed whose position is not listed in the Contract, a wage not less than the per diem
wage rate established in the Contract for a worker whose duties are most nearly comparable.

RECORD AND INSPECTIONS

Keep copies of weekly payrolls for review. Require subcontractors to keep copies of weekly payrolls for
review. Show the name, occupation, number of hours worked each day and per diem wage paid each worker
together with a complete record of all deductions made from such wages. Keep records for a period of

3 years from the date of completion of the Contract.

Where the piece-work method is used, indicate on the payroll for each person involved:
m  Quantity of piece work performed.

W Price paid per piece-work unit.

m Total hours employed.

The Owner may require the Contractor to file an affidavit for each payroll certifying that payroll is a true and
accurate report of the full wages due and paid to each person employed.

Post or make available to employees the prevailing wage rates from the Contract. Require subcontractors to
post or make available to employees the prevailing wage rates from the Contract.
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Special Provision to Item 000
Small Business Enterprise in State Funded Projects

1. DESCRIPTION

The purpose of this Special Provision is to carry out the Texas Department of Transportation’s policy of
ensuring that Small Business Enterprise (SBE) has an opportunity to participate in the performance of
contracts. If the SBE goal is greater than zero, Article A of this Special Provision shall apply to this Contract;
otherwise, Article B of this Special Provision applies. The percentage goal for SBE participation in the work to
be performed under this contract will be shown in the proposal.

2. DEFINITIONS

Small Business Enterprise (SBE) is a firm (including affiliates) certified by the Texas Department of
Transportation whose annual gross receipts do not exceed the U.S. Small Business Administration’s size
standards for 4 consecutive years. Firms certified as Historically Underutilized Businesses (HUBs) by the
Texas Comptroller of Public Accounts and as Disadvantaged Business Enterprises (DBES) by the Texas
Uniform Certification Program automatically qualify as SBEs.

2.1. Article A - SBE Goal is Greater than Zero.

2.1.1. Policy. The Owner is committed to providing contracting opportunities for small businesses. In this regard, it
is the Owner’s policy to develop and maintain a program in order to facilitate contracting opportunities for
small businesses. Consequently, the requirements of the Owner’s Small Business Enterprise Program apply
to this contract as follows:

21.1.1. The Contractor shall make a good faith effort to meet the SBE goal for this contract.

21.1.2. The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age,
disability or sex in the award and performance of this contract. These nondiscrimination requirements shall
be incorporated into any subcontract and purchase order.

2.1.1.3. After a conditional award is made to the low bidder, the Owner will determine the adequacy of a Contractor’s
efforts to meet the contract goal, as is outlined under Section 2, “Contractor's Responsibilities.” If the
requirements of Section 2 are met, the contract will be forwarded to the Contractor for execution.

The Contractor's performance, during the construction period of the contract in meeting the SBE goal, will be
monitored by the Owner.

2.1.2. Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor
may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization
as defined elsewhere in the contract.

2.1.2.1. The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to
use to satisfy the SBE goal to the Owner so as to arrive not later than 5:00 p.m. on the 10th business day,
excluding national holidays, after the conditional award of the contract. When requested, additional time, not
to exceed 7 business days, excluding national holidays, may be granted based on documentation submitted
by the Contractor.

2.1.2.2. A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts
taken to meet the SBE goal. The Owner will consider as good faith efforts all documented explanations that



RFB2020-040

21221

21222

21223.

21224

21225,

2.1.2.2.6.

21.23.

2.1.24.

2.1.2.5.

2.1.2.6.

2.1.2.7.

2.13.

2.13.1.

2132

2133

2.1.34.

2.1.35.

2.14.

Page 182
are submitted and that describe a Contractor’s failure to meet a SBE goal or obtain SBE participation,
including:

Advertising in general circulation, trade association, and/or minority/women focus media concerning
subcontracting opportunities,

Dividing the contract work into reasonable portions in accordance with standard industry practices,
Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection,

Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of
work, and the requirements of the contract,

Negotiating in good faith with qualified SBEs, not rejecting qualified SBESs who are also the lowest responsive
bidder, and;

Using the services of available minorities and women, community organizations, contractor groups, local,
state and federal business assistance offices, and other organizations that provide support services to SBES.

The good faith effort documentation is due to the Owner at the time specified in 2.1.2.1. of this Special
Provision. The Owner will evaluate the Contractor’s documentation. If it is determined that the Contractor has
failed to meet the good faith effort requirements, the Contractor will be given an opportunity for
reconsideration by the Owner.

Should the hidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal
and/or demonstrate to the Owner’s satisfaction sufficient efforts to obtain SBE participation, the proposal
guaranty filed with the bid shall become the property of the Owner, not as a penalty, but as liquidated
damages to the Owner.

The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a
contract with an assigned goal without the prior written consent of the Owner.

The Contractor shall designate a SBE contact person who will administer the Contractor’s SBE program and
who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use
SBEs.

The Contractor must inform the Owner of the representative's name, title and telephone number within 10
days of beginning work.

Eligibility of SBEs.
The Texas Department of Transportation certifies the eligibility of SBES.
The Owner will make available to interested parties a directory of certified SBEs.

Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used
in the information furnished by the Contractor required under Section 2.(a) above.

Certified HUBs and DBEs are eligible as SBEs.
Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title
13 — Business Credit and Assistance, Chapter 1 — Small Business Administration, Part 121 — Small Business

Size Regulations, Subpart A — Size Eligibility Provisions and Standards.

Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in
this contract in accordance with the following:
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A Contractor will receive credit for all payments actually made to a SBE for work performed and costs
incurred in accordance with the contract, including all subcontracted work.

A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform
not less than 25% of the value of the contract work with its own organization.

A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from
the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease
arrangement, is approved by the Owner prior to the SBE starting the work in accordance with the following:

If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally
acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment
shall be subject to the full control of the SBE, for a short term, and involve a specialized piece of heavy
equipment readily available at the job site.

For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll
and labor compliance requirements.

Records and Reports.

The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to
HUBs and DBES). The monthly reports are to be sent to the Owner. These reports will be due within 15 days
after the end of a calendar month.

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE
Progress Report” is to be used for monthly reporting. Upon completion of the contract and prior to receiving
the final payment, the Contractor shall submit the “SBE Final Report” to the Owner. These forms may be
obtained from the Owner and reproduced as necessary. The Owner may verify the amounts being reported
as paid to SBES by requesting, on a random basis, copies of invoices and cancelled checks paid to SBES.
When the SBE goal requirement is not met, documentation supporting Good Faith Efforts, as outlined in
Section 2.(b) of this Special Provision, must be submitted with the Final Report.

SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number,
name and the amount of actual payment made to each during the monthly period. These reports are
required regardless of whether or not SBE activity has occurred in the monthly reporting period.

All such records must be retained for a period of 3 years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the Owner.

Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the Owner
will monitor the Contractor's efforts to involve SBEs during the performance of this contract. This will be
accomplished by a review of monthly reports submitted by the Contractor indicating his progress in achieving
the SBE contract goal and by compliance reviews conducted by the Owner.

A Contractor’s failure to comply with the requirements of this Special Provision shall constitute a material
breach of this contract. In such a case, the Owner reserves the right to employ remedies as the Owner
deems appropriate in the terms of the contract.

Article B - No SBE Goal.
Policy. It is the policy of the Owner that SBES shall have an opportunity to participate in the performance of
contracts. Consequently, the requirements of the Owner’s Small Business Enterprise Program apply to this

contract as specified in Section 2-5 of this Article.

Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBES an opportunity to
participate in the performance of contracts and subcontracts.
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Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race,
color, national origin, religion, age, disability or sex in the award and performance of contracts. These
nondiscrimination requirements shall be incorporated into any subcontract and purchase order.

Records and Reports.

The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent
to the Owner. These reports will be due annually by the 31t of August or at project completion, whichever
comes first.

These reports will be required until all SBE subcontracting or supply activity is completed. The “SBE
Progress Report” is to be used for reporting. Upon completion of the contract and prior to receiving the final
payment, the Contractor shall submit the “SBE Final Report” to the Owner. These forms may be obtained
from the Owner and reproduced as necessary. The Owner may verify the amounts being reported as paid to
SBEs by requesting copies of invoices and cancelled checks paid to SBES on a random basis.

SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name
and the amount of actual payment made.

All such records must be retained for a period of 3 years following completion of the contract work and shall
be available at reasonable times and places for inspection by authorized representatives of the Owner.
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Special Provision to Item 000
Disadvantaged Business Enterprise in Federal-Aid Contracts

1. DESCRIPTION

The purpose of this Special Provision is to carry out the U.S. Department of Transportation's (DOT) policy of
ensuring nondiscrimination in the award and administration of DOT-assisted Contracts and creating a level
playing field on which firms owned and controlled by individuals who are determined to be socially and
economically disadvantaged can compete fairly for DOT-assisted Contracts.

2. DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID CONTRACTS

2.1. Policy. Itis the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as
defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to
participate in the performance of Contracts financed in whole or in part with federal funds. The DBE
requirements of 49 CFR Part 26, and the Department's DBE Program, apply to this Contract as follows.

The Contractor will solicit DBEs through reasonable and available means, as defined in 49 CFR Part 26,
Appendix A, and the Department's DBE Program, or show a good faith effort to meet the DBE goal for this
Contract.

The Contractor, subrecipient, or subcontractor will not discriminate on the basis of race, color, national origin,
or sex in the performance of this Contract. Carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT-assisted Contracts. Failure to carry out these requirements is a material breach of
this Contract, which may result in the termination of this Contract or such other remedy as the recipient
deems appropriate.

The requirements of this Special Provision must be physically included in any subcontract.

By signing the Contract proposal, the Bidder is certifying that the DBE goal as stated in the proposal will be
met by obtaining commitments from eligible DBES or that the Bidder will provide acceptable evidence of good
faith effort to meet the commitment.

2.2. Definitions.

221, Administrative Reconsideration. A process by which the low bidder may request reconsideration when the
Department determines the good faith effort (GFE) requirements have not been met.

2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution
of the work and carrying out such responsibilities by actually performing, managing, and supervising the
work.

2.2.3. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified

Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially
and economically disadvantaged individuals, or in the case of a publicly owned business, in which is at least
51% of the stock is owned by one or more socially and economically disadvantaged individuals, and whose
management and daily business operations are controlled by one or more of the individuals who own it.

2.2.4. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business
enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and
in which the DBE s responsible for a distinct, clearly defined portion of the work of the Contract and whose
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share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway
Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration
(FAA).

Federal-Aid Contract. Any Contract between the Owner and a Contractor that is paid for in whole or in part
with DOT financial assistance.

Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope,
intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE
participation, even if not fully successful. Good faith efforts are evaluated prior to award and throughout
performance of the Contract. For guidance on good faith efforts, see 49 CFR Part 26, Appendix A.

North American Industry Classification System (NAICS). A designation that best describes the primary
business of a firm. The NAICS is described in the North American Industry Classification Manual—United
States, which is available on the Internet at the U.S. Census Bureau website:
http://www.census.gov/eos/www/naics/.

Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including
women-owned businesses.

Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement
procedures.

Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently
certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted
toward achievement of the assigned DBE Contract goal.

Contractor’s Responsibilities.

DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor's DBE program and
who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBES.

Compliance Tracking System (CTS). This Contract is subject to Contract compliance tracking. Contractors
and DBEs are required to provide any noted and requested Contract compliance-related data to the Owner.
This includes, but is not limited to, commitments, payments, substitutions, and good faith efforts. Contractors
and DBEs are responsible for responding by any noted response date or due date to any instructions or
request for information by the Owner.

Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or

submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be

achieved, in whole or part, no later than 5 calendar days after bid opening. The means of transmittal and the
risk of timely receipt of the information will be the bidder’s responsibility and no extension of the 5-calendar-

day timeframe will be allowed for any reason.

DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own
forces and work subcontracted to DBES. In the event a DBE subcontracts to a non-DBE, that information
must be reported monthly.

DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The
Directory can be accessed at the following Internet address:
https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&X1D=2340.
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A DBE must be certified on the day the commitment is considered and at time of subcontract execution. It is
the Contractor’s responsibility to ensure firms identified for participation are approved certified DBE firms.

The Bidder is responsible to ensure that all submittals are checked for accuracy. Any and all omissions,
deletions, and/or errors that may affect the end result of the commitment package are the sole liabilities of
the bidder.

Commitments in excess of the goal are considered race-neutral commitments.

Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part,
must make adequate good faith efforts to obtain DBE participation as so stated and defined in
49 CFR Part 26, Appendix A.

Administrative Reconsideration. If the Owner determines that the apparent low bidder has failed to satisfy
the good faith efforts requirement, the Owner will notify the Bidder of the failure and will give the Bidder an
opportunity for administrative reconsideration.

The Bidder must request an administrative reconsideration of that determination within 3 days of the date of
receipt of the notice. The request must be submitted directly to the Owner.

If a reconsideration request is timely received, the reconsideration decision will be made by the Owner’s DBE
liaison officer or, if the DBE liaison officer took part in the original determination that the Bidder failed to
satisfy the good faith effort requirements, an Owner employee who holds a senior leadership position and
reports directly to the executive officer, and who did not take part in the original determination will act as an
administrative hearing officer. The Bidder may provide written documentation or argument concerning
whether the assigned DBE contract goal was met or whether adequate good faith efforts were made to meet
the Contract goal.

The DBE liaison or other Owner employee making the reconsideration determination may request a meeting
with the Bidder to discuss whether the goal commitments were met or whether adequate good faith efforts
were made to obtain the commitments to meet the Contract goal.

The meeting must be held within 7 days of the date of the request submitted under this section. If the Bidder
is unavailable to meet during the 7-day period, the reconsideration decision will be made on the written
information provided by the Bidder.

The Owner will provide to the Bidder a written decision that explains the basis for finding that the Bidder did
not meet the Contract goal or did not make adequate good faith efforts to meet the Contract goal, within
7 days of the date of the notice issued in this section.

The reconsideration decision is final and not subject to administrative appeal.

Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be
included in the work area and NAICS work code identified by the Contractor in the approved commitment.

Participation by a DBE on a Contract will not be counted toward DBE goals until the amount of the
participation has been paid to the DBE.

Payments made to a DBE that was not on the original commitment may be counted toward the Contract goal
if that DBE was certified as a DBE before the execution of the subcontract and has performed a
Commercially Useful Function.

The total amount paid to the DBE for work performed with its own forces is counted toward the DBE goal.
When a DBE subcontracts part of the work of its Contract to another firm, the value of the subcontracted
work may be counted toward DBE goals only if the subcontractor is itself a DBE.
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DBE Goal credit for the DBE subcontractors leasing of equipment or purchasing of supplies from the
Contractor or its affiliates is not allowed. Project materials or supplies acquired from an affiliate of the
Contractor cannot directly or indirectly (second or lower tier subcontractor) be used for DBE goal credit.

If a DBE firm is declared ineligible due to DBE decertification after the execution of the DBE’s subcontract,
the DBE firm may complete the work and the DBE firm's participation will be counted toward the Contract
goal. If the DBE firm is decertified before the DBE firm has signed a subcontract, the Contractor is obligated
to replace the ineligible DBE firm or demonstrate that it has made good faith efforts to do so.

The Contractor may count 100% of its expenditure to a DBE manufacturer. According to

49 CFR 26.55(e)(1)(i), a DBE manufacturer is a firm that operates or maintains a factory or establishment
that produces, on the premises, the materials, supplies, articles, or equipment required under the Contract
and of the general character described by the specifications.

The Contractor may count only 60% of its expenditure to a DBE regular dealer. According to

49 CFR 26.55(e)(2)(i), a DBE regular dealer is a firm that owns, operates, or maintains a store, warehouse,
or other establishment in which the materials, supplies, articles, or equipment of the general character
described by the specifications and required under the Contract are bought, kept in stock, and regularly sold
or leased to the public in the usual course of business. A firm may be a regular dealer in such bulk items as
petroleum products, steel, cement, gravel, stone, or asphalt without owning, operating, or maintaining a place
of business if the firm both owns and operates distribution equipment for the products. Any supplementing of
regular dealers' own distribution equipment must be by a long-term lease agreement and not on an ad hoc or
contract-by-contract basis. A long-term lease with a third-party transportation company is not eligible for 60%
goal credit.

With respect to materials or supplies purchased from a DBE that is neither a manufacturer nor a regular
dealer, the Contractor may count the entire amount of fees or commissions charged for assistance in the
procurement of the materials and supplies, or fees or transportation charges for the delivery of materials or
supplies required on a job site.

A Contractor may count toward its DBE goal a portion of the total value of the Contract amount paid to a DBE
joint venture equal to the distinct, clearly defined portion of the work of the Contract performed by the DBE.

Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on
federal-assisted contracts performs a commercially useful function on the Contract.

The Owner will monitor performance during the Contract to ensure each DBE is performing a CUF.

Under the terms established in 49 CFR 26.55, a DBE performs a CUF when it is responsible for execution of
the work of the Contract and is carrying out its responsibilities by actually performing, managing, and
supervising the work involved.

With respect to material and supplies used on the Contract, a DBE must be responsible for negotiating price,
determining quality and quantity, ordering the material, installing the material, if applicable, and paying for the
material itself.

With respect to trucking, the DBE trucking firm must own and operate at least one fully licensed, insured, and
operational truck used on the Contract. The DBE may lease trucks from another DBE firm, including an
owner-operator who is certified as a DBE. The DBE who leases trucks from another DBE receives credit for
the total value of the transportation services the lessee DBE provides on the Contract. The DBE may also
lease trucks from a non-DBE firm, including from an owner-operator. The DBE that leases trucks equipped
with drivers from a non-DBE is entitled to credit for the total value of transportation services provided by non-
DBE leased trucks equipped with drivers not to exceed the value of transportation services on the Contract
provided by DBE-owned trucks or leased trucks with DBE employee drivers. Additional participation by non-
DBE owned trucks equipped with drivers receives credit only for the fee or commission it receives as a result
of the lease arrangement.
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A DBE does not perform a CUF when its role is limited to that of an extra participant in a transaction,
Contract, or project through which funds are passed in order to obtain the appearance of DBE participation.
The Owner will evaluate similar transactions involving non-DBESs in order to determine whether a DBE is an
extra participant.

If a DBE does not perform or exercise responsibility for at least 30% of the total cost of its Contract with its
own work force, or the DBE subcontracts a greater portion of the work than would be expected on the basis
of normal industry practice for the type of work involved, the Owner will presume that the DBE is not
performing a CUF.

If the Owner determines that a DBE is not performing a CUF, no work performed by such DBE will count as
eligible participation. The denial period of time may occur before or after a determination has been made by
the Owner.

In case of the denial of credit for non-performance, the Contractor will be required to provide a substitute
DBE to meet the Contract goal or provide an adequate good faith effort when applicable.

Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR
26.55(c)(4)&(5), before the Owner makes a final finding that no CUF has been performed by a DBE, the
Owner will notify the DBE and provide the DBE the opportunity to provide rebuttal information.

CUF determinations are not subject to administrative appeal.

Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Owner approval. To
obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the
Owner.

The Owner will closely monitor the use of joint checks to ensure that such a practice does not erode the
independence of the DBE nor inhibit the DBE'’s ability to perform a CUF. When joint checks are utilized, DBE
credit toward the Contract goal will be allowed only when the subcontractor is performing a CUF in
accordance with 49 CFR 26.55(c)(1).

Long-term or open-ended joint checking arrangements may be a basis for further scrutiny and may result in
the lack of participation towards the Contract goal requirement if DBE independence cannot be established.

Joint checks will not be allowed simply for the convenience of the Contractor.

If the proper procedures are not followed or the Owner determines that the arrangements result in a lack of
independence for the DBE involved, no credit for the DBE's participation as it relates to the material cost will
be used toward the Contract goal requirement, and the Contractor will need to make up the difference
elsewhere on the project.

DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will
be terminated for convenience, in whole or part, without the Owner’s approval. This includes, but is not
limited to, instances in which a Contractor seeks to perform work originally designated for a DBE
subcontractor with its own forces or those of an affiliate, a non-DBE firm, or with another DBE firm.

Unless consent is provided, the Contractor will not be entitled to any payment for work or material unless it is
performed or supplied by the listed DBE.

The Contractor, prior to submitting its request to terminate, must first give written notice to the DBE of its
intent to terminate and the reason for the termination. The Contractor will copy the Owner on the Notice of
Intent to terminate.
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The DBE has 5 calendar days to respond to the Contractor’s notice and will advise the Contractor and the
Owner of the reasons, if any, why it objects to the proposed termination of its subcontract and why the Owner
should not approve the prime Contractor’s request for termination.

The Owner may provide a shorter response time if required in a particular case as a matter of public
necessity.

The Owner will consider both the Contractor’s request and DBE's stated position prior to approving the
request. The Owner may provide a written approval only if it agrees, for reasons stated in its concurrence
document, that the Contractor has good cause to terminate the DBE. If the Owner does not approve the
request, the Contractor must continue to use the committed DBE firm in accordance with the Contract. For
guidance on what good cause includes, see 49 CFR 26.53.

Good cause does not exist if the Contractor seeks to terminate, reduce, or substitute a DBE it relied upon to
obtain the Contract so that the Contractor can self-perform the work for which the DBE firm was engaged.

When a DBE subcontractor is terminated, make good faith efforts to find, as a substitute for the original DBE,
another DBE to perform, at least to the extent needed to meet the established Contract goal, the work that
the original DBE was to have performed under the Contract.

Submit the completed Form 2228, “DBE Termination Substitution Request,” within seven (7) days, which
may be extended for an additional 7 days if necessary at the request of the Contractor. The Owner will
provide a written determination to the Contractor stating whether or not good faith efforts have been
demonstrated.

Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE
goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be
required until all DBE subcontracting or material supply activity is completed. Negative payment reports are
required when no activity has occurred in a monthly period.

Notify the Owner if payment to any DBE subcontractor is withheld or reduced.

Before receiving final payment from the Owner, the Contractor must indicate a final payment on the
compliance tracking system. The final payment is a summary of all payments made to the DBEs on the
project.

All records must be retained for a period of 3 years following completion of the Contract work, and must be
available at reasonable times and places for inspection by authorized representatives of the Owner, Texas
Department of Transportation or the DOT. Provide copies of subcontracts or agreements and other
documentation upon request.

Failure to Comply. If the Owner determines the Contractor has failed to demonstrate good faith efforts to
meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Owner.

A Contractor's failure to comply with the requirements of this Special Provision will constitute a material
breach of this Contract. In such a case, the Owner reserves the right to terminate the Contract; to deduct the
amount of DBE goal not accomplished by DBEs from the money due or to become due the Contractor; or to
secure a refund, not as a penalty but as liquidated damages, to the Owner or such other remedy or remedies
as the Owner deems appropriate.

Investigations. The Owner may conduct reviews or investigations of participants as necessary. All
participants, including, but not limited to, DBES and complainants using DBE Subcontractors to meet the
Contract goal, are required to cooperate fully and promptly with compliance reviews, investigations, and
other requests for information.
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Falsification and Misrepresentation. If the Owner determines that a Contractor or subcontractor was a
knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially
inflate DBE participation or any other business arrangement determined by the Owner to be unallowable, or if
the Contractor engages in repeated violations, falsification, or misrepresentation, the Owner may:

refuse to count any fraudulent or misrepresented DBE participation;
withhold progress payments to the Contractor commensurate with the violation;

refer the matter to the Office of Inspector General of the US Department of Transportation for
investigation; and/or

seek any other available contractual remedy.
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Special Provision to Item 2
Instructions to Bidders

Item 2, “Instructions to Bidders,” of the Standard Specifications is amended with respect to the clauses cited below. No other
clauses or requirements of this Iltem are waived or changed.

Article 2.3., “Issuing Proposal Forms,” second paragraph, is supplemented by the following.

The Owner will not issue a proposal form if one or more of the following apply:

m the Bidder or affiliate of the Bidder that was originally determined as the apparent low Bidder on a project, but was deemed
nonresponsive for failure to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise
(DBE)," is prohibited from rebidding that specific project.

Article 2.7., “Nonresponsive Bid,” is supplemented by the following:

The Owner will not accept a nonresponsive bid. A bid that has one or more of the deficiencies listed below is considered
nonresponsive:

m the Bidder failed to submit a DBE commitment as specified in Article 2.14., “Disadvantaged Business Enterprise (DBE).”

Article 2.14., “Disadvantaged Business Enterprise (DBE),” is added.

The apparent low bidder must submit DBE commitment information on federally funded projects with DBE goals within 5
calendar days (as defined in 49 CFR Part 26, Subpart A) of bid opening. For a submission that meets the 5-day requirement,
administrative corrections will be allowed.

If the apparent low Bidder fails to submit their DBE information within the specified timeframe, the apparent low bidder will be
deemed nonresponsive and the proposal guaranty will become the property of the Owner, not as a penalty, but as liquidated
damages. The Bidder forfeiting the proposal guaranty will not be considered in future proposals for the same work unless there
has been a substantial change in the design of the work. The Owner may recommend:
m reject all bids, or
® award the Contract to the new apparent low Bidder, if the new apparent low Bidder submits DBE information within

one calendar day of notification by the Owner.

If the new apparent low Bidder is unable to submit the required DBE information within one calendar day:
m the new apparent low Bidder will not be deemed nonresponsive,

m the Bidder's guaranty will not be forfeited,

m the Owner will reject all bids, and

m the Bidder will remain eligible to receive future proposals for the same project.



RFB2020-040 Page 193

Special Provision to ltem 7
Legal Relations and Responsibilities

Item 7, “Legal Relations and Responsibilities,” of the Standard Specifications is amended with respect to the clauses cited below.
No other clauses or requirements of this Item are waived or changed.

Section 2.6.5., “Training”, is supplemented by the following:

Coordinate enrollment, pay associated fees, and successfully complete approved Training or Contractor Delivered Training.
Training is valid for the period prescribed by the provider but no less than 3 yrs. from the date of completion. The Owner may
require training at a frequency less than the period prescribed or 3 yrs. based on Owner’s needs. Training and associated fees
will not be measured or paid for directly but are considered subsidiary to pertinent Items.

2.6.5.1. Approved Training. Approved training is listed below:
2.6.5.1.1 Contractor Responsible Person and Alternate.

Provider Course Title

American Traffic Safety Services Association Traffic Control Supervisor

National Highway Institute Maintenance of Traffic Control for Supervisors
2.6.5.1.2. Flagger Instructor Training.

Provider

Course Title

American Traffic Safety Services Association

Flagging Instructor Training Course

Texas Engineering Extension Services

Train-the-Trainer Flaggers

National Safety Council

Flagger (Instructor)

University of Texas at Arlington,
Division for Enterprise Development

Certified Flagger Instructor

Flagger Training.

Provider

Course Title

Texas Engineering Extension Services

Flaggers in Work Zones

National Safety Council

Flagger (Novice)

University of Texas at Arlington,
Continuing Education Department

Flaggers in Work Zones (TxDOT Training)

University of Texas at Arlington,
Continuing Education Department

WZ Traffic Control/Qualified Flagger

Associated Builders and Contractors, Flagger Training
Austin Chapter

LDI Safety Training Flagger Training
Tipton Compliance and Safety Flagger Training
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Provider

Course Title

National Highway Institute

Safe and Effective Use of Law Enforcement
Personnel in Work Zones

2.6.5.1.4. Other Work Zone Personnel.

Provider

Course Title

American Traffic Safety Services Association

Traffic Control Technician Training

Texas Engineering Extension Services

Work Zone Traffic Control

National Highway Institute

Maintenance of Traffic Control for Technicians

National Highway Institute

Maintenance Training Series: Basics of Work
Zone Traffic Control

2.6.5.2. Contractor Delivered Training. Develop Contractor Delivered Training curriculum and submit the
curriculum to the Owner for approval. Do not implement the training curriculum before receiving written
approval from the Owner. The work performed and materials furnished to develop the curriculum and provide
training will not be measured or paid for directly but will be considered subsidiary to pertinent ltems.

A contractor’s certified flagging instructor is permitted to train other flaggers.
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Special Provision to ltem 506
Temporary Erosion, Sedimentation, and Environmental Controls

For this project, item 506, “Temporary Erosion, Sedimentation, and Environmental Controls,” of the
standard specifications, is hereby voided and replaced with the following.

1. DESCRIPTION

Install, maintain, and remove erosion, sedimentation, and environmental control measures to prevent or
reduce the discharge of pollutants in accordance with the Storm Water Pollution Prevention Plan (SWP3) in
the plans and the Texas Pollutant Discharge Elimination System (TPDES) General Permit TXR150000.

2. MATERIALS

Furnish materials in accordance with the following:
m Item 161, “Compost”

m ltem 432, “Riprap”

m Item 556, “Pipe Underdrains”

2.1. Rock Filter Dams.

211, Aggregate. Furnish aggregate with hardness, durability, cleanliness, and resistance to crumbling, flaking,
and eroding acceptable to the Owner. Provide the following:
m Types 1,2, and 4 Rock Filter Dams. Use 3 to 6 in. aggregate.
m Type 3 Rock Filter Dams. Use 4 to 8 in. aggregate.

21.2. Wire. Provide minimum 20 gauge galvanized wire for the steel wire mesh and tie wires for Types 2 and 3
rock filter dams. Type 4 dams require:
m adouble-twisted, hexagonal weave with a nominal mesh opening of 2-1/2 in. x 3-1/4 in.;
®  minimum 0.0866 in. steel wire for netting;
®  minimum 0.1063 in. steel wire for selvages and corners; and
B minimum 0.0866 in. for binding or tie wire.

2.1.3. Sandbag Material. Furnish sandbags meeting Section 506.2.8., “Sandbags,” except that any gradation of
aggregate may be used to fill the sandbags.

2.2. Temporary Pipe Slope Drains. Provide corrugated metal pipe, polyvinyl chloride (PVC) pipe, flexible tubing,
watertight connection bands, grommet materials, prefabricated fittings, and flared entrance sections that
conform to the plans. Recycled and other materials meeting these requirements are allowed if approved.
Furnish concrete in accordance with ltem 432, “Riprap.”

2.3. Temporary Paved Flumes. Furnish asphalt concrete, hydraulic cement concrete, or other comparable
non-erodible material that conforms to the plans. Provide rock or rubble with a minimum diameter of 6 in. and

a maximum volume of 1/2 cu. ft. for the construction of energy dissipaters.

24. Construction Exits. Provide materials that meet the details shown on the plans and this Section.
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Rock Construction Exit. Provide crushed aggregate for long- and short-term construction exits. Furnish
aggregates that are clean, hard, durable, and free from adherent coatings such as salt, alkali, dirt, clay, loam,
shale, soft or flaky materials, and organic and injurious matter. Use 4- to 8-in. aggregate for Type 1. Use 2- to
4-in. aggregate for Type 3.

Timber Construction Exit. Furnish No. 2 quality or better railroad ties and timbers for long-term construction
exits, free of large and loose knots and treated to control rot. Fasten timbers with nuts and bolts or lag bolts,
of at least 1/2 in. diameter, unless otherwise shown on the plans or allowed. Provide plywood or pressed
wafer board at least 1/2 in. thick for short-term exits.

Foundation Course. Provide a foundation course consisting of flexible base, bituminous concrete, hydraulic
cement concrete, or other materials as shown on the plans or directed.

Embankment for Erosion Control. Provide rock, loam, clay, topsoil, or other earth materials that will form a
stable embankment to meet the intended use.

Pipe. Provide pipe outlet material in accordance with ltem 556, “Pipe Underdrains,” and details shown on the
plans.

Construction Perimeter Fence.

Posts. Provide essentially straight wood or steel posts that are at least 60 in. long. Furnish soft wood posts
with a minimum diameter of 3 in., or use nominal 2 x 4 in. boards. Furnish hardwood posts with a minimum
cross-section of 1-1/2 x 1-1/5 in. Furnish T- or L-shaped steel posts with a minimum weight of 0.5 Ib. per foot.

Fence. Provide orange construction fencing as approved.

Fence Wire. Provide 11 gauge or larger galvanized smooth or twisted wire. Provide 16 gauge or larger tie
wire.

Flagging. Provide brightly-colored flagging that is fade-resistant and at least 3/4 in. wide to provide
maximum visibility both day and night.

Staples. Provide staples with a crown at least 1/2 in. wide and legs at least 1/2 in. long.

Used Materials. Previously used materials meeting the applicable requirements may be used if approved.
Sandbags. Provide sandbag material of polypropylene, polyethylene, or polyamide woven fabric with a
minimum unit weight of 4 oz. per square yard, a Mullen burst-strength exceeding 300 psi, and an ultraviolet

stability exceeding 70%.

Use natural coarse sand or manufactured sand meeting the gradation given in Table 1 to fill sandbags. Filled
sandbags must be 24 to 30 in. long, 16 to 18 in. wide, and 6 to 8 in. thick.

Table 1
Sand Gradation
Sieve # Retained (% by Weight)
4 Maximum 3%
100 Minimum 80%
200 Minimum 95%

Aggregate may be used instead of sand for situations where sandbags are not adjacent to traffic. The
aggregate size shall not exceed 3/8 in.

Temporary Sediment Control Fence. Provide a net-reinforced fence using woven geo-textile fabric. Logos
visible to the traveling public will not be allowed.
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Fabric. Provide fabric materials in accordance with DMS-6230, “Temporary Sediment Control Fence Fabric.”
Posts. Provide essentially straight wood or steel posts with a minimum length of 48 in., unless otherwise
shown on the plans. Furnish soft wood posts at least 3 in. in diameter, or use nominal 2 x 4 in. boards.
Furnish hardwood posts with a minimum cross-section of 1-1/2 x 1-1/2 in. Furnish T- or L-shaped steel posts
with @ minimum weight of 1.3 Ib. per foot.

Net Reinforcement. Provide net reinforcement of at least 12-1/2 gauge galvanized welded wire mesh, with a
maximum opening size of 2 x 4 in., at least 24 in. wide, unless otherwise shown on the plans.

Staples. Provide staples with a crown at least 3/4 in. wide and legs 1/2 in. long.

Used Materials. Use recycled material meeting the applicable requirements if approved.

Biodegradable Erosion Control Logs.

Core Material. Furnish core material that is biodegradable or recyclable. Use compost, mulch, aspen
excelsior wood fibers, chipped site vegetation, agricultural rice or wheat straw, coconut fiber, 100%
recyclable fibers, or any other acceptable material unless specifically called out on the plans. Permit no more
than 5% of the material to escape from the containment mesh. Furnish compost meeting the requirements of

Item 161, “Compost.”

Containment Mesh. Furnish containment mesh that is 100% biodegradable, photodegradable, or recyclable
such as burlap, twine, UV photodegradable plastic, polyester, or any other acceptable material.

Furnish biodegradable or photodegradable containment mesh when log will remain in place as part of a
vegetative system.

Furnish recyclable containment mesh for temporary installations.

Size. Furnish biodegradable erosion control logs with diameters shown on the plans or as directed. Stuff
containment mesh densely so logs do not deform.

3.1.

3.2.

3.2.1.

3.2.2.

3.2.3.

CONSTRUCTION

Contractor Responsibilities. Implement the Owner’s Storm Water Pollution Prevention Plan (SWP3) for the
project in accordance with the plans and specifications, TPDES General Permit TXR150000, and as directed
by the Owner. Develop and implement an SWP3 for project-specific material supply plants within and outside
of the Owner’s right of way in accordance with the specific or general storm water permit requirements.
Prevent water pollution from storm water associated with construction activity from entering any surface
water or private property on or adjacent to the project site.

General.

Phasing. Implement control measures in the area to be disturbed before beginning construction, or as
directed. Limit the disturbance to the area shown on the plans or as directed. If, in the opinion of the Owner,
the Contractor cannot control soil erosion and sedimentation resulting from construction operations, the
Owner will limit the disturbed area to that which the Contractor is able to control. Minimize disturbance to
vegetation.

Maintenance. Immediately correct ineffective control measures. Implement additional controls as directed.
Remove excavated material within the time requirements specified in the applicable storm water permit.

Stabilization. Stabilize disturbed areas where construction activities will be temporarily stopped in
accordance with the applicable storm water permit. Establish a uniform vegetative cover. The project will not
be accepted until a 70% density of existing adjacent undisturbed areas is obtained, unless otherwise shown



RFB2020-040

3.24.

3.2.5.

3.3.

3.3.1.

3.3.1.1.

3.3.1.1.1.

3.3.1.1.2.

3.3.1.13.

3.3.1.2.

3.3.1.2.1.

Page 198
506-001L

on the plans. When shown on the plans, the Owner may accept the project when adequate controls are in
place that will control erosion, sedimentation, and water pollution until sufficient vegetative cover can be
established.

Finished Work. Upon acceptance of vegetative cover, remove and dispose of all temporary control
measures, temporary embankments, bridges, matting, falsework, piling, debris, or other obstructions placed
during construction that are not a part of the finished work, or as directed.

Restricted Activities and Required Precautions. Do not discharge onto the ground or surface waters any
pollutants such as chemicals, raw sewage, fuels, lubricants, coolants, hydraulic fluids, bitumens, or any other
petroleum product. Operate and maintain equipment on-site to prevent actual or potential water pollution.
Manage, control, and dispose of litter on-site such that no adverse impacts to water quality occur. Prevent
dust from creating a potential or actual unsafe condition, public nuisance, or condition endangering the value,
utility, or appearance of any property. Wash out concrete trucks only as described in the TPDES General
Permit TXR150000. Utilize appropriate controls to minimize the offsite transport of suspended sediments and
other pollutants if it is necessary to pump or channel standing water (i.e. dewatering). Prevent discharges
that would contribute to a violation of Edwards Aquifer Rules, water quality standards, the impairment of a
listed water body, or other state or federal law.

Installation, Maintenance, and Removal Work. Perform work in accordance with the SWP3, according to
manufacturers’ guidelines, and in accordance with the TPDES General Permit TXR150000. Install and
maintain the integrity of temporary erosion and sedimentation control devices to accumulate silt and debris
until soil disturbing activities are completed and permanent erosion control features are in place or the
disturbed area has been adequately stabilized as determined by the Owner. . If a device ceases to function
as intended, repair or replace the device or portions thereof as necessary. Remove sediment, debris, and
litter. When approved, sediments may be disposed of within embankments, or in the right of way in areas
where the material will not contribute to further siltation. Dispose of removed material in accordance with
federal, state, and local regulations.

Remove devices upon approval or as directed. Finish-grade and dress the area upon removal. Stabilize
disturbed areas in accordance with the permit, and as shown on the plans or directed. Materials removed are
considered consumed by the project. Retain ownership of stockpiled material and remove it from the project
when new installations or replacements are no longer required.

Rock Filter Dams for Erosion Control. Remove trees, brush, stumps, and other objectionable material that
may interfere with the construction of rock filter dams. Place sandbags as a foundation when required or at
the Contractor’s option.

Place the aggregate to the lines, height, and slopes specified, without undue voids for Types 1, 2, 3, and 5.
Place the aggregate on the mesh and then fold the mesh at the upstream side over the aggregate and
secure it to itself on the downstream side with wire ties, or hog rings for Types 2 and 3, or as directed. Place
rock filter dams perpendicular to the flow of the stream or channel unless otherwise directed. Construct filter
dams according to the following criteria unless otherwise shown on the plans:

Type 1 (Non-reinforced).

Height. At least 18 in. measured vertically from existing ground to top of filter dam.

Top Width. At least 2 ft.

Slopes. No steeper than 2:1.

Type 2 (Reinforced).

Height. At least 18 in. measured vertically from existing ground to top of filter dam.
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Top Width. At least 2 ft.

Slopes. No steeper than 2:1.

Type 3 (Reinforced).

Height. At least 36 in. measured vertically from existing ground to top of filter dam.
Top Width. At least 2 ft.

Slopes. No steeper than 2:1.

Type 4 (Sack Gabions). Unfold sack gabions and smooth out kinks and bends. Connect the sides by lacing
in a single loop—double loop pattern on 4- to 5-in. spacing for vertical filling. Pull the end lacing rod at one
end until tight, wrap around the end, and twist 4 times. Fill with stone at the filling end, pull the rod tight, cut
the wire with approximately 6 in. remaining, and twist wires 4 times.

Place the sack flat in a filling trough, fill with stone, connect sides, and secure ends as described above for
horizontal filling.

Lift and place without damaging the gabion. Shape sack gabions to existing contours.
Type 5. Provide rock filter dams as shown on the plans.

Temporary Pipe Slope Drains. Install pipe with a slope as shown on the plans or as directed. Construct
embankment for the drainage system in 8-in. lifts to the required elevations. Hand-tamp the soil around and
under the entrance section to the top of the embankment as shown on the plans or as directed. Form the top
of the embankment or earth dike over the pipe slope drain at least 1 ft. higher than the top of the inlet pipe at
all points. Secure the pipe with hold-downs or hold-down grommets spaced a maximum of 10 ft. on center.
Construct the energy dissipaters or sediment traps as shown on the plans or as directed. Construct the
sediment trap using concrete or rubble riprap in accordance with ltem 432, “Riprap,” when designated on the
plans.

Temporary Paved Flumes. Construct paved flumes as shown on the plans or as directed. Provide
excavation and embankment (including compaction of the subgrade) of material to the dimensions shown on
the plans unless otherwise indicated. Install a rock or rubble riprap energy dissipater, constructed from the
materials specified above, to a minimum depth of 9 in. at the flume outlet to the limits shown on the plans or
as directed.

Construction Exits. Prevent traffic from crossing or exiting the construction site or moving directly onto a
public roadway, alley, sidewalk, parking area, or other right of way areas other than at the location of
construction exits when tracking conditions exist. Construct exits for either long- or short-term use.
Long-Term. Place the exit over a foundation course as required. Grade the foundation course or compacted
subgrade to direct runoff from the construction exits to a sediment trap as shown on the plans or as directed.
Construct exits with a width of at least 14 ft. for one-way and 20 ft. for two-way traffic for the full width of the
exit, or as directed.

Type 1. Construct to a depth of at least 8 in. using crushed aggregate as shown on the plans or as directed.
Type 2. Construct using railroad ties and timbers as shown on the plans or as directed.

Short-Term.

Type 3. Construct using crushed aggregate, plywood, or wafer board. This type of exit may be used for daily
operations where long-term exits are not practical.
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Type 4. Construct as shown on the plans or as directed.

Earthwork for Erosion Control. Perform excavation and embankment operations to minimize erosion and
to remove collected sediments from other erosion control devices.

Excavation and Embankment for Erosion Control Features. Place earth dikes, swales, or combinations
of both along the low crown of daily lift placement, or as directed, to prevent runoff spillover. Place swales
and dikes at other locations as shown on the plans or as directed to prevent runoff spillover or to divert
runoff. Construct cuts with the low end blocked with undisturbed earth to prevent erosion of hillsides.
Construct sediment traps at drainage structures in conjunction with other erosion control measures as shown
on the plans or as directed.

Create a sediment basin, where required, providing 3,600 cu. ft. of storage per acre drained, or equivalent
control measures for drainage locations that serve an area with 10 or more disturbed acres at one time, not
including offsite areas.

Excavation of Sediment and Debris. Remove sediment and debris when accumulation affects the
performance of the devices, after a rain, and when directed.

Construction Perimeter Fence. Construct, align, and locate fencing as shown on the plans or as directed.
Installation of Posts. Embed posts 18 in. deep or adequately anchor in rock, with a spacing of 8 to 10 ft.

Wire Attachment. Attach the top wire to the posts at least 3 ft. from the ground. Attach the lower wire
midway between the ground and the top wire.

Flag Attachment. Attach flagging to both wire strands midway between each post. Use flagging at least
18 in. long. Tie flagging to the wire using a square knot.

Sandbags for Erosion Control. Construct a berm or dam of sandbags that will intercept sediment-laden
storm water runoff from disturbed areas, create a retention pond, detain sediment, and release water in sheet
flow. Fill each bag with sand so that at least the top 6 in. of the bag is unfilled to allow for proper tying of the
open end. Place the sandbags with their tied ends in the same direction. Offset subsequent rows of
sandbags 1/2 the length of the preceding row. Place a single layer of sandbags downstream as a secondary
debris trap. Place additional sandbags as necessary or as directed for supplementary support to berms or
dams of sandbags or earth.

Temporary Sediment-Control Fence. Provide temporary sediment-control fence near the downstream
perimeter of a disturbed area to intercept sediment from sheet flow. Incorporate the fence into erosion-control
measures used to control sediment in areas of higher flow. Install the fence as shown on the plans, as
specified in this Section, or as directed.

Installation of Posts. Embed posts at least 18 in. deep, or adequately anchor, if in rock, with a spacing of 6
to 8 ft. and install on a slight angle toward the runoff source.

Fabric Anchoring. Dig trenches along the uphill side of the fence to anchor 6 to 8 in. of fabric. Provide a
minimum trench cross-section of 6 x 6 in. Place the fabric against the side of the trench and align
approximately 2 in. of fabric along the bottom in the upstream direction. Backfill the trench, then hand-tamp.

Fabric and Net Reinforcement Attachment. Attach the reinforcement to wooden posts with staples, or to
steel posts with T-clips, in at least 4 places equally spaced unless otherwise shown on the plans. Sewn
vertical pockets may be used to attach reinforcement to end posts. Fasten the fabric to the top strand of
reinforcement by hog rings or cord every 15 in. or less.
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Fabric and Net Splices. Locate splices at a fence post with a minimum lap of 6 in. attached in at least
6 places equally spaced unless otherwise shown on the plans. Do not locate splices in concentrated flow
areas.

Requirements for installation of used temporary sediment-control fence include the following:
m fabric with minimal or no visible signs of biodegradation (weak fibers),

W fabric without excessive patching (more than 1 patch every 15 to 20 ft.),

B posts without bends, and

B backing without holes.

Biodegradable Erosion Control Logs. Install biodegradable erosion control logs near the downstream
perimeter of a disturbed area to intercept sediment from sheet flow. Incorporate the biodegradable erosion
control logs into the erosion measures used to control sediment in areas of higher flow. Install, align, and
locate the biodegradable erosion control logs as specified below, as shown in plans or as directed.

Secure biodegradable erosion control logs in a method adequate to prevent displacement as a result of
normal rain events, prevent damage to the logs, and to the satisfaction of the Owner such that flow is not
allowed under the logs. Temporarily removing and replacing biodegradable erosion logs as to facilitate daily
work is allowed at the Contractor’s expense.

Vertical Tracking. Perform vertical tracking on slopes to temporarily stabilize soil. Provide equipment with a
track undercarriage capable of producing a linear soil impression measuring a minimum of 12 in. long x 2 to
4.in. wide x 1/2 to 2 in. deep. Do not exceed 12 in. between track impressions. Install continuous linear track
impressions where the 12 in. length impressions are perpendicular to the slope. Vertical tracking is required

on projects where soil disturbing activities have occurred unless otherwise approved.

41.

411,

41.2.

41.21.

412.2.

42.

43.

44,

45.

451.

452.

MEASUREMENT

Rock Filter Dams. Installation or removal of rock filter dams will be measured by the foot or by the cubic
yard. The measured volume will include sandbags, when used.

Linear Measurement. When rock filter dams are measured by the foot, measurement will be along the
centerline of the top of the dam.

Volume Measurement. When rock filter dams are measured by the cubic yard, measurement will be based
on the volume of rock computed by the method of average end areas.

Installation. Measurement will be made in final position.
Removal. Measurement will be made at the point of removal.
Temporary Pipe Slope Drains. Temporary pipe slope drains will be measured by the foot.

Temporary Paved Flumes. Temporary paved flumes will be measured by the square yard of surface area.
The measured area will include the energy dissipater at the flume outlet.

Construction Exits. Construction exits will be measured by the square yard of surface area.
Earthwork for Erosion and Sediment Control.

Equipment and Labor Measurement. Equipment and labor used will be measured by the actual number of
hours the equipment is operated and the labor is engaged in the work.

Volume Measurement.
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In Place.

Excavation. Excavation will be measured by the cubic yard in its original position and the volume computed
by the method of average end areas.

Embankment. Embankment will be measured by the cubic yard in its final position by the method of average

end areas. The volume of embankment will be determined between:

m the original ground surfaces or the surface upon that the embankment is to be constructed for the
feature and

m the lines, grades and slopes of the accepted embankment for the feature.

In Vehicles. Excavation and embankment quantities will be combined and paid for under “Earthwork
(Erosion and Sediment Control, In Vehicle).” Excavation will be measured by the cubic yard in vehicles at the
point of removal. Embankment will be measured by the cubic yard in vehicles measured at the point of
delivery. Shrinkage or swelling factors will not be considered in determining the calculated quantities.

Construction Perimeter Fence. Construction perimeter fence will be measured by the foot.

Sandbags for Erosion Control. Sandbags will be measured as each sandbag or by the foot along the top of
sandbag berms or dams.

Temporary Sediment-Control Fence. Installation or removal of temporary sediment-control fence will be
measured by the foot.

Biodegradable Erosion Control Logs. Installation or removal of biodegradable erosion control logs will be
measured by the foot along the centerline of the top of the control logs.

Vertical Tracking. Vertical tracking will not be measured or paid for directly but is considered subsidiary to
this Item.

5.1.

PAYMENT

The following will not be paid for directly but are subsidiary to pertinent Items:

B erosion-control measures for Contractor project-specific locations (PSLs) inside and outside the right of
way (such as construction and haul roads, field offices, equipment and supply areas, plants, and
material sources);

m removal of litter, unless a separate pay item is shown on the plans;

W repair to devices and features damaged by Contractor operations;

B added measures and maintenance needed due to negligence, carelessness, lack of maintenance, and
failure to install permanent controls;

® removal and reinstallation of devices and features needed for the convenience of the Contractor;

m finish grading and dressing upon removal of the device; and

B minor adjustments including but not limited to plumbing posts, reattaching fabric, minor grading to
maintain slopes on an erosion embankment feature, or moving small numbers of sandbags.

Stabilization of disturbed areas will be paid for under pertinent ltems.

Furnishing and installing pipe for outfalls associated with sediment traps and ponds will not be paid for
directly but is subsidiary to the excavation and embankment under this Item.

Rock Filter Dams. The work performed and materials furnished in accordance with this Item and measured
as provided under “Measurement” will be paid for at the unit price bid as follows:
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Installation. Installation will be paid for as “Rock Filter Dams (Install)” of the type specified. This price is full
compensation for furnishing and operating equipment, finish backfill and grading, lacing, proper disposal,
labor, materials, tools, and incidentals.

Removal. Removal will be paid for as “Rock Filter Dams (Remove).” This price is full compensation for
furnishing and operating equipment, proper disposal, labor, materials, tools, and incidentals.

When the Owner directs that the rock filter dam installation or portions thereof be replaced, payment will be
made at the unit price bid for “Rock Filter Dams (Remove)” and for “Rock Filter Dams (Install)” of the type
specified. This price is full compensation for furnishing and operating equipment, finish backfill and grading,
lacing, proper disposal, labor, materials, tools, and incidentals.

Temporary Pipe Slope Drains. The work performed and materials furnished in accordance with this Item
and measured as provided under “Measurement” will be paid for at the unit price bid for “Temporary Pipe
Slope Drains” of the size specified. This price is full compensation for furnishing materials, removal and
disposal, furnishing and operating equipment, labor, tools, and incidentals.

Removal of temporary pipe slope drains will not be paid for directly but is subsidiary to the installation Item.
When the Owner directs that the pipe slope drain installation or portions thereof be replaced, payment will be
made at the unit price bid for “Temporary Pipe Slope Drains” of the size specified, which is full compensation
for the removal and reinstallation of the pipe drain.

Earthwork required for the pipe slope drain installation, including construction of the sediment trap, will be
measured and paid for under “Earthwork for Erosion and Sediment Control.”

Riprap concrete or stone, when used as an energy dissipater or as a stabilized sediment trap, will be
measured and paid for in accordance with Item 432, “Riprap.”

Temporary Paved Flumes. The work performed and materials furnished in accordance with this Item and
measured as provided under “Measurement” will be paid for at the unit price bid for “Temporary Paved Flume
(Install)” or “Temporary Paved Flume (Remove).” This price is full compensation for furnishing and placing
materials, removal and disposal, equipment, labor, tools, and incidentals.

When the Owner directs that the paved flume installation or portions thereof be replaced, payment will be
made at the unit prices bid for “Temporary Paved Flume (Remove)” and “Temporary Paved Flume (Install).”
These prices are full compensation for the removal and replacement of the paved flume and for equipment,
labor, tools, and incidentals.

Earthwork required for the paved flume installation, including construction of a sediment trap, will be
measured and paid for under “Earthwork for Erosion and Sediment Control.”

Construction Exits. Contractor-required construction exits from off right of way locations or on-right of way
PSLs will not be paid for directly but are subsidiary to pertinent ltems.

The work performed and materials furnished in accordance with this Iltem and measured as provided under
“Measurement” for construction exits needed on right of way access to work areas required by the Owner will
be paid for at the unit price bid for “Construction Exits (Install)’ of the type specified or “Construction Exits
(Remove).” This price is full compensation for furnishing and placing materials, excavating, removal and
disposal, cleaning vehicles, labor, tools, and incidentals.

When the Owner directs that a construction exit or portion thereof be removed and replaced, payment will be
made at the unit prices bid for “Construction Exit (Remove)” and “Construction Exit (Install)” of the type
specified. These prices are full compensation for the removal and replacement of the construction exit and
for equipment, labor, tools, and incidentals.
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Construction of sediment traps used in conjunction with the construction exit will be measured and paid for
under “Earthwork for Erosion and Sediment Control.”

Earthwork for Erosion and Sediment Control.

Initial Earthwork for Erosion and Sediment Control. The work performed and materials furnished in
accordance with this ltem and measured as provided under “Measurement” will be paid for at the unit price
bid for “Excavation (Erosion and Sediment Control, In Place),” “Embankment (Erosion and Sediment Control,
In Place),” “Excavation (Erosion and Sediment Control, In Vehicle),” “Embankment (Erosion and Sediment
Control, (In Vehicle),” or “Earthwork (Erosion and Sediment Control, In Vehicle).”

This price is full compensation for excavation and embankment including hauling, disposal of material not
used elsewhere on the project; embankments including furnishing material from approved sources and
construction of erosion-control features; and equipment, labor, tools, and incidentals.

Sprinkling and rolling required by this Item will not be paid for directly, but will be subsidiary to this Item.

Maintenance Earthwork for Erosion and Sediment Control for Cleaning and Restoring Control
Measures. The work performed and materials furnished in accordance with this Item and measured as
provided under “Measurement” will be paid under a Contractor Force Account ltem from invoice provided to
the Owner.

This price is full compensation for excavation, embankment, and re-grading including removal of
accumulated sediment in various erosion control installations as directed, hauling, and disposal of material
not used elsewhere on the project; excavation for construction of erosion-control features; embankments
including furnishing material from approved sources and construction of erosion-control features; and
equipment, labor, tools, and incidentals.

Earthwork needed to remove and obliterate erosion-control features will not be paid for directly but is
subsidiary to pertinent Items unless otherwise shown on the plans.

Sprinkling and rolling required by this Item will not be paid for directly, but will be subsidiary to this Item.

Construction Perimeter Fence. The work performed and materials furnished in accordance with this Item
and measured as provided under “Measurement” will be paid for at the unit price bid for “Construction
Perimeter Fence.” This price is full compensation for furnishing and placing the fence; digging, fence posts,
wire, and flagging; removal and disposal; and materials, equipment, labor, tools, and incidentals.

Removal of construction perimeter fence will be not be paid for directly but is subsidiary to the installation
Item. When the Owner directs that the perimeter fence installation or portions thereof be removed and
replaced, payment will be made at the unit price bid for “Construction Perimeter Fence,” which is full
compensation for the removal and reinstallation of the construction perimeter fence.

Sandbags for Erosion Control. Sandbags will be paid for at the unit price bid for “Sandbags for Erosion
Control” (of the height specified when measurement is by the foot). This price is full compensation for
materials, placing sandbags, removal and disposal, equipment, labor, tools, and incidentals.

Removal of sandbags will not be paid for directly but is subsidiary to the installation Item. When the Owner
directs that the sandbag installation or portions thereof be replaced, payment will be made at the unit price
bid for “Sandbags for Erosion Control,” which is full compensation for the reinstallation of the sandbags.

Temporary Sediment-Control Fence. The work performed and materials furnished in accordance with this
Item and measured as provided under “Measurement” will be paid for at the unit price bid as follows:

10
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Installation. Installation will be paid for as “Temporary Sediment-Control Fence (Install).” This price is full
compensation for furnishing and operating equipment finish backfill and grading, lacing, proper disposal,
labor, materials, tools, and incidentals.

Removal. Removal will be paid for as “Temporary Sediment-Control Fence (Remove).” This price is full
compensation for furnishing and operating equipment, proper disposal, labor, materials, tools, and
incidentals.

Biodegradable Erosion Control Logs. The work performed and materials furnished in accordance with this
Item and measured as provided under “Measurement” will be paid for at the unit price bid as follows:

Installation. Installation will be paid for as “Biodegradable Erosion Control Logs (Install)” of the size
specified. This price is full compensation for furnishing and operating equipment finish backfill and grading,
staking, proper disposal, labor, materials, tools, and incidentals.

Removal. Removal will be paid for as “Biodegradable Erosion Control Logs (Remove).” This price is full
compensation for furnishing and operating equipment, proper disposal, labor, materials, tools, and
incidentals.

Vertical Tracking. Vertical tracking will not be measured or paid for directly but is considered subsidiary to
this Item.

1
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CSJ 0909-22-182
STP 2019(140)TAP

Project: City of Waco Transportation Alternatives Program
Historic EIm Ave. Bike/Ped Infrastructure
County: McLennan

DISADVANTAGED BUSINESS ENTERPRISE REQUIREMENTS

The following goal for disadvantaged business enterprises is established:

DBE
8.5%
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CODE OF FEDERAL REGULATIONS

Title 23: Highways

PART 635—CONSTRUCTION AND MAINTENANCE
§635.411 Material or product selection.

(a) Federal funds shall not participate, directly or indirectly, in payment for any premium or royalty on
any patented or proprietary material, specification, or process specifically set forth in the plans and
specifications for a project, unless:

(1) Such patented or proprietary item is purchased or obtained through competitive bidding with
equally suitable unpatented items; or

(2) The State transportation department certifies either that such patented or proprietary item is
essential for synchronization with existing highway facilities, or that no equally suitable alternate exists; or

(3) Such patented or proprietary item is used for research or for a distinctive type of construction on
relatively short sections of road for experimental purposes.

(b) When there is available for purchase more than one nonpatented, nonproprietary material,
semifinished or finished article or product that will fulfill the requirements for an item of work of a project
and these available materials or products are judged to be of satisfactory quality and equally acceptable
on the basis of engineering analysis and the anticipated prices for the related item(s) of work are
estimated to be approximately the same, the PS&E for the project shall either contain or include by
reference the specifications for each such material or product that is considered acceptable for
incorporation in the work. If the State transportation department wishes to substitute some other
acceptable material or product for the material or product designated by the successful bidder or bid as
the lowest alternate, and such substitution results in an increase in costs, there will not be Federal-aid
participation in any increase in costs.

(c) A State transportation department may require a specific material or product when there are
other acceptable materials and products, when such specific choice is approved by the Division
Administrator as being in the public interest. When the Division Administrator's approval is not obtained,
the item will be nonparticipating unless bidding procedures are used that establish the unit price of each
acceptable alternative. In this case Federal-aid participation will be based on the lowest price so
established.

(d) Reference in specifications and on plans to single trade name materials will not be approved on
Federal-aid contracts.

(e) In the case of a design-build project, the following requirements apply: Federal funds shall not
participate, directly or indirectly, in payment for any premium or royalty on any patented or proprietary
material, specification, or process specifically set forth in the Request for Proposals document unless the
conditions of paragraph (a) of this section are applicable.

(f) State transportation departments (State DOTSs) shall have the autonomy to determine culvert and
storm sewer material types to be included in the construction of a project on a Federal-aid highway.

[41 FR 36204, Aug. 27, 1976, as amended at 67 FR 75926, Dec. 10, 2002; 71 FR 66454, Nov. 15, 2006; 78 FR
5717, Jan. 28, 2013]
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Public Works
* Post Office Box 2570
Waco, TX 76702-2570

254/750-5440
CITY OF WACO WWwWWw.waco-texas.com

NOTICE OF CONSTRUCTION

The City of Waco contractor, XXXXX, is working to improve infrastructure in your area. Repairs are
scheduled on XXXXXXXX Street from xxxxxxx to XXXXXXX.

Work Schedule: From Month 30, 2019 to Month 30, 2019

We appreciate your patience as we work, as quickly as possible, to improve the
infrastructure in your area.

Note: If you normally park your vehicle on the street, we would appreciate you not doing so
during the scheduled time frame. This work should not affect access to your home or
business.

The work schedule is subject to change depending on weather, working conditions, and
other issues.

Questions? Please call the contractor’s representative at 254-xxx-xxxx or the City’s project
engineer/inspector at 254-750-5440 if you have any questions or concerns.



Water Utility, Sexvices
Post Office Box 2570
Waco, TX 76702-2570
254/299-2489

After hours email:
WaterOnCall@wacotx.gov

CITY OF WACO WWW.waco-texas.com

NOTICE OF WATER & WASTEWATER SERVICE
INTERRUPTION

The City of Waco contractor, XXXXXXXXXXX, is working to improve the water and wastewater
system in your area.

Due to this work, you may experience an interruption of water and wastewater service:

DATE: XXXXXXX
TIME: X:XXa.m. = X:XX p.m.

NOTE: Water and Wastewater service may be restored sooner depending on whether work
proceeds without issue. The date and time for this service interruption is subject to change,
depending on weather, working conditions or emergency situations.

We apologize for this inconvenience and appreciate your patience as we work, as quickly as
possible, to improve delivery of safe, high-quality drinking water to all customers. For the
latest information on water service interruptions, please visit: www.wacowater.com.
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Forms to be Completed by Contractor
AND

Included with the Contractor’s Bid
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POLICY OF NON-DISCRIMINATION ON THE BASIS OF HANDICAPPED STATUS

Does not discriminate on the basis of

(Name of Company)

handicapped status in the admission or access to, or treatment or employment in, its federally
assisted programs or activities.

The following person has been designated to coordinate compliance with the non-discrimination
requirements contained in the Department of Housing and Urban Developments regulations
implementing Section 504 (24 CFR Park 8, dated June 2, 1988)

Name

Address

City State Zip
Telephone Number: ( )

Note: This form must be included with your bid.
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CONTRACTOR CERTIFICATIONS

CERTIFICATION OF BIDDER REGARDING CIVIL RIGHTS LAWS AND REGULATIONS

INSTRUCTIONS

CERTIFICATION OF BIDDER REGARDING Executive Order 11246 and Federal Laws Requiring Federal
Contractor to adopt and abide by equal employment opportunity and affirmative action in their hiring,
firing, and promotion practices. This includes practices related to race, color, gender, religion, national
origin, disability, and veteran’s rights.

NAME AND ADDRESS OF BIDDER (include Zip Code)

CERTIFICATION BY BIDDER

Bidder has participated in a previous contract or subcontract subject to Civil Rights Laws and
Regulations.
O Yes oNo

The undersigned hereby certifies that:

O The Provision of Local Training, Employment, and Business Opportunities clause (Section 3 provision)
is included in the Contract. A written Section 3 plan (Local Opportunity Plan) was prepared and
submitted as part of the bid proceedings (if bid equals or exceeds $100,000).

O The Non-Segregated Facilities clause (Section 109 provision) is included in the Contract. No
segregated facilities will be maintained as required by Title VI of the Civil Rights Act of 1964.

O The Equal Employment Opportunity clause is included in the Contract (if bid equals or exceeds
$10,000).

o The Affirmative Action for Handicapped Workers clause is included in the Contract.

Have you ever been or are being considered for sanction due to violation of Executive Order 11246, as
amended? O Yes o No

Name and Title of Signer (Please type or print)

Signature Date

Note: This certification must be included in your bid.
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1.

CONTRACTOR’S CERTIFICATION LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS
WACO TRANSPORTATION ALTERNATIVE (TA) PROGRAM
HISTORIC ELM AVE. BIKE/PED INFRASTRUCTURE
CSJ 0909-22-182

The undersigned acknowledges that:

(a) The Labor Standards provisions are included in this aforesaid project,
(b) Correction of any infractions of the aforesaid conditions, including infractions by any of his
subcontractors any lower tier subcontractors, is his responsibility.

He certifies that:

(a) Neither he nor any firm, partnership or association in which he has substantial interest is designated as
an ineligible contractor by the Comptroller General of the United States pursuant to Section 5.6(b) of
the Regulations of the Secretary of Labor, Part 5 (29 CFR, Part 5) or pursuant to Section 3(a) of the
Davis-Bacon Act, as amended.

(b) No part of the aforementioned has been or will be subcontracted if such subcontractor or any firm,
corporation, partnership or association in which such subcontractor has a substantial interest is
designated as an ineligible contractor pursuant to any of the aforementioned regulatory or statutory
provisions.

He agrees to obtain and forward to the aforementioned recipient within ten days after the execution of any
subcontract, including those executed by his subcontractors and any lower tier subcontractors, a
Subcontractor’s Certification Concerning Labor Standards and Prevailing Wage Requirements executed by
the subcontractors.

He certifies that:

(a) The legal name and the business address of the undersigned are:

(b) The undersigned is: o Single Proprietorship
o A Partnership
O A Corporation Organized in the State of
O Other Organization (Describe)

(c) The name, title and address of the owner, partners or officers of the undersigned are:

NAME TITLE ADDRESS
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(d) The names and address of all other person having a substantial interest in the undersigned, and the
nature of the interest are:

NAME ADDRESS NATURE OF INTEREST

(e) The names, addresses and trade classifications of all other building construction contractors in which
the undersigned has a substantial interest are:

NAME ADDRESS TRADE CLASSIFICATION

Contractor

By

Date

Note: This form must be included in your bid.
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NONCOLLUSION AFFIDAVIT OF PRIME BIDDER
State of Texas §

County of §

, being first duly sworn, deposes and says that:

(1) Heis of , the
Bidder that has submitted the attached Bid:

(2) Heis fully informed respecting the preparation and contents of the attached Bid and of all
pertinent circumstances respecting such Bid:

(3) Such Bid is genuine and is not a collusive or sham Bid;

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, has in any way colluded, conspired,
connived or agreed, directly or indirectly with another Bidder, firm or person to submit a
collusive or sham Bid in connection with the Contract for which the attached Bid has been
submitted or to refrain from bidding in connection with such Contract, or has in any manner,
directly or indirectly, sought by agreement or collusion or communication or conference with
any other Bidder, firm or person to fix the price or prices in the attached Bid or of any other
Bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any
advantage against the (Local Public Agency) or any person
interested in the proposed Contract; and

(5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any
collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its
agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed)

Title

Subscribed and sworn to me this day of , 20

By:
Notary Public

My commission expires

Note: This form must be included in your bid.
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State of Texas Child Support Business Ownership Form

County:  _MclLennan Project Name: Historic EIm Ave Bike/Ped Infrastructure

TXDOT CSJ; 0909-22-182 LG Project Number:

Business Entity Submitting Bid:

Section 231.006, Family Code, requires a bid for a contract paid from state funds to include the names and social security
number of individuals owning 25% or more of the business entity submitting the bid.

1. Inthe spaces below please provide the names and social security number of individuals owning 25% or more of
the business.

Name Social Security Number

2. Please check the box below if no individual owns 25% or more of the business.
() No individual own 25% or more of the business.

Except as provided by Section 231.302(d), Family Code, a social security number is confidential and may be disclosed
only for the purpose of responding to a request for information from an agency operating under the provisions of Part A
and D to Title IV of the Federal Social Security Act (42 USC Section 601-617 and 651-699).

Under Section 231.006, Family Code, the vendor or applicant certifies that the individual or business entity named in this
contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and acknowledges that this
contract may be terminated and payment may be withheld if this certification is inaccurate.

The information collected on this form will be maintained by . With few exceptions, you
are entitled on request to be informed about the information collected about you. Under Sections 552.021 and 552.023 of
the Texas Government Code, you also are entitled to receive and review the information. Under Section 559.004 of the
Government Code, you are also entitled to have information about you corrected that you believe is incorrect.

Signature Date

Printed Name
IF THIS PROJECT IS A JOINT VENTURE,

ALL PARTIES TO THE JOINT VENTURE MUST PROVIDE A COMPLETED FORM.

Note: This form must be included in your bid.


Janet
Typewritten Text
0909-22-182


RFB2020-040 Page 217

LOBBYING CERTIFICATION
FOR
GRANTS, CONTRACTS, LOANS, AND INTERAGENCY COOPERATION CONTRACTS

The undersigned certifies to the best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid or will be paid by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding
of any federal contract, the making of any federal grant, the making of any federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment, or modification of any federal contract, grant,
loan or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to
any person for influencing or attempting to influence an officer or employee of any
agency, a Member of Congress in connection with this federal contract, grant, loan,
or cooperative agreement, the undersigned shall complete and submit Standard
Form — LLL, “Disclosure For to Report Lobbying,” in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in
the award documents for all subawards at all tiers (including subcontracts,
subgrants, and contracts under grants, loans, and cooperative agreements) and that
all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

Signature

Title

Company

Date
Note: This form must be included in your bid.
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The State of Texas 8§

County of §

CERTIFICATION OF ABSENCE OF SUSPENSION, DEBARMENT,
VOLUNTARY EXCLUSION OR DETERMINATION OF ELIGIBILITY

The undersigned bidder, under penalty of perjury under the laws of the United State or the State
of Texas, certifies that, except as noted herein, the bidder’s firm and all persons associated
therewith in the capacity of owner, partner, stockholder, director, officer, principal investigator,
project director, manager, auditor, or any position involving the administration of any part of the
firm’s operations:

1. Are currently suspended, debarred, or voluntarily excluded from or determined to be
ineligible for bidding by any federal agency;

2. Have not been suspended, debarred, voluntarily excluded from, or determined to be
ineligible for bidding by any federal agency within the past 3 years;

3. Do not have a proposed debarment pending with any federal agency, and
4. Have not been indicted, convicted, or had a civil judgement rendered against it or any
person indicated above by a court of competent jurisdiction in any manner involving

fraud or official misconduct within the past 3 years.

All exceptions to the above are recorded in the following space:

The undersigned bidder understands that exceptions will not necessarily preclude the insurance
of a bidding proposal or result in the denial of award of the contract for a federally funded project.
It is also understood that exceptions will be carefully reviewed by the department and by the
Federal Highway Administration and may result in rejection of the bid proposal and suspension
and debarment of the contractor pursuant to 43 Texas Administrative Code (TAC) Section 9.6,
Procedure for Debarment of a Contractor, to 43 TAC Section 9.7, Procedure for Suspension of a
Contractor, to 43 TAC Section 9.8, Supplemental Procedures for Suspension or Debarment of a
Contractor, and/or Debarment and Suspension (Non-Procurement) 49 CFR Part 29 (1987).
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For any exception noted, the following information explains to whom it applies, the initiating
agency, and the dates of action.

The undersigned bidder understands that providing false information may result in criminal
prosecution or administrative sanctions.

Print Firm Name

Signature

Title

Date
Before me, the undersigned authority, a Notary Public, on this day personally appeared

Who, being by me duly sworn, upon oath
Says that she/he is qualified and authorized to make affidavit for and behalf of

bidder, of
County, and is fully cognizant of the facts herein set out and affirms to the truth and accuracy of

the certifications made herein by signing the document above this day of
20

Notary Public

Note: This form must be included in your bid.
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TEXAS DEPARTMENT OF TRANSPORTATION
REQUEST FOR APPROVAL OF SUBCONTRACTOR

COUNTY PROJECT NO. CONTROL
CONTRACTOR

ADDRESS

CONTRACT AMOUNTS LETTING DATE

PROJECT FUNDING INFORMATION (CHECK ALL THAT APPLY) FEDERAL STATE 3RP PARTY

SUBCONTRACTOR
ADDRESS
TELEPHONE DBE___HUB__SMALL BUSINESS__ TAX ID.NO.
ITEMS OF WORK
UNIT ITEM
ITEM NO. DESCRIPTION QUANTITY | UNIT | PRICE | TOTAL
AMOUNT SUBCONTRACTED % OF CONTRACT $ SUBCONTRACTED TO DATE

EST. BEGIN DATE: EST. COMPLETED DATE:

THIS SUBCONTRACTOR APPROVAL IS MADE IN ACCORDANCE WITH TERMS OF THE CONTRACT AND ON THE
CONTRACTOR’S ASSURANCE, WHICH IS A MATTER OF RECORD, THAT ALL PERTINENT PROVISIONS OF THE PRIME
CONTRACT AND ALL LABOR STANDARD PROVISIONS PERTAINING TO THE CONTRACT ARE PHYSICALLY
INCORPORATED INTO THE SUB-CONTRACT AGREEMENT.

AREA ENGINEER DATE

DISTRICT ENGINEER DATE

3-2000

Note: This form must be included in your bid.
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CONTRACTOR’S ASSURANCE

(Subcontracts-Federal Aid Projects)

By signing this proposal the contractor is giving assurances that all subcontract
agreements of $10,000 or more on this project will incorporate the following:

Special Provision  “Certification of Nondiscrimination in Employment”

Special Provision  “Notice of Requirement for Affirmative Action to Ensure
Equal Employment Opportunity” (Executive Order 11246)

Special Provision  “Standard Federal Equal Employment Opportunity Con-
struction Contract Specifications” (Executive Order 11246)

Form FHWA 1273 *“Required Contract Provisions Federal-aid Construction
Contracts” (Form FHWA 1273 must also be physically
attached to subcontracts and purchase orders of $10,000 or
more).

Applicable “Wage Determination Decision”
Also, by signing this proposal the contractor is giving assurances that all subcon-

tract agreements will incorporate the Standard Specification and Special Provisions
to Section 9.6.B “Payment Provisions for Subcontractors.”

Contractor’s Signature Date

Note: This form must be included in your bid.
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APPENDIX G

Plans

LINK

https://file.ac/PITbxvFaRcg/
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	Terms, Conditions & Requirements
	Duration of Services
	Reservations by City:
	V. REQUEST FOR BIDS – SUBMISSION AND AWARD PROCEDURES
	B. Completeness of Submission
	C. Bid Response Date and Location
	“RFB 2019-041, 2019 City Wide Crack Seal Program”
	D. Modification to or Withdrawal of Submission
	E. Submission Validity Period
	F. Vendor’s Cost to Develop Submission
	G. References
	H. Method of Award and Evaluation of Factors  [x in box shows applicable]
	I. Contract Award and Execution


	• Issuance of the RFB August 15, 2019
	• Deadline for questions in 5:00 p.m. CT August 28, 2019
	APPENDIX A
	BID BOND
	NOW, THEREFORE,   THE CONDITION OF THIS OBLIGATION IS
	Bid Bond – Page 2

	APPENDIX B
	APPENDIX B. (1)
	The “City of Waco Standard Specifications for Construction” (2013 Edition), hereinafter referred to as City Standard Specifications, is incorporated herein by reference for all intents and purposes. The General Provisions of the City Standard Specific...
	City of Waco Insurance & Indemnification Requirements Horizontal Construction (03/22/2019)
	A contractor’s financial integrity is of interest to the City. Therefore, subject to a contractor’s right to maintain reasonable deductibles in such amounts as are approved by the City, a contractor shall obtain and maintain in full force and effect f...
	Proof of Insurance Required and When to Submit:

	INDEMNIFICATION.
	The City of Waco, a State of Texas Governmental Entity and Municipality, is required to comply with the Texas Labor Code.   Specifically Texas Labor Code – Section
	28 Texas Administrative Code Section 110.110(c)(7) follows:
	Workers' Compensation Insurance Coverage
	Prevailing Wage Rates Information


	TEXAS SALES TAX EXEMPTION INFORMATION
	Texas Sales and Use Tax Exemption Certification
	Certificate of Interested Parties (Form 1295):
	Filing Process:
	Purchasing Services c/o City of Waco Post Office Box 2570
	CITY OF WACO, TEXAS
	NOTE: Date of Bond must NOT be prior to date of Contract or date of Council action, whichever is later.
	NOTE: Date of Bond must NOT be prior to date of Contract or date of Council action, whichever is later.


	APPENDIX C
	Submission of Bid/Proposal and Acknowledgment of Addenda RFB/P No. 2019-000, Issued by City of Waco, Texas
	ESTABLISHING AUTHORITY TO EXECUTE CONTRACT
	CERTIFICATION REG ARDI NG ATT ACHE D DOCUMENT
	Attach document to this form
	RESOLUTION FOR CORPORATION
	CERTIFICATION

	AFFIDAVIT OF AUTHORITY TO SIGN FOR COMPANY, CORPORATION, OR PARTNERSHIP
	On behalf of the above named business entity, I, the undersigned, certify and affirm that the following named person has authority to execute contracts and  other documents on behalf of said business entity:

	INSTRUCTIONS FOR CONFLICTS OF INTEREST QUESTIONNAIRE
	[Form CIQ]
	Who must complete and filed CIQ form?
	Who is a vendor?
	What triggers the requirement to file the Form CIQ?
	When does a conflict requiring disclosure exist? What has to be revealed?
	What family relationships create a conflict?
	Who are officers of the City of Waco?
	When must a vendor file the conflict of interest questionnaire?
	How do I go about filling out the Conflict of Interest Questionnaire form?
	A signature is required in box #4 regardless of any other entry on the form.  A copy of Chapter 176 of the Texas Local Government Code can be found at:  http://www.statutes.legis.state.tx.us/SOTWDocs/LG/htm/LG.176.htm
	CONFLICT OF INTEREST QUESTIONNAIRE

	CONFLICT OF INTEREST QUESTIONNAIRE
	Check all applicable boxes.

	CITY OF WACO
	Certification: Bidder declares a minority and/or women owned business status:
	LITIGATION DISCLOSURE
	3. Have you or any member of your Firm or Team been involved in any claim or litigation with the City of Waco or any other Federal, State or Local Government, or a Private Entity during the last ten (10) years?

	If you have answered “Yes” to any of the above questions, please indicate the name(s) of the person(s), the nature, and the status and/or outcome of the information, indictment, conviction, termination, claim or  litigation, as applicable. Any such in...
	Certification Regarding Debarment, Suspension, Ineligibility, and Voluntary Exclusion

	NON-COLLUSION AFFIDAVIT
	RESIDENT CERTIFICATION
	As used on this form, the term “bidder” includes a person or business entity responding to a request for bids or competitive sealed proposal or request for qualifications.


	Texas Public Information Act
	Steps to Assert Information Confidential or Proprietary
	DRUG-FREE WORK PLACE ACT CERTIFICATION
	Print Or Type Name And Title:


	APPENDIX F
	APPENDIX G
	Business entity & authority to execute form (Final 2018-03-21).pdf
	CERTIFICATION  REGARDING  ATTACHED DOCUMENT

	3. CIQ 03-2016 instructions  form.pdf
	CIQ - instructions (revised 03-29-2016)
	INSTRUCTIONS FOR
	CONFLICTS OF INTEREST QUESTIONNAIRE
	[Form CIQ]
	Who is a vendor?
	What triggers the requirement to file the Form CIQ?
	When does a conflict requiring disclosure exist? What has to be revealed?
	What family relationships create a conflict?
	Who are officers of the City of Waco?
	Officers are the members of the Waco City Council, the City Manager, and any agent or employee who exercises discretion in the planning, recommending, selecting, or contracting with a vendor.  An agent may include engineers and architects, as well as ...
	When must a vendor file the conflict of interest questionnaire?
	How do I go about filling out the Conflict of Interest Questionnaire form?


	CIQ  11-2015 annotated form
	CIQ  11-2015 blank form

	Blank Page
	Blank Page
	Blank Page
	10 23 CFR 635.411 General Material Requirements.pdf
	CODE OF FEDERAL REGULATIONS

	14.1-1 Item 1-L and Title Page.PDF
	Item 1L
	1. Applicability
	2. Abbreviations
	3. Definitions
	3.1. Abrasive Blasting. Spraying blasts of pressurized air combined with abrasive media.
	3.2. Actual Cost. Contractor’s actual cost to provide labor, material, equipment, and project overhead necessary for the work.
	3.3. Addendum. Change in bid documents developed between advertising and bid submittal deadline.
	3.4. Additive Alternate. A bid item contained in the bid documents that is not a regular item or a replacement alternate bid item. The additive alternate items include work that may be added to the base bid work.
	3.5. Deductive Alternate.  A bid item contained in the bid documents that is not a regular item or a replacement alternate bid item. The deductive alternate items include work that may be deducted from the base bid work.
	3.6. Advertisement. The public announcement required by law inviting bids for work to be performed or materials to be furnished.
	3.7. Affiliates. Two or more firms are affiliated if they share common officers, directors, or stockholders; a family member of an officer, director, or stockholder of one firm serves in a similar capacity in another of the firms; an individual who ha...
	3.8. Air Blasting. Spraying blasts of pressurized air free of oil and moisture.
	3.9. Air Temperature. The temperature measured in degrees Fahrenheit ( F) in the shade, not in the direct rays of the sun, and away from artificial heat.
	3.10. Anticipated Profit. Profit for work not performed.
	3.11. Apparent Low Bidder. The Bidder determined to have the numerically lowest total bid as a result of the tabulation of bids by the Owner.
	3.12. Architect of Record. A person registered as an architect or licensed as a landscape architect, in accordance with State law, exercising overall responsibility for the design or a significant portion of the design and performs certain Contract ad...
	3.13. Arterial Highway. A highway used primarily for through traffic and usually on a continuous route.
	3.14. Notice of Award. The Owner’s acceptance of a Contractor’s bid for a proposed Contract that authorizes the Owner to enter into a Contract.
	3.15. Base Bid. The total bid amount without additive alternates.
	3.16. Bid. The offer from the Bidder for performing the work described in the bid documents, submitted on the prescribed bid form, considering addenda issued and giving unit bid prices for performing the work described in the bid documents.
	3.17. Bid Bond. The security executed by the Contractor and the Surety furnished to the Owner to guarantee payment of liquidated damages if the Contractor fails to enter into an awarded Contract.
	3.18. Bid Documents. The complete set of documents necessary for a Bidder to submit a bid. The documents may include plans, specifications, special specifications, special provisions, addenda, and the prescribed form a Bidder is to submit as the Bid. ...
	3.19. Bid Error. A mathematical mistake made by a Bidder in the unit price entered into the bid documents.
	3.20. Bid Form. The portion of the bid documents that a prospective Bidder must submit to the Owner for their bid to be considered.
	3.21. Bidder. An individual, partnership, limited liability company, corporation, or joint venture submitting a bid for a proposed Contract.
	3.22. Blast Cleaning. Using one of the blasting methods, including, but not limited to, water blasting, low-pressure water blasting, high-pressure water blasting, abrasive blasting, water-abrasive blasting, shot blasting, slurry blasting, water inject...
	3.23. Bridge. A structure, including supports, erected over a depression or an obstruction (e.g., water, a highway, or a railway) having a roadway or track for carrying traffic or other moving loads, and having an opening measured along the center of ...
	3.24. Brush Blasting. Sweeping lightly with an abrasive blast to remove loose material.
	3.25. Building Contract. A Contract entered under State law for the construction or maintenance of an Owner building or appurtenance facilities. Building Contracts are considered to be construction Contracts.
	3.26. Certificate of Insurance. A form approved by the Owner covering insurance requirements stated in the Contract.
	3.27. Change Order. Written order to the Contractor detailing changes to the specified work, item quantities or any other modification to the Contract.
	3.28. Concrete Construction Joint. A joint formed by placing plastic concrete in direct contact with concrete that has attained its initial set.
	3.29. Concrete Repair Manual. TxDOT manual specifying methods and procedures for concrete repair as an extension of the standard specifications.
	3.30. ConcreteWorks©. TxDOT-owned software for concrete heat analysis. Software is available on the TxDOT’s website.
	3.31. Construction Contract. A Contract entered under State law for the construction, reconstruction, or maintenance of a segment of the Owner’s transportation system.
	3.32. Consultant. The licensed professional engineer or engineering firm, or the architect or architectural firm, registered in the State of Texas and under Contract to the Owner to perform professional services. The consultant may be the Engineer or ...
	3.33. Contract. The agreement between the Owner and the Contractor establishing the obligations of the parties for furnishing of materials and performance of the work prescribed in the Contract documents.
	3.34. Contract Documents. Elements of the Contract, including, but not limited to, the plans, specifications incorporated by reference, special provisions, special specifications, Contract bonds, change orders, addendums, and supplemental agreements.
	3.35. Contract Time. The number of days specified for completion of the work, including authorized additional working days.
	3.36. Contractor. The individual, partnership, limited liability company, corporation, or joint venture and all principals and representatives with which the Contract is made by the Owner.
	3.37. Controlled Access Highway. Any highway to or from which access is denied or controlled, in whole or in part, from or to abutting land or intersecting streets, roads, highways, alleys, or other public or private ways.
	3.38. Control of Access. The condition in which the right to access of owners or occupants of abutting land or other persons in connection with a highway is fully or partially controlled by public authority.
	3.39. Control Point. An established point shown on the plans to provide vertical and horizontal references for geometric control for construction.
	3.40. Cross-Sections. Graphic representations of the original ground and the proposed facility, at right angles to the centerline or base line.
	3.41. Culvert. Any buried structure providing an opening under a roadway for drainage or other purposes. Culverts may also be classified as bridges. (See Section 1.3.23., “Bridge.”)
	3.42. Cycle. The activity necessary for performing the specified work within the right of way project limits once.
	3.43. Daily Road-User Cost. Damages based on the estimated daily cost of inconvenience to the traveling public resulting from the work.
	3.44. Date of Written Authorization. Date of the written Notice to Proceed authorizing the Contractor to begin work.
	3.45. Debar (Debarment). Action taken by the Owner, State, or federal government pursuant to regulation that prohibits a person or company from entering into a Contract, or from participating as a subcontractor, or supplier of materials or equipment u...
	3.46. Detour. A temporary traffic route around a closed portion of a road.
	3.47. Department. When used in the context of the party with whom the Contractor has a Construction Contract, Department refers to Owner. When used in other contexts such as technical specifications, refers to the  Texas Department of Transportation.
	3.48. Departmental Material Specifications. Reference specifications for various materials published by TxDOT’s Construction Division with a DMS-XXXXX numbering system.
	3.49. Direct Traffic Culvert. Concrete box culvert whose top slab is used as the final riding surface or is to have an overlay or other riding surface treatment.
	3.50. Disadvantaged Business Enterprise. A small business certified through the Texas Unified Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially and economically disadvantaged individuals, or in...
	3.51. Divided Highway. A highway with separate roadways intended to move traffic in opposite directions.
	3.52. Easement. A real property right acquired by one party to use land belonging to another party for a specified purpose.
	3.53. Engineer. The Professional Engineer licensed in Texas who represents the interests of the Owner.
	3.54. Entity. Political subdivision for which the project is designed and constructed. Either a Municipality (City) or a County or other entity organized under the authority of State of Texas statutes. May also be referred to as an Owner.
	3.55. Expressway. A divided arterial highway for through traffic with full or partial control of access and generally with grade separations at intersections.
	3.56. Family Member. A family member of an individual is the individual’s parent, parent’s spouse, step-parent, step-parent’s spouse, sibling, sibling’s spouse, spouse, child, child’s spouse, spouse’s child, spouse’s child’s spouse, grandchild, grandp...
	3.57. Force Account. Payment for directed work based on the actual cost of labor, equipment, and materials furnished with markups for project overhead and profit.
	3.58. Freeway. An expressway with full control of access.
	3.59. Frontage Road. A local street or road auxiliary to and located along an arterial highway for service to abutting property and adjacent areas and for control of access (sometimes known as a service road, access road, or insulator road).
	3.60. Hazardous Materials or Waste. Hazardous materials or waste include, but are not limited to, explosives, compressed gas, flammable liquids, flammable solids, combustible liquids, oxidizers, poisons, radioactive materials, corrosives, etiologic ag...
	3.61. High-Pressure Water Blasting. Water blasting with pressures between 5,000 and 10,000 psi.
	3.62. Highway, Street, or Road. General terms denoting a public way for purposes of vehicular travel, including the entire area within the right of way. Recommended usage in urban areas is highway or street; in rural areas, highway or road.
	3.63. Historically Underutilized Business. A corporation, sole proprietorship, partnership, or joint venture formed for the purpose of making a profit certified by the Texas Comptroller of Public Accounts, and 51% owned by one or more persons who are ...
	3.64. Incentive/Disincentive Provisions. An adjustment to the Contract price of a predetermined amount for each day the work is completed ahead of or behind the specified milestone, phase, or Contract completion dates. The amount of the incentive/disi...
	3.65. Independent Assurance Tests. Tests used to evaluate the sampling and testing techniques and equipment used in the acceptance program. The tests are performed by the Owner or the Owner’s representative and are not used for acceptance purposes.
	3.66. Inspector. The person assigned by the Owner to inspect any or all parts of the work and the materials used for compliance with the Contract.
	3.67. Intelligent Transportation System. An integrated system that uses video and other electronic detection devices to monitor traffic flows.
	3.68. Intersection. The general area where 2 or more highways, streets, or roads join or cross, including the roadway and roadside facilities for traffic movements within it.
	3.69. Island. An area within a roadway from which vehicular traffic is intended to be excluded, together with any area at the approach occupied by protective deflecting or warning devices.
	3.70. Joint Venture. Any combination of individuals, partnerships, limited liability companies, or corporations submitting a single bid form.
	3.71. Lane Rental. A method to assess the Contractor daily or hourly rental fees for each lane, shoulder, or combination of lanes and shoulders taken out of service.
	3.72. Letting. The receipt, opening, tabulation, and determination of the apparent low Bidder.
	3.73. Letting Official. The Owner  representative empowered by the Owner to officially receive bids and close the receipt of bids at a letting.
	3.74. Licensed Professional Engineer. A person who has been duly licensed by the Texas Board of Professional Engineers to engage in the practice of engineering in the State of Texas; also referred to as a Professional Engineer.
	3.75. Limits of Construction. An area with established boundaries, identified within the highway right of way and easements, where the Contractor is permitted to perform the work.
	3.76. Local Street or Road. A street or road primarily for access to residence, business, or other abutting property.
	3.77. Low-Pressure Water Blasting. Water blasting with pressures between 3,000 and 5,000 psi.
	3.78. Major Item. An item of work included in the Contract that has a total cost equal to or greater than 5% of the original Contract or $100,000 whichever is less. A major item at the time of bid will remain a major item. An item not originally a maj...
	3.79. Material Producer List. TxDOT-maintained list of approved products. Referenced as “Department’s MPL”.
	3.80. Materially Unbalanced Bid. A bid that generates a reasonable doubt that award to the Bidder submitting a mathematically unbalanced bid will result in the lowest ultimate cost to the Owner.
	3.81. Mathematically Unbalanced Bid. A bid containing bid prices that do not reflect reasonable actual costs plus a reasonable proportionate share of the Bidder’s anticipated profit, overhead costs, and other indirect costs.
	3.82. Median. The portion of a divided highway separating the traffic lanes in opposite directions.
	3.83. Milestone Date. The date that a specific portion of the work is to be completed, before the completion date for all work under the Contract.
	3.84. Monolithic Concrete Placement. The placement of plastic concrete in such manner and sequence to prevent a construction joint.
	3.85. National Holidays. January 1, the last Monday in May, July 4, the first Monday in September, the fourth Thursday in November, and December 24 or December 25.
	3.86. Nonhazardous Recyclable Material. A material recovered or diverted from the nonhazardous waste stream for the purposes of reuse or recycling in the manufacture of products that may otherwise be produced using raw or virgin materials.
	3.87. Nonresident Bidder. A Bidder whose principal place of business is not in Texas. This includes a Bidder whose ultimate parent company or majority owner does not have its principal place of business in Texas.
	3.88. Nonresponsive Bid. A bid that does not meet the criteria for acceptance contained in the bid documents.
	3.89. Non-Site-Specific Contracts. Contracts in which a geographic region is specified for the work and for which work orders, with or without plans, further detail the limits and work to be performed.
	3.90. Notice to Proceed, Written notification to the Contractor authorizing work to begin.
	3.91. Notification. Either written or oral instruction to the Contractor concerning the work. Voice mail is oral notification.
	3.92. Owner, Political subdivision for whom the project is designed and constructed. Either a Municipality (City), a County or other entity organized under the authority of State of Texas statutes. May also be referred to as an Entity.
	3.93. Pavement. That part of the roadway having a constructed surface for the use of vehicular traffic.
	3.94. Pavement Structure. Combination of surface course and base course placed on a subgrade to support the traffic load and distribute it to the roadbed.
	3.94.1. Surface Course. Pavement structure layers designed to accommodate the traffic load. The top layer resists skidding, traffic abrasion, and the disintegrating effects of climate and is sometimes called the wearing course.
	3.94.2. Base Course. One or more layers of specified material thickness placed on a subgrade to support a surface course.
	3.94.3. Subgrade. The top surface of a roadbed upon which the pavement structure, shoulders, and curbs are constructed.
	3.94.4. Subgrade Treatment. Modifying or stabilizing material in the subgrade.

	3.95. Payment Bond. The security executed by the Contractor and the Surety, furnished to the Owner to guarantee payment of all legal debts of the Contractor pertaining to the Contract.
	3.96. Performance Bond. The security executed by the Contractor and the Surety, furnished to the Owner to guarantee the completion of the work in accordance with the terms of the Contract.
	3.97. Plans. The approved drawings, including true reproductions of the drawings that show the location, character, dimensions, and details of the work and are a part of the Contract.
	3.98. Power of Attorney for Surety Bonds. An instrument under corporate seal appointing an attorney-in-fact to act on behalf of a Surety in signing bonds.
	3.99. Qualification. The process for determining a Contractor’s eligibility to be awarded a construction contract
	3.100. Prequalification. The process for determining a Contractor’s eligibility to bid work.
	3.101. Prequalification Statement. The forms on which required information is furnished concerning the Contractor’s ability to perform and finance the work.
	3.102. Prequalified Contractor.  A contractor that is approved to bid on TxDOT contracts by satisfying their Prequalification Process.
	3.103. Post Qualfication. The owner will determine if contractors are qualified to bid on the project after bids are open.  The bid documents will identify the minimum requirements that contractor must meet to be qualified for the project. Unqualified...
	3.104. Project-Specific Location. A material source, plant, waste site, parking area, storage area, field office, staging area, haul road, or other similar location either outside the project limits or within the project limits but not specifically ad...
	3.105. Proposal Guaranty. The security furnished by the Bidder as a guarantee that the Bidder will enter into a Contract if awarded the work.
	3.106. Quality Assurance. Sampling, testing, inspection, and other activities conducted by the Engineer to determine payment and make acceptance decisions.
	3.107. Quality Control. Sampling, testing, and other process control activities conducted by the Contractor to monitor production and placement operations.
	3.108. Ramp. A section of highway for the primary purpose of making connections with other highways.
	3.109. Referee Tests. Tests requested to resolve differences between Contractor and Owner test results. The referee laboratory is the Owners .
	3.110. Regular Item. A bid item contained in the bid documents and not designated as an additive alternate or replacement alternate bid item.
	3.111. Rental Rate Blue Book for Construction Equipment. Publication containing equipment rental rates.
	3.112. Replacement Alternate. A bid item identified on the bid documents that a Bidder may substitute for a specific regular item of work.
	3.113. Responsive Bid. A bid that meets all requirements of the advertisement and the bid documents for acceptance.
	3.114. Right of Way. A general term denoting land or property devoted to transportation purposes.
	3.115. Roadbed. The graded portion of a highway prepared as foundation for the pavement structure and shoulders. On divided highways, the depressed median type and the raised median type highways are considered to have 2 roadbeds. Highways with a flus...
	3.116. Road Master. A railroad maintenance official in charge of a division of railway.
	3.117. Roadside. The areas between the outside edges of the shoulders and the right of way boundaries. Unpaved median areas between inside shoulders of divided highways and areas within interchanges are included.
	3.118. Roadway. The portion of the highway (including shoulders) used by the traveling public.
	3.119. Sandblasting, Dry. Spraying blasts of pressurized air combined with sand.
	3.120. Sandblasting, Wet. Spraying blasts of pressurized water combined with sand.
	3.121. Shoulder. That portion of the roadway contiguous with the traffic lanes for accommodation of stopped vehicles for emergency use or for lateral support of base and surface courses.
	3.122. Shot Blasting. Spraying blasts of pressurized air combined with metal shot.
	3.123. Sidewalk. Portion of the right of way constructed exclusively for pedestrian use.
	3.124. Slurry Blasting. Spraying blasts of pressurized air combined with a mixture of water and abrasive media.
	3.125. Special Provisions. Additions or revisions to these standard specifications or special specifications.
	3.126. Special Specifications. Supplemental specifications applicable to the Contract not covered by these standard specifications.
	3.127. Specifications. Directives or requirements issued or made pertaining to the method and manner of performing the work or to quantities and qualities of materials to be furnished under the Contract. References to DMSs, ASTM or AASHTO specificatio...
	3.128. Small Business Enterprise. A firm (including affiliates) whose annual gross receipts do not exceed the U.S. Small Business Administration’s size standards for 4 consecutive years.
	3.129. State. The State of Texas.
	3.130. State Holiday. A holiday authorized by the State Legislature excluding optional state holidays and not listed in Section 1.3.85., “National Holidays.” A list of state holidays can be found on the TxDOT’s website.
	3.131. Station. A unit of measurement consisting of 100 horizontal feet.
	3.132. Subcontract. The agreement between the Contractor and subcontractor establishing the obligations of the parties for furnishing of materials and performance of the work prescribed in the Contract documents.
	3.133. Subcontractor. An individual, partnership, limited liability company, corporation, or any combination thereof that the Contractor sublets, or proposes to sublet, any portion of a Contract, excluding a material supplier, a hauling firm hauling o...
	3.134. Subsidiary. Materials, labor, or other elements that because of their nature or quantity have not been identified as a separate item and are included within the items on which they necessarily depend.
	3.135. Substructure. The part of the structure below the bridge seats, but not including bearings, drilled shafts, or piling. Parapets, back walls, wing walls of the abutments, and drainage structures are considered parts of the substructure.
	3.136. Superintendent. The representative of the Contractor who is available at all times and able to receive instructions from the Owner or authorized Owner representatives and to act for the Contractor.
	3.137. Superstructure. The part of the structure above the bridge seats or above the springing lines of arches and including the bearings. Flatwork construction may be considered superstructure.
	3.138. Supplemental Agreement. Written agreement entered into between the Contractor and the Owner and approved by the Surety, covering alterations and changes in the Contract. A supplemental agreement is used by the Owner whenever the modifications i...
	3.139. Surety. The corporate body or bodies authorized to do business in Texas bound with and for the Contractor for the faithful performance of the work covered by the Contract and for the payment for all labor and material supplied in the prosecutio...
	3.140. Surplus Materials. Any debris or material related to the Contract but not incorporated into the work.
	3.141. Suspension. Action taken by the Owner, State, or federal government pursuant to regulation that prohibits  a person or company from entering into a Contract, or from participating as a subcontractor, or supplier of materials or equipment used i...
	3.142. Tex –XXX-X.  TxDOT material test methods found on TxDOT’s Construction Division Web Site.
	3.143. Traffic Lane. The strip of roadway intended to accommodate the forward movement of a single line of vehicles.
	3.144. Traveled Way. The portion of the roadway for the movement of vehicles, exclusive of shoulders and auxiliary lanes.
	3.145. Truck Owner-Operator. An individual who owns and operates 1 truck for hire.
	3.146. UT-Bridge. TxDOT-owned software for steel girder erection. Software is available on TxDOT’s website.
	3.147. UT-Lift. TxDOT-owned software for steel girder erection. Software is available on TxDOT’s website.
	3.148. Utility. Privately, publicly, or cooperatively owned lines, facilities, and systems for producing, transmitting, or distributing communications, power, heat, gas, oil, water, waste, or storm water that are not connected with the highway drainag...
	3.149. Verification Tests. Tests used to verify accuracy of QC and QA and mixture design testing.
	3.150. Water-Abrasive Blasting. Spraying blasts of pressurized water combined with abrasive media.
	3.151. Water Blasting. Spraying blasts of pressurized water of at least 3,000 psi.
	3.152. Water-Injected Abrasive Blasting. Abrasive blasting with water injected into the abrasive/air stream at the nozzle.
	3.153. Wholly-Owned Subsidiary. A legal entity owned entirely by the Contractor or subcontractor.
	3.154. Work. The furnishing of all labor, materials, equipment, and other incidentals necessary for the successful completion of the Contract.
	3.155. Written Notice. Written notice is considered to have been duly given if delivered in person to the individual or member to whom it is intended or if sent by regular, registered, or certified mail and delivered to the last known business address...


	14.1-2 Item 2-L.pdf
	Item 2L
	1. Introduction
	2. Eligibility of Bidders
	3. Issuing Bid documents
	4. Interpreting Estimated Quantities
	5. Examining Documents and Work Locations
	6. Preparing the Bid
	7. Nonresponsive Bid
	8. submittal of bids
	8.1. Electronic Bids. When electronic bidding is available, the Bidder is responsible for taking the appropriate measures to submit a bid. These measures include, but are not limited to, acquiring hardware, software, and Internet connectivity needed f...
	8.1.1. Bid Form. Use the electronic bid form in the Owner’s bidding system. When regular bid items have corresponding replacement alternate items, select the bid item or group of items to be used for the bid tabulation. Acknowledge all addenda listed ...

	The electronic bid form may not contain the special provisions, special specifications, general notes, and other Contract documents. These documents are included by reference.
	8.1.2. Bid Guaranty. Provide a bid guaranty in the amount indicated on the bid form. Use an electronic bid bond. Guaranty checks or printed bid bonds will not be accepted.
	8.1.3. Submittal of Bid. Submit the bid using the Owner’s bidding system.
	8.1.4. Revising the Bid Form. Make desired changes as allowed by the Owner’s bidding system up until the time and date set for the opening of bids. The last bid submitted will be used for tabulation purposes.
	8.1.5. Withdrawing a Bid. Submit an electronic or written request to withdraw a bid before the time and date set for the opening. The Owner will not accept oral requests. An electronic request must be made using the Owner’s bidding system.

	A written request must be signed and submitted to the Letting Official with proof of identification. The request must be made by a person authorized to bind the Bidder or Bidders. In the case of joint venture, the Owner will accept a request from any ...
	8.2. Printed Bid.
	8.2.1. Bid Form. Mark all entries in ink. As an alternative to hand writing the unit prices in the bid form, submit a typed bid form. A typed bid form must contain the information in the format shown on the “Example of Bid Prices Submitted by Computer...
	8.2.2. Bid Guaranty. Provide a bid guaranty in the amount indicated on the bid documents. Use either a guaranty check or a printed bid bond. An electronic bid bond may be used as the guaranty. Ensure the electronic bid bond meets the requirements of S...
	8.2.3. Guaranty Check. Make the check payable to the Owner. The check must be a cashier’s check, money order, or teller’s check drawn by or on a state or national bank, or a state or federally chartered credit union (collectively referred to as “bank”...
	8.2.4. Bid Bond. Use the bid bond form provided by the Owner. Submit the bid bond with the powers of attorney attached and in the amount specified. The bond must be dated on or before the date of the bid opening, bear the impressed seal of the Surety,...
	8.2.5. Submittal of Bid. Place the completed bid form and the bid guaranty in a sealed envelope marked to indicate the contents.
	8.2.6. Revising the Bid Form. Make desired changes to the bid form in ink and submit the bid to the Letting Official. The Owner will not make revisions to a bid on behalf of a Bidder.
	8.2.7. Withdrawing a Bid. Submit a written request to withdraw a bid before the time and date set for the opening. The Owner will not accept oral requests. A written request must be signed and submitted to the Letting Official with proof of identifica...


	9. Opening and Reading of Bids
	10. Tabulating Bids
	10.1. Official Total Bid Amount. The Owner will sum the products of the quantities and the unit prices bid in the bid form to determine the official total bid amount, except as provided in Section 2.11., “Consideration of Unit Prices.” The official to...
	10.2. Rounding of Unit Prices. The Owner will round off all unit bids involving fractional parts of a cent to the nearest one-tenth cent ($0.001) in determining the amount of the bid as well as computing the amount due for payment of each item under t...
	10.3. Interpretation of Unit Prices. The Owner will make a documented determination of the unit bid price if a unit bid price is illegible or conflicting in the case of replacement alternate items. The Owner’s determination will be final.
	10.4. Consideration of Unit Prices.
	10.4.1. A + B Bidding. The official total bid amount will be determined by the summation of the Contract amount and the time element. The Owner will use the following formula to make the calculation:
	10.4.2. “Buy America.” Comply with Buy America in accordance with Section 6.1.1.. For a Bidder who proposes to use foreign steel or iron materials to be considered the apparent low Bidder, their total bid must be at least 25% lower than the next lowes...


	11. Consideration of Bid Errors.
	12. Tie Bids

	14.1-3 Item 3-L.pdf
	Item 3L
	1. Award of Contract
	1.1. Award. The Owner will award the Contract to the low Bidder as determined by Article 2.11., “Tabulating Bids.” The Owner may award a Contract to the second lowest Bidder when the following requirements have been met:
	1.2. Rejection. The Owner will reject the Contract if:
	1.3. Deferral. The Owner may defer the award or rejection of the Contract when deferral is in the best interest of the Owner.

	2. Rescinding of Award
	3. Disadvantaged Business Enterprise (DBE)/HISTORICALLY UNDERUTILIZED BUSINESS/Small Business Enterprise (SBE)
	4. Execution of Contract
	4.1. Contract. Executed by Contractor and Surety.
	4.2. Bonds. Executed performance bond and payment bond in the full amount of the Contract price with powers of attorney. Provide bonds in accordance with Table 1. Furnish the payment and performance bonds as a guaranty for the protection of the claima...
	4.3. Insurance. Submit a Certificate of Insurance showing coverages in accordance with Contract requirements.
	4.4. Railroad Documents. Provide all required documents for satisfaction of railroad requirements for projects that have work which involves railroad right of way.

	5. Failure to Enter Contract
	6. Approval and Execution of Contract
	7. Return of Bid Guaranty
	8. Beginning of Work
	9. Assignment of Contract
	10. Excluded Parties
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	Item 4L
	1. Contract Intent
	2. Preconstruction Conference
	3. Partnering
	3.1. Procedures for Partnering Meetings and Format. Informal partnering is required, unless formal partnering is mutually agreed to instead of the informal partnering.
	3.2. Facilitators. The facilitator is to act as a neutral party seeking to initiate cooperative working relationships. This individual must have the technical knowledge and ability to lead and guide discussions. Choose either an internal or external f...
	3.2.1. Internal Facilitators. An Owner or Contractor internal (staff) facilitator may be selected as the facilitator at no additional cost to either party.
	3.2.2. External Facilitators. A private firm or individual that is independent of the Contractor and the Owner may be selected as the facilitator. Submit the facilitator’s name and estimated fees for approval before contracting with the facilitator.

	3.3. Meetings and Arrangements. Coordinate with the Engineer for meeting dates and times, locations including third party facilities, and other needs and appurtenances, including, but not limited to, audio or visual equipment. Make all meeting arrange...
	3.4. Payment. Expenses for labor, Contractor equipment, or overhead will not be allowed. Markups as prescribed in Article 9.7., “Payment for Extra Work and Force Account Method,” will not be allowed.

	4. Changes in the Work
	5. Differing Site Conditions
	6. Requests for Additional Compensation
	6.1. Standby Equipment Costs. Payment will be made in accordance with Section 9.7.1.4.3., “Standby Equipment Costs.”
	6.2. Project Overhead. Project overhead is defined as the administrative and supervisory expenses incurred at the work locations. When delay to project completion occurs, reimbursement for project overhead for the Contractor will be made using the fol...
	6.3. Home Office Overhead. The Owner will not compensate the Contractor for home office overhead.

	7. Dispute or Claims Procedure
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	Item 5L
	1. Authority of Engineer
	2. Plans and Working Drawings
	3. Conformity with Plans, Specifications, and Special Provisions
	3.1. Acceptance of Defective or Unauthorized Work. When work fails to meet Contract requirements, but is adequate to serve the design purpose, the Engineer will decide the extent to which the work will be accepted and remain in place. The Engineer wil...
	3.2. Correction of Defective or Unauthorized Work. When work fails to meet Contract requirements and is inadequate to serve the design purpose it will be considered defective. Correct, or remove and replace, the work at the Contractor’s expense, as di...

	4. Coordination of Plans, Specifications, and Special Provisions
	5. Cooperation of Contractor
	6. Cooperating with Utilities
	7. Cooperation Between Contractors
	8. Cooperation with Railroads
	8.1. Project-Specific Information. Refer to project-specific plan sheets in the Contract for specific information concerning the work to be completed by both the Contractor and the railroad within railroad right of way; railroad right of way locations...
	8.2. Right of Entry Agreement (if required). The process for obtaining a fully executed ROE Agreement will be as follows:

	9. Construction Surveying
	9.1. Method A. The Engineer will set control points for establishing lines, slopes, grades, and centerlines and for providing both vertical and horizontal control. At a minimum, provide a controlling pair of monument points at both the beginning and e...
	9.2. Method B. The Engineer will set adequate control points, stakes, and marks to establish lines, slopes, grades, and centerlines. Furnish additional work, stakes, materials, and templates necessary for marking and maintaining points and lines.
	9.3. Method C. Set adequate control points, stakes, and marks to establish lines, slopes, grades, and centerlines.

	10. Inspection
	11. Final Cleanup
	12. Final Acceptance
	12.1. Final acceptance is made when all work is complete and the Engineer, in writing, accepts all work for the work locations in the Contract. Final acceptance relieves the Contractor from further Contract responsibilities.
	12.1.1. Work Completed. Work completed must include work for vegetative establishment and maintenance, test, and performance periods and work to meet the requirements of Article 5.11., “Final Cleanup.”
	12.1.2. Final Inspection. After all work is complete, the Contractor will request a final inspection by the Engineer authorized to accept the work.
	12.1.3. Final Measurement. Final measurements and pay quantity adjustments may be made after final acceptance.
	12.1.4. Removal of Traffic Control Devices. Remove construction traffic control devices and advance warning signs upon final acceptance or as directed.
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	Item 6L
	1. Source Control
	1.1. Buy America. Comply with the latest provisions of Buy America as listed at 23 CFR 635.410. Use steel or iron materials manufactured in the United States except when:

	2. Material Quality
	3. Manufacturer Warranties
	4. Sampling, Testing, and Inspection
	5. Plant Inspection and Testing
	6. Storage of Materials
	7. OWNER-furnished Material
	8. Use of Materials Found on the Right of Way
	9. Recycled Materials
	10. Hazardous Materials
	10.1. Painted Steel Requirements. Paint containing hazardous materials will be removed as shown on the plans.
	10.1.1. Paint Removed by Third Party. The Owner may provide a third party to remove paint containing hazardous materials where paint must be removed to perform work or to allow dismantling of the steel.
	10.1.2. Paint Removed by the Contractor. This work may only be performed by a firm or company with one of the following certifications:

	10.2. Removal and Disposal of Painted Steel. Painted steel will be disposed of at a steel recycling or smelting facility unless otherwise shown on the plans. If the paint contains hazardous materials, maintain and make available to the Engineer invoic...
	For steel that is dismantled by unbolting, no paint stripping will be required. Use care to not damage existing paint. When dismantling is performed using flame or saw-cutting methods to remove steel elements coated with paint containing hazardous mat...

	10.3. Asbestos Requirements. The plans will indicate locations or elements where asbestos containing materials (ACM) have been found. At locations where previously unknown ACM has been found, the Owner will arrange for abatement by a third party. For ...
	10.4. Work Performed by a Third Party. When the work for removal of paint or asbestos abatement is to be provided by a third party, coordinate and cooperate with the third party and the Owner. Continue other work detailed on the plans not directly inv...

	11. Surplus Materials
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	Item 8L
	1. Prosecution of Work
	2. Subcontracting
	2.1. Construction Contracts. Perform work with own organization on at least 30% of the total original Contract cost (25% if the Contractor is an SBE on a wholly State or local funded Contract) excluding any items determined to be specialty items. Spec...
	2.2. Payments to Subcontractors. Report payments for DBE/HUB/SBE subcontracts including tiered DBE/HUB/SBE subcontracts in the manner as prescribed by the Owner.
	2.3. Payment Records. Make payment records, including copies of cancelled checks, available for inspection by the Owner. Submit payment records upon request. Retain payment records for a period of 3 yr. following completion of the Contract work or as ...

	3. Computation of Contract Time for Completion
	3.1. Working Day Charges. Working days will be charged in accordance with Section 8.3.1.4., “Standard Workweek,” unless otherwise shown in the Contract documents. Working days will be computed and charged in accordance with one of the following:
	3.1.1. Five-Day Workweek. Working days will be charged Monday through Friday, excluding national holidays, regardless of weather conditions or material availability. The Contractor has the option of working on Saturdays. Provide sufficient advance not...
	3.1.2. Six-Day Workweek. Working days will be charged Monday through Saturday, excluding national holidays, regardless of weather conditions or material availability. Work on Sundays and national holidays will not be permitted without written permissi...
	3.1.3. Seven-Day Workweek. Working days will be charged Monday through Sunday, excluding national holidays, regardless of weather conditions or material availability. Work on national holidays will not be permitted without written permission. If work ...
	3.1.4. Standard Workweek. Working days will be charged Monday through Friday, excluding national or state holidays, if weather or other conditions permit the performance of the principal unit of work underway, as determined by the Engineer, for a cont...
	3.1.5. Calendar Day. Working days will be charged Sunday through Saturday, including all holidays, regardless of weather conditions, material availability, or other conditions not under the control of the Contractor.
	3.1.6. Other. Working days will be charged as shown in the Contract documents.

	3.2. Restricted Work Hours. Restrictions on Contractor work hours and the related definition for working day charges are as prescribed in this article unless otherwise shown in the Contract documents.
	3.3. Nighttime Work. Nighttime work is allowed only when shown in the Contract documents or as directed. Nighttime work is defined as work performed from 30 min. after sunset to 30 min. before sunrise.
	3.3.1. Five-, Six-, and Seven-Day Workweeks. Nighttime work that extends past midnight will be assigned to the following day for the purposes of approval for allowing work on Sundays or national holidays.
	3.3.2. Standard Workweek.
	3.3.2.1. Nighttime Work Only. When nighttime work is allowed or required and daytime work is not allowed, working day charges will be made when weather and other conditions permit the performance of the principal unit of work underway, as determined b...
	3.3.2.2. Nighttime Work and Daytime Work Requiring Inspector. When nighttime work is performed or required and daytime work is allowed, working day charges will be made when weather and other conditions permit the performance of the principal unit of ...


	3.4. Time Statements. The Engineer will furnish the Contractor a monthly time statement. Review the monthly time statement for correctness. Report protests in writing, no later than 30 calendar days after receipt of the time statement, providing a det...

	4. Temporary Suspension of Work or Working Day Charges
	5. Project Schedules
	5.1. Project Scheduler. Designate an individual who will develop and maintain the progress schedule. The Project Scheduler will be prepared to discuss, in detail, the proposed sequence of work and methods of operation, and how that information will be...
	5.2. Construction Details. Before starting work, prepare and submit a progress schedule based on the sequence of work and traffic control plan shown in the Contract documents. At a minimum, prepare the progress schedule as a Bar Chart or Critical Path...
	5.3. Schedule Format. Format all project schedules according to the following:
	5.4. Activity Format. For each activity on the project schedule provide:
	5.5. Schedule Types.
	5.5.1. Bar Chart. Seven calendar days before the preconstruction meeting, prepare and submit a hard copy of the schedule using the bar chart method.
	5.5.1.1. Progress Schedule Reviews. Update the project schedule and submit a hard copy when changes to the schedule occur or when requested.

	5.5.2. Critical Path Method. Prepare and submit the schedule using the CPM.
	5.5.2.1. Preliminary Schedule. Seven calendar days before the preconstruction meeting, submit both the plotted and electronic copies of the project schedule showing work to be performed within the first 90 calendar days of the project.
	5.5.2.2. Baseline Schedule. The baseline schedule will be considered the Contractor’s plan to successfully construct the project within the time frame and construction sequencing indicated in the Contract. Submit both plotted and electronic copies of ...
	5.5.2.2.1. Review. Within 15 calendar days of receipt of the schedule, the Engineer will evaluate, and inform the Contractor if the schedule has been accepted. If the schedule is not accepted, the Engineer will provide comments to the Contractor for i...

	5.5.2.3. Progress Schedule. Maintain the project schedule for use by both the Contractor and the Engineer. Submit both the plotted and electronic copy as it will become an as-built record of the daily progress achieved on the project. If continuous pr...
	5.5.2.3.1. Project Schedule Summary Report (PSSR). When shown on the plans, provide the PSSR instead of the narrative required in Section 8.5.5.2.3., “Progress Schedule.” The PSSR includes a listing of major items that have impacted the schedule as we...


	5.5.3. Notice of Potential Time Impact. Submit a “Notice of Potential Time Impact” when a Contract time extension or adjustment of milestone dates may be justified or when directed.
	5.5.4. Time Impact Analysis. When directed, provide a time impact analysis. A time impact analysis is an evaluation of the effects of impacts on the project. A time impact analysis consists of the following steps:


	6. Failure to Complete Work on Time
	7. Default of the Contract
	7.1. Declaration of Default. The Engineer may declare the Contractor to be in default of the Contract if the Contractor:
	7.2. Wrongful Default. Submit a written request to the Owner within 14 calendar days of receipt of the notice of default for consideration of wrongful default.

	8. Termination of the Contract
	8.1. Procedures and Submittals. The Engineer will provide written notice to the Contractor of termination specifying the extent of the termination and the effective date. Upon notice, immediately proceed in accordance with the following:
	8.2. Settlement Provisions. Within 60 calendar days of the date of the notice of termination, submit a final termination settlement proposal, unless otherwise approved. The Engineer will prepare a change order that reduces the affected quantities of w...
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	Item 9L
	1. Measurement of Quantities
	1.1. Linear Measurement. Unless otherwise specified, all longitudinal measurements for surface areas will be made along the actual surface of the roadway and not horizontally. No deduction will be made for structures in the roadway with an area of 9 s...
	1.2. Volume Measurement. Transport materials measured for payment by volume in approved hauling vehicles. Display a unique identification mark on each vehicle. Furnish information necessary to calculate the volume capacity of each vehicle. The Enginee...
	1.3. Weight Measurement. Transport materials measured for payment by weight or truck measure in approved hauling vehicles. Furnish certified measurements, tare weights, and legal gross weight calculations for all haul units. Affix a permanent, legible...
	1.3.1. Hauling on Routes Accessible to the Traveling Public. For payment purposes on haul routes accessible to the traveling public, the net weight of the load will be calculated as follows:
	1.3.2. Hauling on Routes Not Accessible to the Traveling Public. For payment purposes on haul routes that are not accessible to the traveling public where advance permission is obtained in writing from the Engineer:


	2. Plans Quantity Measurement
	3. ADJUSTMENT OF QuantitIES
	4. Scope of Payment
	5. Progress Payments
	6. Payment for Material on Hand (MOH)
	7. Payment for Extra Work AND FORCE ACCOUNT METHOD
	7.1. Markups. Payment for extra work may include markups as compensation for the use of small tools, overhead expense, and profit.
	7.1.1. Labor. Compensation will be made for payroll rates for each hour that the labor, foremen, or other approved workers are actually engaged in the work. In no case will the rate of wages be less than the minimum shown in the Contract for a particu...
	7.1.2. Insurance and Taxes. An additional 55% of the labor cost, excluding the 25% compensation provided in Section 9.7.1.1., “Labor,” will be paid as compensation for labor insurance and labor taxes including the cost of premiums on non-project-speci...
	7.1.3. Materials. Compensation will be made for materials associated with the work based on actual delivered invoice costs, less any discount. An additional 25% of this sum will be paid as compensation for overhead and profit.
	7.1.4. Equipment. Payment will be made for the established equipment hourly rates for each hour that the equipment is involved in the work. An additional 15% of this sum will be paid as compensation for overhead and profit not included in the rates.
	7.1.4.1. Contractor-Owned Equipment. For Contractor-owned machinery, trucks, power tools, or other equipment, use the FHWA rental rates found in the Rental Rate Blue Book multiplied by the regional adjustment factor and the rate adjustment factor to e...
	7.1.4.2. Equipment Not Owned by the Contractor. For equipment rented from a third party not owned by the Contractor, payment will be made at the invoice daily rental rate for each day the equipment is needed for the work. The Owner reserves the right ...
	7.1.4.3. Standby Equipment Costs. Payment for standby equipment will be made in accordance with Section 9.7.1.4., “Equipment,” except that:
	7.1.4.3.1. Contractor-Owned Equipment. For Contractor-owned machinery, trucks, power tools, or other equipment:
	7.1.4.3.2. Equipment Not Owned by the Contractor. For equipment rented from a third party not owned by the Contractor:


	7.1.5. Subcontracting. An additional 5% of the actual invoice cost will be paid to the Contractor as compensation for administrative cost, superintendence, and profit.
	7.1.6. Law Enforcement. An additional 5% of the actual invoice cost will be paid as compensation for administrative costs, superintendence, and profit.
	7.1.7. Railroad Flaggers. An additional 5% of the actual invoice cost will be paid as compensation for administrative cost, superintendence, and profit.
	7.1.8. Bond Cost. An additional 1% of the total compensation provided in Article 9.7., “Payment for Extra Work and Force Account Method,” will be paid for the increase in bond.


	8. Retainage
	9. Payment Provisions for Subcontractors
	10. Final Payment
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	Liquidated Damages Schedule
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	1. Description
	2. Definition of Terms
	3. Nondiscrimination Provisions
	3.1. Compliance with Regulations. The Contractor shall comply with the Regulations relative to nondiscrimination in Federally-assisted programs of the Department of Transportation (hereinafter, “DOT”) Title 49, Code of Federal Regulations, Part 21, as...
	3.2. Nondiscrimination. The contractor, with regard to the work performed by it during the contract, shall not discriminate on the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements of m...
	3.3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations either by competitive bidding or negotiation made by the contractor for work to be performed under a subcontract, including procurements of ma...
	3.4. Information and Reports: The contractor shall provide all information and reports required by the Regulations or directives issued pursuant thereto, and shall permit access to its books, records, accounts, other sources of information, and its fa...
	3.5. Sanctions for Noncompliance. In the event of the contractor's noncompliance with the nondiscrimination provisions of this contract, the Owner shall impose such contract sanctions as it, the Owner may determine to be appropriate, including, but no...
	3.6. Incorporation of Provisions. The contractor shall include the provisions of paragraphs (3.1) through (3.6) in every subcontract, including procurements of materials and leases of equipment, unless exempt by the Regulations, or directives issued p...
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	1. GENERAL
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	1. GENERAL
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	1. General
	2. Goals
	2.1. Goals for minority and female participation are hereby established in accordance with 41 CFR 60-4.
	2.2. The goals for minority and female participation expressed in percentage terms for the Contractor’s aggregate work force in each trade on all construction work in the covered area are as follows:
	2.3. These goals are applicable to all the Contractor’s construction work (whether or not it is Federal or federally assisted) performed in the covered area. If the Contractor performs construction work in a geographical area located outside of the co...
	2.4. A Contractor or subcontractor will be considered in compliance with these provisions by participation in the Texas Highway-Heavy Branch, AGC, Statewide Training and Affirmative Action Plan. Provided that each Contractor or subcontractor participa...

	3. Subcontracting
	4. Covered Area
	5. Reports
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	1. General
	1.1. As used in these specifications:
	1.2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it will physically include in each subcontract in excess of $10,000 the provisions of these specifications and the Not...
	1.3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U. S. Department of Labor in the covered area either individually or through an association, its affirmative action obligations on all work in the P...
	1.4. The Contractor will implement the specific affirmative action standards provided in Section 1.7.1. through Section 1.7.16. of these specifications. The goals set forth in the solicitation from which this Contract resulted are expressed as percent...
	1.5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has a collective bargaining agreement, to refer either minorities or women will excuse the Contractor's obligations under these spe...
	1.6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must have made a commitment...
	1.7. The Contractor will take specific affirmative actions to ensure equal employment opportunity. The evaluation of the Contractor's compliance with these specifications will be based upon its effort to achieve maximum results from its actions. The C...
	1.7.1. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will assign two or more women...
	1.7.2. Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment sources and to community organizations when the Contractor or its unions have employment opportuni...
	1.7.3. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-street applicant and minority or female referral from a union, a recruitment source or community organization and of what action was taken...
	1.7.4. Provide immediate written notification to the Director when the union or unions with which the Contractor has a collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the Contractor, or when the Co...
	1.7.5. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to the Contractor's emplo...
	1.7.6. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in any policy manual and Coll...
	1.7.7. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other employment decisions including s...
	1.7.8. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and female news media, and providing written notification to and discussing the Contractor's EEO policy wit...
	1.7.9. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools with minority and female students and to minority and female recruitment and training organizations serving the Contractor's recr...
	1.7.10. Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school, summer and vacation employment to minority and female youth both on the site and in other areas of a Contr...
	1.7.11. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3.
	1.7.12. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities.
	1.7.13. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a discriminatory effect by continually monitoring all personnel and employment-related activities to ensure that the EEO policy a...
	1.7.14. Ensure that all facilities and company activities are non-segregated except that separate or single-user toilet and necessary changing facilities will be provided to assure privacy between the sexes.
	1.7.15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers, including circulation of solicitations to minority and female contractor associations and other bus...
	1.7.16. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's EEO policies and affirmative action obligations.

	1.8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their affirmative action obligations (Section 7.1. through Section 7.16.). The efforts of a contractor association, joint contractor-uni...
	1.9. A single goal for minorities and a separate single goal for women have been established. The Contractor, however, is required to provide equal employment opportunity and to take affirmative action for all minority groups, both male and female, an...
	1.10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color, religion, sex, or national origin.
	1.11. The Contractor will not enter into any Subcontract with any person or firm debarred from Government Contracts pursuant to Executive Order 11246.
	1.12. The Contractor will carry out such sanctions and penalties for violation of these specifications and of the Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed or ordered pursua...
	1.13. The Contractor, in fulfilling its obligations under these specifications, will implement specific affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum resu...
	1.14. The Contractor will designate a responsible official to monitor all employment-related activity to ensure that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by the Government ...
	1.15. Nothing herein provided will be construed as a limitation upon the application of other laws which establish different standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g., those u...
	1.16. In addition to the reporting requirements set forth elsewhere in this Contract, the Contractor and the subcontractors holding subcontracts, not including material suppliers, of $10,000 or more, will submit for every month of July during which wo...
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	1. Description
	2. Definitions
	2.1. Article A - SBE Goal is Greater than Zero.
	2.1.1. Policy. The Owner is committed to providing contracting opportunities for small businesses. In this regard, it is the Owner’s policy to develop and maintain a program in order to facilitate contracting opportunities for small businesses.  Conse...
	2.1.1.1. The Contractor shall make a good faith effort to meet the SBE goal for this contract.
	2.1.1.2. The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age, disability or sex in the award and performance of this contract. These nondiscrimination requirements shall be incorporated into a...
	2.1.1.3. After a conditional award is made to the low bidder, the Owner will determine the adequacy of a Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’s Responsibilities.” If the requirements of Section 2 ...

	2.1.2. Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization as defined elsewhere in the contr...
	2.1.2.1. The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to use to satisfy the SBE goal to the Owner so as to arrive not later than 5:00 p.m. on the 10th business day, excluding national holidays, after t...
	2.1.2.2. A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts taken to meet the SBE goal. The Owner will consider as good faith efforts all documented explanations that are submitted and that descr...
	2.1.2.2.1. Advertising in general circulation, trade association, and/or minority/women focus media concerning subcontracting opportunities,
	2.1.2.2.2. Dividing the contract work into reasonable portions in accordance with standard industry practices,
	2.1.2.2.3. Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection,
	2.1.2.2.4. Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of work, and the requirements of the contract,
	2.1.2.2.5. Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive bidder, and;
	2.1.2.2.6. Using the services of available minorities and women, community organizations, contractor groups, local, state and federal business assistance offices, and other organizations that provide support services to SBEs.

	2.1.2.3. The good faith effort documentation is due to the Owner at the time specified in 2.1.2.1. of this Special Provision. The Owner will evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good f...
	2.1.2.4. Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal and/or demonstrate to the Owner’s satisfaction sufficient efforts to obtain SBE participation, the proposal guaranty filed with the b...
	2.1.2.5. The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a contract with an assigned goal without the prior written consent of the Owner.
	2.1.2.6. The Contractor shall designate a SBE contact person who will administer the Contractor’s SBE program and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use SBEs.
	2.1.2.7. The Contractor must inform the Owner of the representative's name, title and telephone number within 10 days of beginning work.

	2.1.3. Eligibility of SBEs.
	2.1.3.1. The Texas Department of Transportation certifies the eligibility of SBEs.
	2.1.3.2. The Owner will make available to interested parties a directory of certified SBEs.
	2.1.3.3. Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used in the information furnished by the Contractor required under Section 2.(a) above.
	2.1.3.4. Certified HUBs and DBEs are eligible as SBEs.
	2.1.3.5. Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title 13 – Business Credit and Assistance, Chapter 1 – Small Business Administration, Part 121 – Small Business Size Regulations, Subpart A ...

	2.1.4. Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in this contract in accordance with the following:
	2.1.4.1. A Contractor will receive credit for all payments actually made to a SBE for work performed and costs incurred in accordance with the contract, including all subcontracted work.
	2.1.4.2. A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform not less than 25% of the value of the contract work with its own organization.
	2.1.4.3. A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease arrangement, is approved by the O...
	2.1.4.3.1. If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment shall be subject to t...
	2.1.4.3.2. For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll and labor compliance requirements.


	2.1.5. Records and Reports.
	2.1.5.1. The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to HUBs and DBEs). The monthly reports are to be sent to the Owner. These reports will be due within 15 days after the end of a calendar month.
	2.1.5.2. SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number, name and the amount of actual payment made to each during the monthly period. These reports are required regardless of whether or not ...
	2.1.5.3. All such records must be retained for a period of 3 years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the Owner.

	2.1.6. Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the Owner will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This will be accomplished by a review of mont...

	2.2. Article B - No SBE Goal.
	2.2.1. Policy. It is the policy of the Owner that SBEs shall have an opportunity to participate in the performance of contracts. Consequently, the requirements of the Owner’s Small Business Enterprise Program apply to this contract as specified in Sec...
	2.2.2. Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to participate in the performance of contracts and subcontracts.
	2.2.3. Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race, color, national origin, religion, age, disability or sex in the award and performance of contracts. These nondiscrimination requirements ...
	2.2.4. Records and Reports.
	2.2.4.1. The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent to the Owner. These reports will be due annually by the 31st of August or at project completion, whichever comes first.
	2.2.4.2. SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name and the amount of actual payment made.
	2.2.4.3. All such records must be retained for a period of 3 years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the Owner.
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	1. Description
	2. Definitions
	2.1. Article A - SBE Goal is Greater than Zero.
	2.1.1. Policy. The Owner is committed to providing contracting opportunities for small businesses. In this regard, it is the Owner’s policy to develop and maintain a program in order to facilitate contracting opportunities for small businesses.  Conse...
	2.1.1.1. The Contractor shall make a good faith effort to meet the SBE goal for this contract.
	2.1.1.2. The Contractor and any Subcontractors shall not discriminate on the basis of race, color, national origin, age, disability or sex in the award and performance of this contract. These nondiscrimination requirements shall be incorporated into a...
	2.1.1.3. After a conditional award is made to the low bidder, the Owner will determine the adequacy of a Contractor’s efforts to meet the contract goal, as is outlined under Section 2, “Contractor’s Responsibilities.” If the requirements of Section 2 ...

	2.1.2. Contractor's Responsibilities. These requirements must be satisfied by the Contractor. A SBE Contractor may satisfy the SBE requirements by performing at least 25% of the contract work with its own organization as defined elsewhere in the contr...
	2.1.2.1. The Contractor shall submit a completed SBE Commitment Agreement Form for each SBE they intend to use to satisfy the SBE goal to the Owner so as to arrive not later than 5:00 p.m. on the 10th business day, excluding national holidays, after t...
	2.1.2.2. A Contractor who cannot meet the contract goal, in whole or in part, shall document the good faith efforts taken to meet the SBE goal. The Owner will consider as good faith efforts all documented explanations that are submitted and that descr...
	2.1.2.2.1. Advertising in general circulation, trade association, and/or minority/women focus media concerning subcontracting opportunities,
	2.1.2.2.2. Dividing the contract work into reasonable portions in accordance with standard industry practices,
	2.1.2.2.3. Documenting reasons for rejection or meeting with the rejected SBE to discuss the rejection,
	2.1.2.2.4. Providing qualified SBEs with adequate information about bonding, insurance, plans, specifications, scope of work, and the requirements of the contract,
	2.1.2.2.5. Negotiating in good faith with qualified SBEs, not rejecting qualified SBEs who are also the lowest responsive bidder, and;
	2.1.2.2.6. Using the services of available minorities and women, community organizations, contractor groups, local, state and federal business assistance offices, and other organizations that provide support services to SBEs.

	2.1.2.3. The good faith effort documentation is due to the Owner at the time specified in 2.1.2.1. of this Special Provision. The Owner will evaluate the Contractor’s documentation. If it is determined that the Contractor has failed to meet the good f...
	2.1.2.4. Should the bidder to whom the contract is conditionally awarded refuse, neglect or fail to meet the SBE goal and/or demonstrate to the Owner’s satisfaction sufficient efforts to obtain SBE participation, the proposal guaranty filed with the b...
	2.1.2.5. The Contractor must not terminate a SBE subcontractor submitted on a commitment agreement for a contract with an assigned goal without the prior written consent of the Owner.
	2.1.2.6. The Contractor shall designate a SBE contact person who will administer the Contractor’s SBE program and who will be responsible for submitting reports, maintaining records, and documenting good faith efforts to use SBEs.
	2.1.2.7. The Contractor must inform the Owner of the representative's name, title and telephone number within 10 days of beginning work.

	2.1.3. Eligibility of SBEs.
	2.1.3.1. The Texas Department of Transportation certifies the eligibility of SBEs.
	2.1.3.2. The Owner will make available to interested parties a directory of certified SBEs.
	2.1.3.3. Only firms certified at the time of letting or at the time the commitments are submitted are eligible to be used in the information furnished by the Contractor required under Section 2.(a) above.
	2.1.3.4. Certified HUBs and DBEs are eligible as SBEs.
	2.1.3.5. Small Business Size Regulations and Eligibility is referenced on e-CFR (Code of Federal Regulations), Title 13 – Business Credit and Assistance, Chapter 1 – Small Business Administration, Part 121 – Small Business Size Regulations, Subpart A ...

	2.1.4. Determination of SBE Participation. SBE participation shall be counted toward meeting the SBE goal in this contract in accordance with the following:
	2.1.4.1. A Contractor will receive credit for all payments actually made to a SBE for work performed and costs incurred in accordance with the contract, including all subcontracted work.
	2.1.4.2. A SBE Contractor or subcontractor may not subcontract more than 75% of a contract. The SBE shall perform not less than 25% of the value of the contract work with its own organization.
	2.1.4.3. A SBE may lease equipment consistent with standard industry practice. A SBE may lease equipment from the prime contractor if a rental agreement, separate from the subcontract specifying the terms of the lease arrangement, is approved by the O...
	2.1.4.3.1. If the equipment is of a specialized nature, the lease may include the operator. If the practice is generally acceptable with the industry, the operator may remain on the lessor's payroll. The operator of the equipment shall be subject to t...
	2.1.4.3.2. For equipment that is not specialized, the SBE shall provide the operator and be responsible for all payroll and labor compliance requirements.


	2.1.5. Records and Reports.
	2.1.5.1. The Contractor shall submit monthly reports, after work begins, on SBE payments, (including payments to HUBs and DBEs). The monthly reports are to be sent to the Owner. These reports will be due within 15 days after the end of a calendar month.
	2.1.5.2. SBE subcontractors and/or suppliers should be identified on the monthly report by SBE certification number, name and the amount of actual payment made to each during the monthly period. These reports are required regardless of whether or not ...
	2.1.5.3. All such records must be retained for a period of 3 years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the Owner.

	2.1.6. Compliance of Contractor. To ensure that SBE requirements of this contract are complied with, the Owner will monitor the Contractor’s efforts to involve SBEs during the performance of this contract. This will be accomplished by a review of mont...

	2.2. Article B - No SBE Goal.
	2.2.1. Policy. It is the policy of the Owner that SBEs shall have an opportunity to participate in the performance of contracts. Consequently, the requirements of the Owner’s Small Business Enterprise Program apply to this contract as specified in Sec...
	2.2.2. Contractor's Responsibilities. If there is no SBE goal, the Contractor will offer SBEs an opportunity to participate in the performance of contracts and subcontracts.
	2.2.3. Prohibit Discrimination. The Contractor and any subcontractor shall not discriminate on the basis of race, color, national origin, religion, age, disability or sex in the award and performance of contracts. These nondiscrimination requirements ...
	2.2.4. Records and Reports.
	2.2.4.1. The Contractor shall submit reports on SBE (including HUB and DBE) payments. The reports are to be sent to the Owner. These reports will be due annually by the 31st of August or at project completion, whichever comes first.
	2.2.4.2. SBE subcontractors and/or suppliers should be identified on the report by SBE Certification Number, name and the amount of actual payment made.
	2.2.4.3. All such records must be retained for a period of 3 years following completion of the contract work and shall be available at reasonable times and places for inspection by authorized representatives of the Owner.
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	1. Description
	2. Disadvantaged Business Enterprise in Federal-Aid Contracts
	2.1. Policy. It is the policy of the DOT and the Texas Department of Transportation (Department) that DBEs, as defined in 49 CFR Part 26, Subpart A, and the Department's DBE Program, will have the opportunity to participate in the performance of Contr...
	2.2. Definitions.
	2.2.1. Administrative Reconsideration. A process by which the low bidder may request reconsideration when the Department determines the good faith effort (GFE) requirements have not been met.
	2.2.2. Commercially Useful Function (CUF). A CUF occurs when a DBE has the responsibility for the execution of the work and carrying out such responsibilities by actually performing, managing, and supervising the work.
	2.2.3. Disadvantaged Business Enterprise (DBE). A for-profit small business certified through the Texas Unified Certification Program in accordance with 49 CFR Part 26, that is at least 51% owned by one or more socially and economically disadvantaged ...
	2.2.4. DBE Joint Venture. An association of a DBE firm and one or more other firms to carry out a single business enterprise for profit for which purpose they combine their property, capital, efforts, skills, and knowledge, and in which the DBE is res...
	2.2.5. DOT. The U.S. Department of Transportation, including the Office of the Secretary, the Federal Highway Administration (FHWA), the Federal Transit Administration (FTA), and the Federal Aviation Administration (FAA).
	2.2.6. Federal-Aid Contract. Any Contract between the Owner and a Contractor that is paid for in whole or in part with DOT financial assistance.
	2.2.7. Good Faith Effort. All necessary and reasonable steps to achieve the contract goal which, by their scope, intensity, and appropriateness to the objective, could reasonably be expected to obtain sufficient DBE participation, even if not fully su...
	2.2.8. North American Industry Classification System (NAICS). A designation that best describes the primary business of a firm. The NAICS is described in the North American Industry Classification Manual—United States, which is available on the Intern...
	2.2.9. Race-Conscious. A measure or program that is focused specifically on assisting only DBEs, including women-owned businesses.
	2.2.10. Race-Neutral DBE Participation. Any participation by a DBE through customary competitive procurement procedures.
	2.2.11. Texas Unified Certification Program (TUCP) Directory. An online directory listing all DBEs currently certified by the TUCP. The Directory identifies DBE firms whose participation on a Contract may be counted toward achievement of the assigned ...

	2.3. Contractor’s Responsibilities.
	2.3.1. DBE Liaison Officer. Designate a DBE liaison officer who will administer the Contractor’s DBE program and who will be responsible for maintenance of records of efforts and contacts made to subcontract with DBEs.
	2.3.2. Compliance Tracking System (CTS). This Contract is subject to  Contract compliance tracking. Contractors and DBEs are required to provide any noted and requested Contract compliance-related data to the Owner. This includes, but is not limited t...
	2.3.3. Apparent Low Bidder. The apparent low bidder must submit DBE commitments to satisfy the DBE goal or submit good faith effort Form 2603 and supporting documentation demonstrating why the goal could not be achieved, in whole or part, no later tha...
	2.3.4. DBE Contractor. A DBE Contractor may receive credit toward the DBE goal for work performed by its own forces and work subcontracted to DBEs. In the event a DBE subcontracts to a non-DBE, that information must be reported monthly.
	2.3.5. DBE Committal. Only those DBEs certified by the TUCP are eligible to be used for goal attainment. The Directory can be accessed at the following Internet address: https://txdot.txdotcms.com/FrontEnd/VendorSearchPublic.asp?TN=txdot&XID=2340.
	2.3.6. Good Faith Effort Requirements. A Contractor who cannot meet the Contract goal, in whole or in part, must make adequate good faith efforts to obtain DBE participation as so stated and defined in 49 CFR Part 26, Appendix A.
	2.3.6.1. Administrative Reconsideration. If the Owner determines that the apparent low bidder has failed to satisfy the good faith efforts requirement, the Owner will notify the Bidder of the failure and will give the Bidder an opportunity for adminis...

	2.3.7. Determination of DBE Participation. The work performed by the DBE must be reasonably construed to be included in the work area and NAICS work code identified by the Contractor in the approved commitment.
	2.3.8. Commercially Useful Function. It is the Contractor’s obligation to ensure that each DBE used on federal-assisted contracts performs a commercially useful function on the Contract.
	2.3.8.1. Rebuttal of a Finding of No Commercially Useful Function. Consistent with the provisions of 49 CFR 26.55(c)(4)&(5), before the Owner makes a final finding that no CUF has been performed by a DBE, the Owner will notify the DBE and provide the ...

	2.3.9. Joint Check. The use of joint checks between a Contractor and a DBE is allowed with Owner approval. To obtain approval, the Contractor must submit a completed Form 2178, “DBE Joint Check Approval,” to the Owner.
	2.3.10. DBE Termination and Substitution. No DBE named in the commitment submitted under Section 2.3.5. will be terminated for convenience, in whole or part, without the Owner’s approval. This includes, but is not limited to, instances in which a Cont...
	2.3.11. Reports and Records. By the 15th of each month and after work begins, report payments to meet the DBE goal and for DBE race-neutral participation on projects with or without goals. These payment reports will be required until all DBE subcontra...
	2.3.12. Failure to Comply. If the Owner determines the Contractor has failed to demonstrate good faith efforts to meet the assigned goal, the Contractor will be given an opportunity for reconsideration by the Owner.
	2.3.13. Investigations. The Owner may conduct reviews or investigations of participants as necessary. All participants, including, but not limited to, DBEs and complainants using DBE Subcontractors to meet the Contract goal, are required to cooperate ...
	2.3.14. Falsification and Misrepresentation. If the Owner determines that a Contractor or subcontractor was a knowing and willing participant in any intended or actual subcontracting arrangement contrived to artificially inflate DBE participation or a...
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