Purchasing Services
Post Office Box 2570

Waco, Texas 76702-2570
254-750-8062

CITY OF WACO Fax: 254-750-8063

WWW.waco-texas.com

Date: 11/16/2022
RFP No: 2022-089
Commodity: Clearwell and GST Tank Rehabilitation

Purchasing Agent:  Daryle Bullard

Closing Time: 2:00 P.M. CST, Thursday, November 22, 2022
Opening Time: 2:01 P.M. CST, Thursday, November 22, 2022

RFP Opening Location: Operations Center, Purchasing Services Office, 1415 N. 4™ St., Waco, TX 76707

Addendum No: 2

The above-mentioned RFP invitation has been changed in the following manner. Sign and return addendum
to the Purchasing Office by the closing time and date with your RFQ response. Returning this page signed
by your authorized agent will serve to acknowledge this change. All other requirements of the invitation remain
unchanged. If you have any questions, please call or stop by the Purchasing Office at the above address.

1. Updated Fee Proposal Form

Firm:

Address
Signature of Person
Authorized to Sign Bid:

Signor's Name and Title
(print or type):

E-mail Address:

Date: Telephone: Fax:




RFP 2022089

(3) FEE PROPOSAL FORM FOR WESTVIEW GST REHABILITATION (Page 1 of 2)

TEM No. Q. MEAS.  PRICE  AMOUNT
DESIGN SERVICES

1.00 SAFETY PLAN 1 LS

1.01 CRACK/JOINT/LEAK INSPECTION & INVENTORY 1 LS

1.02 LEAK REPAIR RECOMMENDATIONS REPORT 1 LS

SUBTOTAL DESIGN SERVICES

LEAK REPAIR SERVICES

2.00 MOBILIZATION 1 s
2.01 BONDS AND INSURANCE 1 s
2.02 CONFINED SPACE ENTRY PLAN 1 s
2.03 CONFINED SPACE ENTRY PLAN IMPLEMENTATION L s
204 *  WALLSHRINKAGE CRACK REPAIR (UP TO 1/8") 500 LF
205 *  FLOOR SHRINKAGE CRACK REPAIR (UP TO 1/8") 500 F
206 *  WALLCRACK REPAIR (1/8" TO 3/4") 100 LF
207 *  FLOOR CRACK REPAIR (1/8" TO 3/4") 100 LF
208 *  VERTICAL CONSTRUCTION JOINT REPAIR (BACKER ROD

AND SURFACE SEAL) 500 LF
209 *  FLOOR CONSTRUCTION JOINT REPAIR (BACKER ROD AND

SURFACE SEAL) 250 LF
2.10 ** VERTICAL EXPANSION JOINT REPAIR (REMOVE

EXPANSION MATERIAL , BACKER ROD AND SURFACE SEAL) 320 LF
211 ** FLOOR EXPANSION JOINT REPAIR (REMOVE EXPANSION

MATERIAL, BACKER ROD AND SURFACE SEAL) 1,700 LF
212 *  COLUMN PENETRATION SEAL (ADD SEALANT TO EXISTING

COLUMN FLOOR PENETRATION) 110 EA

*

2.13 INTERIOR WALL CLEANING BY HIGH PRESSURE WATER 15,000 -

BLASTING
214 *  INTERIOR FLOOR CLEANING BY HIGH PRESSURE WATER

50,800 FT2

BLASTING

245 *  INTERIOR COLUMN CLEANING BY HIGH PRESSURE WATER A

BLASTING




RFP 2022089

(3) FEE PROPOSAL FORM FOR WESTVIEW GST REHABILITATION (Page 2 of 2)

2.16 *  DISINFECTION OF RESERVOIR UPON COMPLETION OF
WORK PRIOR TO RE-FILLING TANK 1 EA

217 * INTERIOR CONCRETE REPAIR OF SURFACE SPALLS FOR

2
DEPTHS 1” OR LESS 50 FT
218 *  INTERIOR CONCRETE REPAIR OF SURFACE SPALLS FOR X
DEPTHS GREATER THAN 1” 25 FT
* ITEM IS ESTIMATED SUBTOTAL LEAK SERVICES
*x ITEM QTY BASED ON AVAILABLE PLANS
TOTAL BASE
BID:

TOTAL AMOUNT OF MATERIALS

TOTAL AMOUNT OF LABOR & EQUIPMENT

TOTAL AMOUNT OF BASE BID

| WILL USE THE FOLLOWING SUBCONTRACTORS FOR THIS WORK:
SUBCONTRACTOR TYPE OF WORK

FIRM NAME:

BY
(SIGNED):

TITLE:

ADDRESS:

Contractor acknowledges and agrees that the official TOTAL AMOUNT OF BID is determined by multiplying
the unit bid prices by the respective estimated quantities shown in this bid proposal and then totaling all of the
extended amounts. Extended amounts SHOULD NOT be rounded up or down. All dollar amounts should



RFP 2022089

(4) Fee Proposal Details (Page 1 of 2)
DESIGN SERVICES

1.00 SAFETY PLAN - Provide an OSHA Compliant plan for entering and making repairs in
a buried 6MG Reservoir.

1.01 CRACK/JOINT/LEAK INSPECTION & INVENTORY - Provide a physical
inspection and inventory on crack/joint/leak quantities, and lengths within Westview GST.

1.02 LEAK REPAIR RECOMMENDATIONS REPORT - Prepare and submit a report with
detailed tank rehabilitation recommendations to include type(s) of sealant, and application
plan.

LEAK REPAIR SERVICES

2.00 MOBILIZATION — (Outlined in City of Waco Standard Specifications for Construction,
Section 6.4)

2.01 BONDS AND INSURANCE - (Outlined in City of Waco Standard Specifications for
Construction, GP Section 2.5, GP Section 8.4, and GP Section 8.5)

2.02 CONFINED SPACE ENTRY PLAN - Provide an OSHA Compliant plan for entering
and making repairs in a buried 6MG Reservoir.

2.03 CONFINED SPACE ENTRY PLAN IMPLEMENTATION - Implement the
procedures outlined in the confined space entry plan.

2.04/2.05 WALL/FLOOR SHRINKAGE CRACK REPAIR (LESS THAN 1/8”) — Identify,
mark, clean, and prepare the required area for rehabilitation. Apply a sealant to the crack that
is compliant with NSF61, confirmed with project engineer, and applied in accordance with the
manufacturer’s recommendations.

2.06/2.07 WALL/FLOOR CRACK REPAIR (1/8” TO 3/4") — Identify, mark, clean, and
prepare the required area for rehabilitation. Install a backer rod (if needed) and sealant to the
crack that is compliant with NSF61, and confirm with project engineer that the repair is applied
in accordance with the manufacturer’s recommendations.

2.08/209 VERTICAL/FLOOR CONSTRUCTION JOINT REPAIR (BACKER ROD
AND SURFACE SEAL) - Identify, mark, clean, and prepare the required area for
rehabilitation, which includes removing the previously used sealant material from the joint.
Install a new backer rod and sealant to the joint that is compliant with NSF61, and confirm
with project engineer that the repair is applied in accordance with the manufacturer’s
recommendations.



RFP 2022089

(4) Fee Proposal Details (Page 1 of 2)

2.10/2.11 VERTICAL/FLOOR EXPANSION JOINT REPAIR (REMOVE EXPANSION
MATERIAL, BACKER ROD AND SURFACE SEAL) — Identify, mark, clean, and prepare
the required area for rehabilitation. This includes removing the previously used sealant and
enough expansion material to properly install a new backer rod into the expansion joint. Install
new expansion material (as needed), backer rod, and sealant to the joint. All materials and
sealants must be compliant with NSF61. Confirm with project engineer that the repair is
applied in accordance with the manufacturer’s recommendations.

Expansion Joint locations can be found on Sheet 2 of 4, Six Million Gallon Reservoir, Plan
View.

Expansion Joint details can be found on Sheet 4 of 4, Six Million Gallon Reservoir,
Miscellaneous Details.

2.12 COLUMN PENETRATION SEAL (ADD SEALANT TO EXISTING COLUMN
FLOOR PENETRATION) — Prepare and apply a sealant that is compliant with NSF61 at the
base of the 19” diameter support columns passing through the concrete floor.

2.13/2.14/2.15 INTERIOR WALL/FLOOR/COLUMN CLEANING BY HIGH PRESSURE
WATER BLASTING — Use high pressure water to thoroughly clean the interior surfaces free of
any loose material and debris without damaging the structural integrity of the tank.

2.16 DISINFECTION OF RESERVOIR UPON COMPLETION OF WORK PRIOR TO
RE-FILLING TANK - Provide disinfection of the reservoir in accordance with AWWA C652
(Method 2 or 3) upon completion of the work and prior to re-filling the tank.

2.17/2.18 INTERIOR CONCRETE REPAIR OF SURFACE SPALLS - Identify, mark, clean,
and prepare the required area for rehabilitation. Repair concrete surface spalls in compliance
with NSF61, confirmed with project engineer, and applied in accordance with the
manufacturer’s recommendations.



	Closing Time:    2:00 P.M. CST, Thursday, November 22, 2022
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