



**CITY OF WACO**

**Purchasing Services**  
Post Office Box 2570  
Waco, Texas 76702-2570  
254 / 750-8405  
Fax: 254 / 750-8063  
www.waco-texas.com

Date: 12/17/2018  
RFB No: **2018-078**  
Commodity: **South 26<sup>th</sup> Street Improvements**

**Closing Time: 2:00 P.M., December 18, 2018**  
**Opening Time: 2:01 P.M., December 18, 2018**

Bid Opening Location: Purchasing Services Office  
1415 N. 4<sup>th</sup> Street, Waco, TX

**Addendum No: 2**

The above-mentioned bid invitation has been changed in the following manner. **Sign and return addendum to the Purchasing Office by the closing time and date with your RFB response.** Returning this page signed by your authorized agent will serve to acknowledge this change. All other requirements of the invitation remain unchanged. If you have any questions, please call or stop by the Purchasing Office at the above address.

**THE FOLLOWING IS BEING ISSUED AS ADDENDUM NO. 2**

**PLEASE REVIEW THE FOLLOWING PAGES**

Firm: \_\_\_\_\_

Address \_\_\_\_\_

Signature of Person  
Authorized to Sign Bid: \_\_\_\_\_

Signor's Name and Title  
(print or type): \_\_\_\_\_

Date: \_\_\_\_\_ Telephone: \_\_\_\_\_ Fax: \_\_\_\_\_

**ADDENDUM No. 2**  
**CONTRACT DOCUMENTS, SPECIFICATIONS, AND DRAWINGS**  
**FOR**

**City of Waco**  
**26<sup>th</sup> Street Improvements**

Date: December 17, 2018

**City of Waco 26<sup>th</sup> Street Improvements**

This addendum forms a part of the Contract and clarifies, corrects or modifies original Bid Documents, dated November 8, 2018. Acknowledge receipt of this addendum in space provided on bid form. Failure to do so may subject bidder to disqualification.

**General**

No items.

**Revisions to the Bid Form:**

1. Bid Item 4.09 Cement: Delete "21627 SY" and replace with "814 TONS". Utilize the revised bid sheet with Bid Item 4.09.

**Revisions to the Drawings:**

No items.

This addendum consists of 1 page.

Addendum 2  
 Bid Proposal for S. 26th Street Improvements

Item No.	Description	Est. Qty.	Unit Meas.	Unit Price	Item Amount
3.30	12" x 12" TEE, DI, MJ	4	EA	_____	_____
3.31	12" x 8" REDUCING TEE, DI, MJ	14	EA	_____	_____
3.32	CONNECT TO EXISTING WATER LINE	20	EA	_____	_____
3.33	12" WET TAP EXISTING 20" PCCP	1	EA	_____	_____
3.34	12" WET TAP EXISTING 24" PCCP	1	EA	_____	_____
3.35	ABANDON EXISTING 4" WATER LINE	375	LF	_____	_____
3.36	ABANDON EXISTING 8" WATER LINE	23	LF	_____	_____
3.37	ABANDON EXISTING 12" WATER LINE	3060	LF	_____	_____
3.38	REMOVE EXISTING 4" WATER LINE	53	LF	_____	_____
3.39	REMOVE EXISTING 8" WATER LINE	25	LF	_____	_____
3.40	REMOVE EXISTING 12" WATER LINE	567	LF	_____	_____
	WATER IMPROVEMENTS SUBTOTAL:				_____

**ROADWAY IMPROVEMENTS**

4.00	REMOVING CONC (DRIVEWAYS)	334	SY	_____	_____
4.01	REMOVING CONC (CURB AND GUTTER)	3482	LF	_____	_____
4.02	EXCAVATION (ROADWAY)	8361	CY	_____	_____
4.03	EMBANKMENT (FINAL)(ORD COMP)(TY A)	66	CY	_____	_____
4.04	FURNISHING AND PLACING TOPSOIL (4")	1705	SY	_____	_____
4.05	BLOCK SODDING	1705	SY	_____	_____
4.06	VEGETATIVE WATERING	28	MG	_____	_____
4.07	LIME (HYDRATED LIME (SLURRY))	414	TON	_____	_____
4.08	LIME TRT (SUBGRADE)(8")	814	TON	_____	_____
4.09	CEMENT	814	TON	_____	_____
4.10	PORTLAND CEMENT TREATMENT (PUG BASE)(SLURRY)	21627	SY	_____	_____
4.11	PRIME COAT (RC-250)	3923	GAL	_____	_____
4.12	D-GR HMA TY-C PG70-22	5128	TON	_____	_____
4.13	PLANE ASPH CONC PAV (2")	5162	SY	_____	_____
4.14	ADJUSTING MANHOLES	14	EA	_____	_____
4.15	SANDBAGS FOR EROSION CONTROL (6")	260	LF	_____	_____
4.16	CONC CURB & GUTTER (TY II)	3482	LF	_____	_____
4.17	DRIVEWAYS (CONC)	334	SY	_____	_____